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Sui Southern Gas
Company Limited

SSGC

Ref. No. SSGC/SC/PQ/PT /13907
Date: August - 08, 2025
M/s.

PRE-QUALIFICATION OF

THIRD PARTY MILLS
INSPECTION OF FIRMS

Tender Enquiry No. SSGC /SC/PQ /PT /13907

SECTION -1
Invitation to Bid

Sui Southern Gas Company Limited (SSGC) is Pakistan’s leading integrated gas
Company. The company is engaged in the business of transmission and
distribution of natural gas in franchise area of Sindh & Baluchistan.

Sui Southern Gas Company Limited (SSGC) intends to carry out the services
related to Pre-Qualification of Firms for Hiring of Services for Third Party
Inspection of Mills & Loading / Unloading Supervision of Bare Line Pipe, 3 LPE
Coated Pipe, PE and GI Pipes (As per Criteria)(Under Single Stage One Envelope
Bidding Procedure)

Interested Firm may obtain Pre-Qualification documents along with TOR and
submit the same in the specified time period.

The tender documents comprise the following:

Section- 1 Invitation to bid

Section- 11 Instructions to bidders

Section- 111 Scope of Work/Technical Evaluation Criteria with Forms
Section- IV Special Condition of Tender Document

Section- V General Terms & Condition

Section- VI Declaration/Contract Form

Section- VII Forms X/Annexure I/Form of Bid Securing Declaration
Section-  VIII Blacklisting Mechanism/ Affidavit of Compliance with IMS

Manual /SSTW-05




Sui Southern Gas
ssge| Company Limited

Bids will be submitted online on EPADS Portal on or before 01-09-2025 at 1230 hours.
The bids will be publicly opened at 1300 hours on same day online on EPADS in the
presence of bidders and / or their authorized agents who may wish to attend.

Bids not conforming to the conditions stipulated in the tender documents may be rejected.

The Company reserves the right to add, delete or amend any part of the tender documents
during the bidding period and bidders shall be informed of the same.

The Company reserves the right to reject any or all offers without assigning any reason.

The Company will appreciate confirmation by fax, addressed to General Manager
(Procurement), Fax No. 99231583 of your intention to submit the bid.

\\ﬁo

\;) For General Mangger (Pro'curement)

(
\\\“}m



SECTION - 11

INSTRUCTIONS TO BIDDERS
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10.
- Bidder shall therefore, be in P'\IuemmRupees A - £ e By

-ln Case of single’ stage tw envelop blddmg system (Lf menuoned m pre
* sealed’ techlucal offer & sealed bid shiall be submitted i separate ¢
“anncml" bid unless nncl until specxﬁed separately in tender terms

* Financial offers of techmcally non—complamt buiders wxll be retumed uli-opened along thh thelr b:d bond
~ Bids shall be submitted stnctly m nccordance wuh the " requnremcnts of the . ’I‘ender Document& and” as per
. In case of any queries / clarification with regard to thxs Tender, the same may be Forwarded to. Procurement

. In case of any conflict between the Special Terms & Condmons aud elsewhere m the:tender d uments the

. All documentary evidence required for evaluation of bid should be subnmted along w1th the bxd m absence of Lt

‘bid is sent through couriet, the same sha!l be de
. Price given in the Bid Form/BOQ is firm w

SECTION —- II

Instructlons to Bldders o 0

All rates quoted in Ihe puscnbed SOR/ BOQ shall be firm, urevocqble and not subject to change or escalanon
iy any account what so ever, No modmcanon, nlremhon or delenon in the bid w:ll be accepted nﬁer the, bld.

"-'openlngumc N s SO TP _f-

Sealed Bids. shall be lecuved at Compnny s Heqd Off'ce, ST-4/B Block - L4 Su' Shah Sullemqn Road,

" Gulshan-e-Iqbal, Karachi, up te specified time & date and will be opened publicly at spec1ﬁed’time & date, in

the presence of Bidders or their authorized representative wha choose to attend. [ii case the buf opemng date -
falls on a holiddy or due to some unavoidable circumstances, it is not possxble to open on s¢ led: dete nt wxll
be opened on ne. wmklng day at the snmetxme. T i, o ,

" All ori ginal bid documents accompanied with the bid bond shal[ be submitted by | the Bldde; n th envelope
.. provided with tender documents; The sealed Bids must be submitted at the address stated above in pefson ot by
' courier 'or by any other tezng but it shall be.the Bidder's 1esponsxb|hty to ensure thet ‘Bidd 80’ submitted | are’

red o t the above address’ before the. spemﬁed Bid opening date and time. The Com’peny shall'not be held"

,-,.1 o fresponsnbl' in dny, way for late recgipt of Bids or their confidentiality: Bids recewed after the Bid closing tlme.‘. R
‘_'__shal ot be considersd; and w:ll_ be retumed to the B1dder unbpe il

- "Techmcal?’ and. Z‘Fmancm}:‘ is’to be
mentioned on the top of the envelop. Technical offers will be’ opened and evaluated ﬁrst Fin ial oﬁ'ez of only-,x e
technically complaint bidders will be opened at a later intimated: date in presence of“bxddeps tepresentanve‘ s

The Bid should be SIgned by a pereon havmg the authomy for t!'us purpose ln case'of'a bid Submxtted by e' :
corporate entity, the same shall bear its seal and be duly sngned by its secret:u'y ‘

specilications, - : R
Bid shall remain valid For ucceptance Ior a penod of(l’O) days from the date of pubhc openmg ofthe blds,
The Company shall not reimburse any ewcpenses incurred in preparanon ‘of Bids. .| :
The Bid andall subsequent correspondence shall be in.the Eng,hsh Izmguage* ‘ ‘. : RN
Payment for the Contracted Work / Services will be made i in Paklstam Rupees only The rates quﬁted by the , o

R

Department upto 5 days before the bid opening date, thereafter the request will not be consxdered.

The Company reserves the right to reject any or all Bids without asswnmg any reason an'd“ea.ncel the-blddmg e
process. Company also reserves the nght to accept thé whole or a part of Btd and does not bmd,' 'tself to accept

the lowest or any particular Bid.

Special Term & Conditions, will supersede & prevail. : e

. Euch and every page of the bid documenls being submltted by the bidders shall be smaed and stamped faxlméi .. L

which the bid may be liable for rejection.

any documentary evidence no marks will be awarded in accordance to the evaluation cntel ia,:

. In order to maintain cordial business relation dnd as per ethical business appxoach plcase provnde the

Justification in case of your non pzutxcxp:mon on our Fax # 9923 1533 & Emall mmte@ssgg m.pk. -
. Conditional Bid will not be m.(.opted and liable to be rEJeCted n

. The quoted unit price and cou;spondm; fotal amount 51121[! be mcluswe Ofn” ..dutx.es and Ta\es and excludmg

provincial Sales Tax as per provinciat laws,

.....

. Sealed bids shall be mmlcd/submxtted/dropped m ru\der bov placed at lendcr Room CRD:Bmldma SSGC

Head Office. Bids are to be delivered on or before closing time alter'which bid wlh not be entermme

livered at least half an Hour before sc heduled openin,
‘ : / hich shall take into accoynt all relevant factors includi
any. Discount / escalation SR SGP'“'“[EI)’ al the timne o[ bid epening will not be considered.

e bidders ave required (o ull form S5TW- 05 (it deemed required) and submit with (he bid.
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> Sui Southern Gas Company Mill Inspection & Loading / Unloading Supervision of Line Pipe

xy .

» 4

1
1]

: SCOPE OF WORK

- (For Bare & Pre-coated Line pipe, GI & PE pipe)

The bidder shall submit all printed literature describing the firm's designated services and
the work plan with each copy of his Proposal and other details as called for herein below.

services providing firms for the period of (03) three years in respect of carrying out 100%
on-line mill inspection during the production, application of 3 LPE coating and loading
supervision required for transmission and distribution line pipe as follows;

l The Company is in process of prequalification of mill inspection and loading supervision

e 1/2"to 52" diameter API 5L Grade B, X42, X52, X60, X65 and X70 Bare line pipe and
} . 3 LPE coating (PSL 1 & PSL 2 both)
"o 1/2” to 4” diameter GI Pipe
~ e 20mm to 250mm PE Pipe

. e

The specifications that are to be followed for steel, GI & PE pipe are as follows:

e LPI-SPE-GE-0001 : Technical Specification for Steel Line Pipe
e COT-SPE-GE-0100 : Technical Specification for 3LPE Coating
e PPI-SPE-GE-0200 : Technical Specification for GI Pipe

e PPI-SPE-GE-0300 : Technical Specification for PE Pipe

| The prequalified firms will perfoi‘m as third party inspéctor (TPI) on behalf of SSGC
’ during manufacturing of steel line pipe, PE pipe and GI (Galvanized Iron) pipe at pipe
mill and application of 3-layer PE Coating at coating plant.

Note:

‘ e The prequalified contractor must provide details of foreign TPI Inspector in case of deputed at
any Line pipe foreign manufacturing facility along with company profile, experience, manpower,
equipment with techno-commercial proposal for our review and evaluation accordingly.
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MS LINE PIPE:

The Inspector(s) shall be required to conduct all tests and inspections of the line pipe as
required by the API and DIN standards /codes or latest referred specification herein above.
Line pipe inspection at the Mill's premises before transportation will be required to be
carried out as not to disturb the normal Mill production.

The Mill inspection and loading supervision of steel line pipe shall include but not limited
to the following tests and inspections as referred in specifications with PSL-1 and PSL-2
set frequency level of inspection.

All documentations concerning tests and inspections of line pipe shall be in accordance
with ISO 10474.

The Inspector shall undertake inspection of the HR Coil and confirm that HR Coil
purchased by the pipe manufacturer as stated on purchase order by the owner and
Inspector shall issue conformance certificate with coil manufacturer documents prior to
‘ commencement of production.

SPECIFICATIONS & PROCESS DESCRIPTION FOR COATING ON PIPES

The three layer corrosion protection coating shall be applied in accordance with DIN
Standard 30670/ EN ISO 21809-1 or latest and Company's (SSGC) Standard specification

and shall consists of:

» A procedure qualification trial (PQT) to be conducted before production

» A thermosetting epoxy primer of minimum 300 microns (0.300mm) thickness.

» An adhesive layer of copolymer) of 300 to 450 microns (0.300 to 0.450mm) compatible
for polyethylene coating.

> .A final high-density 3 Layer polyethylene coating to achieve a minimum/maximum
thickness of 2.5/3.7 mm including over longitudinal / spiral welds with respect to pipe

diameters.

Process Description:

The 3LPE coating shall be produced as follows;

Drying : Prior to blast cleaning, the pipes shall be dried.

End Protection : vaered with plastic caps.

Blasting 2 With steel grit/shot, degr;e SA 2 Y2 (Near White Metal).
Acid/Chemical

Wash & Temﬁerature :  As per specified in the technical specification of coating of

line lpipe.
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Sui Southern Gas Company _ Mill Inspection & Loading / Unloading Supervision of Line Pipe
PE and adhesive : Simultaneous extrusion from a double head.
Extrusion : Extruder. )

Holiday test : 25 KV

Examination of

Layer thickness - Non-destructive Testing (NDT) methods
e
Cooling : Water spray or any other suitable method as per
standard. ‘ t

INSPECTION AND TESTS

Inspection and testing shall be performed strictly in accordance with DIN Standard 30670

- /EN ISO 21809-1 and company (SSGC) standard. Test Certificates shall be issued to the

company (SSGC) in accordance with DIN Standard 50049.
LOADING SUPERVISION OF BARE & COATED PIPES

The line pipe loading Supervision functions shall ensure that the line pipe is to be stored
are clean, dry otherwise suitably prepared for safely carrying the line pipe. The Inspector
shall ensure that the line pipe is properly stacked in order to safeguard against any
movement and damage to the line pipé and coating during transportation. The API

Specifications RP 5LS and such other procedures specifications in vogue for loading |
unloading of coated line pipe shall be followed and Inspections accordingly carried out.
The loading supervision will be carried out in- accordance to API SLW -5T.The third party
inspection team is responsible to witness the unloading /loading at Port and respective

pipe dump locations.
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PE-100 PIPE:

The Mill inspection and loading supervision of PE-100 pipe shall include but not limited
to the following tests and inspections as applicable:

1. Inspection and conformance of Raw Material Source:

e Verify that the raw material is manufactured by an approved supplier as per SSGC
Specification and meets the necessary certification standards for HDPE-100 pipes.

e Examine the Material Test Certificates (MTC) for the raw materials (resin) to confirm
compliance with the required material specifications, including material grade,
chemical composition, and mechanical properties as per ISO 4437.

e Ensure the MTC includes traceability information, such as batch numbers and the
manufacturer's details. ‘

o Assess the use of recycled HDPE material, ensuring that the percentage of recycled
material in the production process adheres to acceptable levels per SSGC
Specification. '

o Inspect the supplier's recycling process to ensure the resin's quality is not
compromised, and confirm that it meets the same mechanical and chemical
properties as virgin HDPE.

e Inspect the raw material handling and storage conditions, preventing
contamination or degradatidn of the resin.

» Verify the proper labeling and documentation of materials to ensure traceability
throughout the prdduction process.

2. Compliance of Production Process and QC:
« Inspect the QMS processes during the production phase to ensure that they comply
‘ with the requirements of ISO 9001 and ISO 4437.

e Verify that procedures covering in-production processes, such as extrusion,
calibration, and testing, are clearly documented and followed throughout the
production.

e Verify that routine quality control checks are conducted at specified intervals
during production, focusing on critical parameters such as pipe diameter, wall
thickness, and melt flow index (MFI).

e Confirm that tests like hydrostatic strength tests, tensile strength tests, and surface
inspections are regularly conducted to ensure product consistency and compliance
with ISO 4437.

e Ensure that any deviation from the prescribed parameters is immediately identified
and segregated, with documented actions takep to address non-conforming
production.

e Verify that all critical extrusion equipmeht, including the screw and die, are
regularly calibrated. ,

e Verify the calibration of measuring equipment used to assess pipe dimensions, wall
thickness, and other critical quality checks, ensuring that these tools are
maintained within acceptable tolerances as per 1SO 4437.

o Assess the competency of operators respe:; pgsible for the extrusion, calibration, and
testing equipment to ensure the
operate the machinery correctl
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Confirm that production data, including ext_rusion parameters, testing results, and
any deviations from expected performance, are accurately recorded for traceability
and quality control purposes.

Inspection and conformance of finished product.

Ensure that following dimensional parameters are accurate and fall within the
permissible tolerance ranges as per SSGC Specifications,
1. Outer Diameter " e
Inner Diameter
Wall Thickness
Length
Straightness
Dimensional Accuracy

LR o

Verify that each pipe length is correctly marked with the required information as
per SSGC Specifications, including but not limited to:
1. Manufacturer’s identification or logo
Material and designation, Batch Number
Type of internal fluid
Standard Pressure class
SDR
PN
Thickness
Length
9. Reference standard i.e. ISO 4437
10.Purchaser Name
Inspect the surface for uniformity and the absence of defects such as roughness,
scratches, notches, or dents. .
Ensure that pipe is homogenous throughout and uniform in color. The color of the
pipe should be Orange/Yellow.
Ensure that the pipe surfaces are free from contaminants such as oil, dirt, or foreign
materials that could affect performance. :
Identify any material inconsistencies, any visible deformations or bulges that might
impact the performance and strength of the pipe.

NG A LN

Stocking and Loading Supervision

Verify that the pipes are stored in a manner consistent with manufacturer
recommendations and API/ISO standards i.e. API 15LE, including appropriate
stacking methods, stocking under shed (protecting from UV exposure), and
prevention of physical damage.

Verify that pipe ends are closed with pipe caps or plugs till the unloading.

Confirm that the stored pipes are coi’rectly labeled and identified by their batch
numbers, ensuring traceability for quality control and future reference.

Supervise the entire loading procedure to ensure compliance with loading practices

PROCUREMENT

DEPT.
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handling equipment, and the correct orientation and stacking of pipes to avoid
undue stress or deformation.

Ensure that all necessary protective measures are implemented, including the use
of appropriate padding, cushioning, and strapping to avoid physical damage to the
pipes during transit.

Witness and document that the correct batch of HDPE 100 pipes is being loaded
for transportation. This includes confirming batch numbers, quantity, and
destination to ensure consistency with SSGC’s purchase order.

In the event of damaged or defective pipes being discovered during loading, the
third-party inspector will ensure proper procedures are followed to segregate and
report damaged items. Rejected items should be clearly identified and removed frorr\s
the shipment. ’
Pipe damage detected during transportation or unloading should be promptly
reported (with photographs) to SSGC and the party responsible for transportation, \
appropriately marked and set aside for further disposition.

pROCUREIENT \
DEPY.

% b
9 Gupehat ™ .-
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Sui Southern Gas Company

Mill Inspection & Loading / Unloading Supervision of Line Pipe

GALVANIZED IRON (GI) PIPE:

The Mill inspection and loading supervision of GI Pipe shall include but not limited to the
following tests and inspections as applicable: \

1. Inspection and conformance of Raw Material Source: "

Examine the Material Test Certificates (MTC) for the steel sheets to confirm
compliance with the required material specifications, including material grade,
chemical composition, and mechanical properties as per BS 1387. '
Ensure the MTC includes traceability information, such as batch numbers and the
manufacturer's details.

Inspect the raw material handling and storage conditions, preventing
contamination or degradation.

Verify the proper labeling and documentation of materials to ensure traceability
throughout the production process.

Compliance of Production Process and QC:

Inspect the QMS processes during the production phase to ensure that they comply
with the requirements of ISO 9001 and BS 1387 and BS 21.

Verify that procedures covering in-production processes, such as welding,
threading, coating, calibration, and testing, are clearly documented and followed’
throughout the production.

Verify that routine quality control checks are conducted at specified intervals
during production, focusing on critical parameters such as pipe diameter, wall -
thickness, and threads etc.

Confirm that tests like Tensile strength tests, Bend Test, Flattening Test, Leak
Tightness Test, Bore Test and surface inspections are regularly conducted to ensure
product consistency and compliance with BS 1387 AND BS 21.

Ensure that any deviation from the prescribed parameters is immediately identified
and segregated, with documented actions taken to address non-conforming
production.

Verify that all critical welding, threading and coatlng equipment, are regularly
calibrated.

Verify the calibration of measuring equipment used to assess pipe dimensions, wall
thickness, and other critical quality checks, ensuring that these tools are
maintained within acceptable tolerances as per BS 1387 and BS 21.

Assess the competency of operators responsible for the welding, threading,
calibration, and testing equipment to ensure they possess the required
qualifications and skills to operate the machinery correctly and safely.

Confirm that production data, including extrusion parameters, testing results, and
any deviations from expected performance, are accurately recorded for traceability
and quality control purposeé.
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Inspection and conformance of finished product.

Ensure that following dimensional parameters are accurate and fall within the,
permissible tolerance ranges as per SSGC Specifications,
1. Outer Diameter
Inner Diameter
Wall Thickness

Length
Straightness

Dimensional Accuracy

ok

Verify that each pipe length is correctly marked with the required information as
per SSGC Specifications, including but not limited to:

1. Manufacturer’s identification or logo

2. Standard BS 1387

3. Diameter

4. Wall thickness
Inspect the surface for uniformity and the absence of defects such as roughness,
scratches, notches, or dents.
Ensure that the pipe surfaces are free from contaminants such as oil, dirt, or foreign
materials that could affect performance. !\
Identify any material inconsistencies, any visible deformations or bulges that might '
impact the performance and strength of the pipe.

Stocking and Loading Supervision

Verify that the pipes are stored in a manner consistent with manufactures

recommendations and ISO standards, including appropriate stacking methods, and'
prevention of physical damage. ‘
Verify that pipe ends are closed with plastic pipe caps till the unloading.

Confirm that the stored pipes are correctly labeled and identified by their batch

numbers, ensuring traceability for quality control and future reference.

The pipes should be bundled in a hexagonal shape using sealing metal straps with

proper tagging of bundle as per SSGC’s specification.

Supervise the entire loading procedure to ensure compliance with loading practices

that prevent damage during transportation. This irecludes ensuring compliance of

handling equipment, and the correct orientation and stacking of pipes to avoid

undue stress or deformation.

Ensure that all necessary protective measures are implemented, including the use
of appropriate padding, cushioning, and strapping to avoid physical damage to the
pipes during transit.

Witness and document that the correct batch of GI pipes is being loaded for
transportation. This includes confirming batch numbers, quantlty, and destination
to ensure consistency with SSGC’s purchase order.

In the event of damaged or defective pipes being discovered during loading, the
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\

. report damaged items. Rejected items should be clearly identified and removed from

the shipment.

» Pipe damage detected during transportation or unloading should be promptly
reported (with photographs) to SSGC and the party‘responsible for transportation,
appropriately marked and set aside for further disposition.
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DOCUMENTATION TO BE PROVIDED BY THE THIRD-PARTY INSPECTOR j

Upon the completion of the inspection processes (manufacturing, finished product, an
loading/unloading, the third-party inspector will provide the following documentation:

e A detailed report describing the dimensional checks, pressure/strength testing,
mechanical properties, and surface quality assessment. This should include test
results and photographs (if applicable) of the finished products.

* Report on the inspection of loading and unloading procedures, ensuring that all
practices were followed to prevent damage. _

» Copies of certificates of conformance from suppliers verifying that the steel/HDPE
material complies with the specifications.

* Copies of laboratory test certificates for physical, mechanical, and pressure tests
performed on the finished pipes, confirming that they comply with the
requirements.

e If any non-conformances are identified during inspections (e.g., dimensional
discrepancies, material defects, or testing failures etc.), the third-party inspector
will issue a Non-Conformance Report detailing the nature of the discrepancy, the
corrective actions taken, and any required re-inspections.

* Documentation confirming that the loading and unloading processes were
conducted per safety and quality standards, ensuring the integrity of the pipes
during transportation. '

¢ Issue Inspection Release ' Certificate (IRC) confirming the pipes meet the
requirements of SSGC’s Specification. The material is shipped on the basis of thiT
IRC. 4

* Completion Certificate of the job, issued by the manufacturer to the Third Pa.rty ‘

Inspector.

TIME PERIOD

The tentative schedule for 100% inspection of bare steel Line pipe /PE Pipe/GI Pipe/ 3LPE
coated pipe and loading supervision services will extend four (04) months to six (06)

months accordingly.
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SECTION — 111

TECHNICAL EVALUATION CRITERIA




Sui Southern Gas Compan Mill Inspection & Loading / Unloading Supervision of Line Pipe

Annexuré -1

SUI SOUTHERN GAS COMPANY LIMITED

PREQUALIFICATION
MILL INSPECTION AND LOADING / SUPERVISION OF LINE PIPE & 3 LPE
Coating /GI & PE PIPE
TENDER ENQUIRY NO. SSGC/ SC/ /
SECTION - 03
TECHNICAL EVALUATION CRITERIA

A. MANDATORY REQUIRMENTS

No

N
F ed Adeeb-ur-Rehman

1. Copy of valid ISO 9001:2015, ISO 45001 & ISO 14001 certificates (company
certificate with scope of schedule);

2. In case of joint ventures, mandatory requirements need to be fulfilled by all JV
Partners in accordance with clause 30 of General Conditions of Contract (GCC),
which include duly executed JV Agreement, undertaking of joint and several liability,
details of partner’s share, lead partner designation and tax registrations.

3. SST / BST/ PST, GST and professional tax (which ever applicable) and provide copy
of tax certificate should also be enclosed.

4. Declaration if non-involvement of local/ international ﬁrm in litigation/ arbitration/
black listed by any Government organization, state-owned corporation, Autonomous
body via Rs.100 stamp paper.

5. The bidders should submit valid third party fitness certification of all offered tools/

instruments conducted by globally recognized/ renowned firms like: (Bureau Veritas,

SGS, TUV or equivalent/ ISO 17025 certification).

Bank Statement for last one year.

All bidders participating in Joint Venture are required to fulfill all mandatory

requirements for compliance.

2
2
%

CE-I (Rehab) DGM [stz Central) DGM (P&D}
2
{
A
\ge ,&p{{@b» |
Shamail Haider ain Muhammad Ali /5 Muhammad Saleem
AGM (HSEQA/QC) e) GM (Procurement] Group CIA/ -\SGM {Internal
~7 ¥ ’i\\ Y,
N\ /6\

Page 2 of 5
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B. TECHNICAL & FINANCIAL STABILITY: C

S# Description Weightage

Pre-Qualification firm and Relevant Experience of the firm:
Pre-qualification firm having relevant experience:

=

Qty. X Marks

Year of incorporation. B )
¢  More than 10 years. 08 Nos. 1x8~8
¢  More than 07 years - less than 10 years 06 Nos. i : S - g
. More than 05 years - less than 07 years 04 Nos. 1x2=2
. More than 03 years - less than 05 years 02 Nos.

a)

(Max 8 marks)

Relevant Experience of the firm: (Form-III of Application)

Completed / Ongoing Project assignment FOREIGN 100% on-line mill inspection & post qualification of
mill for manufacturing of bare and application of 3 LPE Coating in accordance with API SL and DIN 30670
Standards for 1/2” to 52” Line pipe. Similar works (Supported with successful Completion Certificates
from the client).

Experience with similar Ongoing/ Completed Projects for the last 03 years

i) Project assignment completed
1/2" to 52" diameter API 5L Grade B, X42, X52, X60, X65 and X70 Bare line pipe and 3 LPE coating (PSL 1 divd= 06
b) & PSI. 2 both) 3x4=12
1/2” to 4” diameter GI Pipe 2x4=8
20mm to 250mm PE Pipe 1x4=4

ii) Project assignment in hand (on-goiag)
1/2" to 52" diameter API 5L Grade B, X42, X52, X60, X65 and X70 Bare line pipe and 3 LPE coating (PSL 1 '
& PSL 2 both) 40
1/2” to 4” diameter GI Pipe
20mm to 25Nmm PE Pipe A
Undertaking of all above documents to be submitted (Max 16 marks)
Relevant Experience of th: firm (LOCAL Firm): (Form-III of Application)
Completed / Ongoing Proj:ct assignment LOCAL 100% on-line mill inspection & post qu-nncatlon of mill
for mmuf-dturlnz of bare iund application “of 3 LPE Coating in accordance with API 5L and DIN 30670
Standards for 1/2” to 52” Line pipe. Similar works (Supported with successful Completlou Certificates
from the cllent)
Experience with similar Ongoing/ Completed Projects for the last 03 years
iii) Project assij nment completed
1/2" to 52" ¢iameter API 5L Grade B, X42, X52, X60, X65 and X70 Bare line pipe and 3 LYE coating (PSL 1 4x4=16
& PSL 2 botl ) Sixid = 12
. . 2x4=8
1/2” to 4” di ‘meter GI Pipe 1544
20mm to 25 mm PE Pipe

<)

iv) Project assignment in hand (on-going) ’
1/2" to 52" ciameter API 5L Grade B, X42, X52, X60, X65 and X70 Bare line pipe and 3 L’E coating (PSL 1
& PSL 2 bott)
1/2” to 4” diumeter GI Pipe

" 20mm to 25(‘mm PE Pipe )

Undertaking of a!l above documents to be submitted (Max 16 marks)

2 Quality of Projec’: Staff & Equipment (Form-IV of Application) ’

* Staff having relevunt experience to be asslgned for Mill Inspection: (Form 1V): ¢

Lead Engineer. 02Nos.

BE/ ME/ MSc - Niechanical/ Metallury/ Material/ Industrial/ Chemlcal ;

a) | Certifications: ISC-9001 QMS Auditor/ Lead ~uditor, ASNT-NDT-Level-II (RT, UT), Valid PEC. b ke
Experience: 08 Years in Pipeline Manufactuing Industrial. . R

(Max 7 marks)

Industrial/ Mech anical Engineer. = 04 Nos.

BE - Mechanical/ Industrial. 3 4x3=12

b) | Certifications: ASNT-NDT-Level-II (RT, UT), Valid PEC. : Sl 25

Experience: 08 Years in Pipeline Manufacturing Industrial. ' 1x3=3

(Max 12 marks) ) -

Coating Engineer. = 02 Nos.

BE - Mechanical/ Metallurgy/ Material/ Industrial/ Chemical.

¢) | Certifications: NACE Intl. / SSPC/ BGAS Intl. renowned institution and Valid PEC. : e

Experience: 08 Years in Pipeline Manufacturing Industrial. x

(Max 6 marks) /‘7.1:9 N oo
ST N\

=

Adeeb-ur-Rehman
DGM (Dist-Central)
TANSY

SheYasi! Huider
ACH (SEQA/(C)

. _Muhammad Saleer
Group(,l \ ASGLT uternal

4‘% Audit)

)

foo3ofs )



‘g Sui Southern Gas Company Mill Inspection & Loading / Unloading Supervision of Line Pipe
3 Project Equipment to be assigned for Mill Inspec‘tion & Loading/ Unloading supervision of line pipe & 3 LPE coating: (Form-
* | V) of Application)
i) Vernier Caliper.
& Bar mi;:rome:ter o x.r.leasu'r.e ovali.ty/ ......................................
roundness
iii) Circometer
iv) Te.r'r.xpera.it.lre Gauge. ' '
2x0.5=1
v) 2x05=1
2x0.5=1
2x0.5=1
; A p ; 2x0.5~=1
a) vi) Digital coating thickness meter. ‘ 2x%0.5 =1 10
................................................................................................................................................ 2%x0.5 =1
vii) Digital dry film thickness i
ITLEEET e vvveseeseseeeeseeeeseeseaesenesesenesesassssssssssesssssessessssssyssssesssststesssessssssnususssisssssotesitntotstetnnnutainnnnee 2% 0' 5 =1
vii) Multimeter.
ix)
e -
4. PEC Registration of Firm 2 2
—#
Relevant Pre-qualification with other Corporate/ Publlc Sector Organization
5. Valid Pre-qualification Certificate. 02
Nos 2x15=3 03
(1.5 Marks each) '
6. Financial Capabilities ‘
Turn Over per Annum for last FY
e Rs. 2,000,000 to Rs. 5,000,000.
S s
15
.
Cash in HANDS/ Overdraft facility. %0
b «  Rs. 400,000 to Rs. 500,000.
! 03
b) : 04
05
.
Total Marks | 100
um Qualifying Marks 70

p/ o

5| 1 Adeeb-ur-Rehman #
DGM (Dist-Central) DGM (P&D) * 0 oo

WY
Shamail Haider

AGM (HSEQA/QC)

Group CIA/ASGM (Internal

Audit]

Xt
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b _ Sui Southern Gas Company ‘ Mill Inspection & Loading / Unloading Supervision of Line Pipe

NOTE:

1.
2.

ol o

Minimum requirement of marks to Pre-Qualification 70 Marks.

In pursuance to clause 18 of PPRA rules if any applicant provides false information
he will be subject to disqualification. Hence all documentary evidence submitted by
applicants must be correct and genuine. Furthermore in absence of documentary
evidence, no marks will be awarded.

The successful pre-qualified contractor shall not be in position to transfer the Pre-
Qualification. Hence Pre-qualification is neither transferable not assignable.

The pre-qualification profile submitted by contractor will be valid for 120 days. |
The Pre-Qualification period is three years. The requirement will be floated to the
successful pre-qualified bidder through an open framework agreement, in -
accordance with Clause 16-A of the PPRA Rules, which states: 'The Procuring °
Agency shall arrange the procurement through framework agreements of recurrent
or common use items, services including maintenance services, and those
commodities whose market prices fluctuate during the term of the agreement, for a
maximum period of three years.

Any bidder not fulfilling mandatory requirement and does not submit the
mandatory documents at the time of submission of profile, the profile will not be
considered for pre-qualification and be rejected.

SSGC reserves the right to cancel the pre-qualification at any time during the
tenure of pre-qualification without assigning any reason.

In absence of any document of mandatory requirement the profiler will not be
considered and will not be evaluated further for pre-qualification process

Special Notes

. In order to assess the performance and past quality standard of the supplier/

vendor with SSGC, and if the supplier/ vendor is served with letter/ email
pertaining to “non-performance/late delivery/ supply of substandard material”
during last three years, two (02) marks for each letter/ email served (maximum up
to ten (10) marks) will be deducted from overall score obtained by the supplier/
vendor.

In the event supplier/ vendor qualify SSGC pre-qualification as per pre-defined
evaluation criteria, but .served with letter/ email pertaining to “non-
performance/late delivery/ supply of substandard material” 3 times/ “non-
participation for consecutive 3 times” during pre-qualification tenure, on the
fourth default/ non participation their Pre-Qualification will be cancelled and will
not be allowed to further participate in the company’s requirement.

0z

¥ }:\ 'lj Adeeb-ur-Rehman
CE-I (Rehab) DGM (Dist-Central}

Shamail Haider
AGM (HSEQA/QC)

(
AN

Group CIA/ASGM (Internal |
Audit] :
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Sui Southern Gas Company Mill Inspection & Loading / Unloading Supervisign of Line Pipe

Form-1
Form-II

Form-III

Form-IV
Form-V

Form-VI

SECTION - II

FORMS

(Letter to Application)
(Company Information)

(Details of mill inspection & loading/unloading supervision of line pipe
PE Pipe/GI Pipe & 3LPE Coating)

(Details of permanent key staff with the firm given scope of work)
(List of Equipment related to work and facilityi
(Financial Data)




Sui Southern Gas Company Mill Inspection & Loading / Unloading Supervision of Line Pipe

FORM -1

LETTER OF APPLICATION

Registration Business Name:

Registered Business Address:

Telephone #:

Fax #:

General Manager (Procurement):
SSGC House |

Sui Southern Gas Company Limited
ST-4/14, Sir Shah Suleman Road
Block 14, Gulshan - e - Igbal
KARACHI




Sui Southern Gas Company Mill Inspection & Loading / Unloading Supervision of Line Pipe

Prequalification of Inspectors for Third Party Inspection of

1/2" to 52" diameter Bare Steel Line pipe & 3 LPE coated line pipe.

Sir,

1.

3.

We hereby apply to be qualified with Sui Southern Gas Company limited; as Third
Party Inspection Company for rendering our services in respect of carrying out 100%
on-line mill inspection during the manufacturing / application of 3 LPE coating and
loading supervision of 1/2" diameter to 52" diameter line pipe & 3 LPE coating as per
specification.

We authorize SSGCL or its authorized representative to conduct any investigation to
verify the statements, documents and information submitted and to clarify the
financial and technical aspects of this application from any person, bank, department,
agency or firm. :

The names and positions of «contact persons who may be contacted for further
Information, if required, are as follows:

A):
B):
C):

4. We declare that;

I.  The statements made and the information provided in the application are
complete, true and correct in every detail.

II. This firm has never been black listed by any Government Department, Semi
Government Authority or Private Company or Corporation and not involved in
litigation /arbitration with any client. Certificate to this effect on Rs.20 /- non-
judicial stamp paper to be provided.

Respectfully,

(Authorized representative of application)




i Sui Southern Gas Company Mill Inspection & Loading / Unloading Supervision of Line Pipe

Prequalification of Inspectors for Third Party Inspection of
1/2" to 4" diameter GI pipe.

Sir,

1. We hereby apply to be qualified with Sui Southern Gas Company limited; as Third
Party Inspection Company for rendering our services in respect of carrying out 100%
on-line mill inspection during the manufacturing and loading supervision of 1/2” to 4"
diameter GI pipe as per specification.

2. We authorize SSGCL or its authorized representative to conduct any investigation to
verify the statements, documents and information submitted and to clarify the
financial and technical aspects of this application from any person, bank, department,
agency or firm.

3. The names and positions of contact persons who may be contacted for further
Information, if required, are as follows:

. A):
. B):
C);

4. We declare that;

III. The statements made and the information provided in the application are
complete, true and correct in every detail.

IV. This firm has never been black listed by any Government Department, Semi
Government Authority or Private Company or Corporation and not involved in
litigation /arbitration with ‘any client. Certificate to this effect on Rs.20/- non-
judicial stamp paper to be provided.

’ Respectfully,

(Authorized representative of application)




Sui Southern Gas Company Mill Inspection & Loading / Unloading Supervision of Line Pipe
8

1.

3.

Prequalification of Inspectors for Third Party Inspection of

20mm to 250mm diameter PE pipe.

Sir,

We hereby apply to be qualified with Sui Southern Gas Company limited; as Third
Party Inspection Company for rendering our services in respect of carrying out 100%
on-line mill inspection during the manufacturing and loading supervision of 20mm to
250mm diameter PE pipe coating as per specification.

We authorize SSGCL or its authorized representative to conduct any investigation to
verify the statements, documents and information submitted and to clarify the
financial and technical aspects of this application from any person, bank, department,
agency or firm.

The names and positions of contact persons who may be contacted for further
Information, if required, are as follows:

A):
B):
C):

4. We declare that;

V. The statements made and the information prov1ded in the application are
complete, true and correct in every detail.

VI. This firm has never been black listed by any Government Department, Semi

Government Authority or Private Company or Corporation and not involved in
litigation /arbitration with any client. Certificate to this effect on Rs.20/- non-
judicial stamp paper to be provided.

Respectfully,

(Authorized representative of application)

s



Sui Southern Gas Company Mill Inspection & Loading / Unloading Supervision of Line Pipe

FORM - II |
COMPANY INFORMATION

Company Name:

Head Office Address:

Telephone #:

Fax #:

E-mail:

Company Facility:

Year incorporated:

NOTE:

1. Attach copy of certificate of registration and ownership.
2. Copy of company profile.
3. Attach copy of incorporation.
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Sui Southern Gas Company Mill Inspection & Loading / Unloading Supervision of Line Pipe

FORM - III

DETAILS OF MILL INSPECTION & LOADING/UNLOADING SUPERVISION OF
LINEPIPE/PE PIPE/GI PIPE & COATING WORKS CARRIED OUT DURING
LAST 03 YEARS (ONGOING/COMPLETED)

Please mention the mill inspection and loading supervision works carried out or being
carrying out in respect of transmission and distribution line pipe;

e 1/2"to 52" diameter API 5L Grade B, X42, X52, X60, X65 and X70 Bare line pipe and
3 LPE coating (PSL 1 & PSL 2 both)

e 1/2” to 4” diameter GI Pipe

e 20mm to 250mm PE Pipe

Name of Work
Value

Name of Client

Address of Client

Telephone # of Client g .

Date of award of work

Start Data

Completion Date

Note: All the information provided shall be supported with documentary evidence
giving details of line pipe material, diameter, grade and quantities along with work
order completion certificate in respect of works carried as above. Without clients
completion Certificates, the prequalification application will not be considered.

+ Please fill in one form for each work.




- Sui Southern Gas Company Mill Inspection & Loading / Unloading Supervision of Line Pipe

3

FORM - IV
DETAILS OF PERMANENT STAFF WITH THE FIRM
Educational Years of Type of
SRS Designation Qualification Experience Experience

|

6 o
RS

The manpower shall have following qualification / professional trainings and relevant work"}h
experience (also mentioned in Section III):

* Degree: Bachelor of Science / Bachelor of Engineering / Master of
Engineering/Master of Science. . . ‘
» Certificates: Certified personal i.e. QSM Auditor / Lead Auditor / (AWS CSWIP
course) / valid SNT-TC-1A NDT - Level -II for Radiographic / Ultrasonic Testing
examination.
* The experience of personal should be 06 to 10 Years relate to;
. _ » Pipe welding procedure, procedure qualification as per ASME, AWS.
» Radiographic technique and radiographic film screen review as per ASME, AWS
and ASTM. '
> Ultrasonic testing procedure, calibration, application & evaluation of pipe"
defects indication as pef ASME, AWS.
> Witnessing of mechanical testing of material, inspection of welding test pieces
preparation etc.

» Dimensional conformance checks.

» Conversant with DIN, API, ASME, ASTM, RP5L1 Code & Standards to the -

inspection / test activities.

» Hydrostatic testing'of line pipe.

\



o’

Sui Southern Gas Company Mill Inspection & Loading / Unloading Supervision of Line Pipe

> Stacking & loading supervision of line pipe/PE Pipe/GI Pipe and work site survey.’

'Please attach Mill Inspection related valid NDT qualification certificates with copy of CNIC -

(ID card) of Inspectors stating specially that they have carried out Mill Inspection and
Loading Supervision of API 5L Line pipe and Mill Coated Line pipe.

The coating Inspector shall be accredited by NACE International/SSPC / BGAS Intl. or

any other International renowned institution.

All NDT certificates / relevant experience certificates should have official stamp of
institute, mailing address, telephone, fax and certificate number, date of issue expiry etc.
The company (SSGC) reserves the right that inspector's names given at the time of
prequalification may be called on prior to prequalification. :

An affidavit on judicial paper of Rs. 50 starting that the copies of certificates attached are

genuine and will be responsible for any discrepancies arising later on.

Resume of inspectors should also be enclosed.

In order to carry out the mill inspection activities in a proper and strict manner, it is
required adequate & experienced manpower (inspectors) at the mill site to witness the pipe

manufacturing, coating application, stacking & loading operation progresses at the Mill.

The no. of inspectors for inspection activities (pipe manufacturing, coating application and
loading supervision) are required. Would be minimum four (4) inspectors for providing full

inspection as the work progresses at the Mill.

Inspectors are required to be available full time during the production activities.
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Sui Southern Gas Company i Mill Inspection & Loading / Unloading Supervision of Line Pipe

FORM -V

LIST OF EQUIPMENT RELATED TO WORK & FACILITY

Qty. Make / Calibration | Condition |
S.No. Description (Nos.) Region Date
e
" Note:
1. Details of relevant machinery equipment/tools to be deployéd for carrying out the

line pipe/ PE Pipe/GI Pipe mill inspection shall be submitted, i.e. make/model/
source of purchase along with documentary evidence.
The offered equipment / tools will be deployed for undertaking each project if

successfully qualified, and also mentioned source in bid documents with evidence.

. Contractor/Firm shall submit the valid (till end of next coming year) third party

fitness certification of all offered deploying equipment conducted by '
recognized/globally renowned firms like: (Lloyd's Register, BUREAU VERIT AS, SGS,
TUV and Equivalent) and SSGC has right to verify the above. Without valid fitness

certificate, no marks will be awarded.




44

7 ; Sui Southern Gas Company Mill Inspection & Loading / Unloading Supervision of Line Pipe

v

4. SSGC reserve the rights to visit the premises of firm/contractor applying for firm.
prequalification and verify. the facilities _mentioned in the pre- qualification
documents.

5. All the information provided shall be supported with documentary evidence duly
signed & stamped. '

6. Contractor/Firm should submit the valid (till end of next coming year) third party
calibration certificates of ali offered equipment/ instruments listed as above by a
recognized/globally renowned firms like (SGS, BUREAU VERITAS, TUV &

equivalent) without valid calibration certificates, no marks will be awarded.




Sui Southern Gas Company Mill Inspection & Loading / Unloading Supervision of Line Pipe
FORM - VI
FINANCIAL DATA

Firm applying shall submit the following certificates/ registration/statements.
A. Bankers certificate

A confidential current Banker's reference / certificate in respect of bidder's
financial soundness to be submitted directly by the banker's to SSGC in a sealed
envelope.

. B. Firm's Certified / Audited Annual Accounts for the last year.




5
Section - |

Special Conditions of Tender Document
Tender Enquiry No. SSGC/SC/

Note: In case of any conflict between special conditions of Tender Document and any other terms &

1-

conditions, the Special Conditions of Tender Document will govern / prevail.

Contractor to submit the following within 15 days after issuance of Letter of Intent (LOI).
a. Performance Bank Guarantee
b. Stamp Papers
c. Insurance Policy
d. Any other Document as mentioned in the LOI

Formal contract will be made on Non-Judicial stamp paper of value @ Rs 0.35 per hundred rupees of
contract value, as per prevailing rate by Government of Sindh & Balochistan. The stamp duty will be borne
by the contractor and also submit the copy of challan of stamp paper. Further as per Government of Sindh

‘Board of Revenue notification NO.CIS/SWB/BOR/R&T-17/2022-808 dated 08-06-2022 all judicial and non-

judicial stamp paper of the denomination of rupee five hundred and above shall be exclusively on e-stamp.

All kinds of Govemment Taxes, Duties and Levies against any item of the contract, shall entirely be the
responsibility of the Contractor. Income Tax will be deducted as per applicable Law under the prevailing
Government Rules. Rate of Income Tax deduction in relation to submission of Income Tax certificate from
the Contractor should also be stipulated.

Bank Guarantee (Bid Bond Guarantee/Performance Bank Guarantee) will be made on Non-Judicial stamp

paper at the prevailing rate as specified by the respective Provinces. Further the bidder/contractor submitting
the Bid Bond guarantee/Performance Bank guarantee being prepared by the State Bank’s schedule banks
should ensure that there should be no deletion/insertion/alteration/modification of any terms in the Bid
Bond/PBG guarantee format as given in the tender document or else bid will be liable for rejection.

If the letter to proceed (LTP)by user deptt. is not issued within six months after issuance of letter of intent
(LOI), both the parties are at liberty to terminate/revoke the LOI without any claim of loss or damage to the
other party. ‘8

The completion period of the said work shall start with effect from the issuance of Letter to Proceed, which
in case of work exigencies could be issued prior to signing of formal agreement.

In case of services and works tenders:
Bids determined to be substantially responsive will be checked by the Procuring Agency for an arithmetic
error. Errors will be corrected by the Procuring Agency as follows;

a. Where there is a discrepancy between the amounts in figures and in words, the amount in words will
govern ; and

b. Where there is a discrepancy between the unit rate and the line item total resulting from multiplying the
unit rate by the quantity, the unit rates as quoted will govern, unless in the opinion of the Procuring
Agency there is an obviously gross misplacement of the decimal point in the unit rate, in which case the
line item total as quoted will govern and the unit rate will be corrected.

The bidder shall fill in rates and prices for all items of the works / services described in the BOQ. Item
against which no rate or price is entered by a bidder will not be paid for by the Procuring Agency when
executed and shall be deemed covered by rates and prices for other items in the BOQ. Any Bidder who
change / amend the BOQ or Price Schedule (description, Quantity, UOM etc.) will render the bid as
conditional bid and will be liable for rejection.

Method For Submission of Bid Bond (Under Single Stage Two Envelope Bidding Procedure):

In case of Single Stage Two Envelope Tenders the fixed bid bond as per clause#09 of General Terms &
Conditions to be placed in the Technical Proposal. However, if the bid bond is placed in the financial
proposal will also be considered. Without submission of bid bond (either in Technical proposal or financial
proposal) the bid will be rejected.

Bid bond submission (2%) of the bid amount as mentioned in the clause 9 of General Terms & Conditions, to
be treated as null & void, however other contents of clause 9 will remain unchanged. The submission of fixed
amount of Bid security is appearing in the Schedule of Requirement/Bid Form.
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a) All the bidders are advised to furnish fixed bid security (Original Instrument) as per amount appearing in
Schedule of Requiremeni/Bid Form, failing which their bid will be rejected. .

b) The submission of fixed amount of bid security is also mandatory for all the bids valuing Rs.500,000/- or less.

¢) The word lowest bidder or the lowest evaluated bid has been substituted to read as most advantageous bid.

11- Bid shall remain valid for acceptance for period of {120) days from the date of public opening of the bids &
Bid Bond validity is for 150 days. ' '

12- In case the local agent requires to offer bid form more than one Principal / Manufacturer, it is mandatory to
purchase separate tender document for each Principal / Manufacturer, failing which the bid submitted with
the original tender document will only be accepted and the bid with photocopy of tender document will be
rejected. , .

13- Blacklisting Mechanism of Suppliers and Contractors and their Local Agent:
Black listing mechanism is attached separately in the tender documents which will become an integral part of
Tender Documents and now be followed / enforced in frue letter & sprit and supersede the Black listing
terms as mentioned in the General Terms & Conditions.

14- Original counter slip of token which is issued with tender document to be attached on the TOP of envelope at
the time of bid submission" A e et s

15- The Successful Contractor(s) / Supplier(s) / Consultant(s) shail submit a copy of Professional Tax Certificate
with their Invoices / Bills failing which the payment will not be released.

16- Contracts of Contractors - ' ’
In the event the contractor is not willing to extend the CONTRACT for further term(s) / Period(s) under the
same terms & conditions and the quoted price as defined in the bid documents, the contractor is liable to
intimate in writing to SSGC at-least 3 (Three) months in advance prior to completion of the existing contract
term / period, failing which, action v:/ill be taken as per tender ierms.

17- Insurance
In addition to the Clause 22 —Insurance, of General Term and Condition, when The Successful
Contractor(s) / Supplier(s) will submit Insurance Policy to SSGC, the Insurance Company (policy issuer)
should be registered with SECP, otherwise the insurance policy will not be considered / rejected at
contractor’s risk and cost. The insurance coverage period will be according to the work completion period as
mentioned in the contract / tender documerits. ‘
18- Fixed Bid Security — Alternative Bid
A bidder cannot submit two bids/offers with a single fixed bid security/pay order. However, the alternative
bids/offers with separate fixed bid security/pay order can be accepted, failing which the bids will be liable for
rejection. ’ : ‘
19- Bid Bond & PBG (Performance Bank Guarantec) for Proprietary Tenders

In case of proprietary Tenders, the Bid Bond & Performance Bank Guarantee (PBG) are not required /
Applicable. ' o :

20- SSGC will not pay invoices if they are turned in after 6 months of work completion / material delivered.

21- It is mandatory for the bidders to follow all the terms and conditions given in the tender documents without any
addition / deletion / amendment and submit the bid accordingly. Therefore, in this context, the bidders are
requested not to give their own terms and conditions as it tantamount towards the conditional bid. Otherwise
their terms and conditions will not be considered and the Purchase Order / Contract will be awarded based on
only as per SSGC tender terms and conditions.

22- The biddersicontractors are required to provide their only one Bank Account number (IBAN number) on the
‘FORM-X’ attached duly signed & stamped as one time information, which shall be firm (not changeable) for
all the future payment transactions.

23- Payment: .
The supplier after delivery of goods and its acceptance shall submit invoice to Finance Department of the

Company, containing following information i.e. T
(a) Purchase order No. & date D
(b) Items
(c) Quantity
(d) Price
(e) Invoice value
(H Point of delivery
(2) Delivery challan indicating delivery date, etc.
(h) Supplier(s) are required to submit signed and stamp acknowledgement slip, Sales Tax return,
Page 2 of 3 : Rev-SC-26
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Annex "C" & Annex "I" (whichever applicable) in which Sales Tax (of relevant Sales Tax invoice) is paid.
Payment will be made within 30 days of completion of stated requirements. . S
23. In case the insurance policy submitted by the contractor is expired during the execution of job, it is the

24.
25.

26.
217.

28.

29.

30.

responsibility of the user department to coordinate with the contractor to get it renewed/updated till the peri’od

the job is completed/commissioned. ;

In case the job is not completed within the given time as per tender terms and the insurance policy subn?itted

by the contractor expires, the contractor is liable to get this insurance policy renewed / updated immediately

till the period of the job is completed / commissioned as per tender terms failing which the contractor will be

responsible for any loss to SSGC.

Bidders can quote their rates on both i.e. Schedule of Requirement/Bid Form as well as Bill of Quantity (BoQ)

Subsequent to the issuance of LOI, successful bidder has to submit 10% Performance Bank Guarantee of the

contract value unless and until specified in the tender document.

Company reserve the right to award the Purchase Order /LOI to most advantageous bidder.

As per SRO 592(I)/2022 of PPRA Regulations, for Procurement Contracts/Purchase Orders worth of Rs. 50

million and above, bidders/contractors are required to submit the Beneficial Owner’s Information for Public

Procurement Contracts/Purchase Orders (Annexure-I).

Bidder will be blacklisted and henceforth cross debarred for participating in respective'cétegory of Public

Procurement proceedings for a period of (not more than) six months, if fail to abide with a bid securing

declaration (which is an integral part of tender document), however, without indulging in corrupt and

fraudulent practices, if in breach of obligation(s) under the Bid conditions:

a) The bidder have withdrawn or modified their bid during the period of bid validity as specified in the tender
terms.

b) Having been notified of the acceptance of bid by procuring agency during the period of bid validity (i)
failure to sign the contract or accept purchase order (ii) fail or refuse to furnish the performance security or
to comply with any other condition as mentioned in the tender document.

Wherever the “Rate Only” is mentioned (either on BOQ or anywhere in tender documents) the same shall only
be applicable not exceeding 15% of the originai procurement for the same items as given in the BOQ for
package basis. In case the requirement is on item wise basis (not package basis) then not exceeding 15% of
the original Procurement for the same items (on item wise basis) as given in the BOQ.

Lots: In case when the tender is floated on LOT basis, following clauses to be applied:

-+ a) The bidder(s) are essentially / mandatorily required to submit fixed bid bond as mentioned in the bid

31.

32.

form/BOQ/Invitation to Bid. Separate fixed bid bond to be submitted against each individual LOT and its
validity to be 150 days at the time of opening of technical proposal.
b) Evaluation for each LOT will be carried out separately. Each LOT will be awarded separately.

For open competitive bidding if the most advantageous bidder is new local manufacturer, 10% trial order will
be placed and remaining 90% order will be awarded to the next most advantageous bidder at their own
quoted rates.

Redressal of Grievances And Settlement of Disputes:

* Any bidder feeling aggrieved by any act of the procuring agency after the submission of his bid
may lodge a written complaint concerning his grievances within seven days of announcement of
the technical evaluation report and five days after issuance of final evaluation report.

* In case, the complaint is filed against the technical evaluation report, the GRC shall suspend the
procurement proceedings. ‘

e In case, the complaint is filed after the issuance of final evaluation report, the complainant cannot
raise any objection on technical evaluation of the report. Provided that the complainant may raise
the objection on any part of the final evaluation report in case where single stage single envelope
bidding procedure is adopted.

33. All the bidders are allowed to participate in the subject procurement without regard to

nationality/origin, except bidders of some nationality/origin, prohibited in accordance with policy of the
Federal Government. Following countries are ineligible to participate in the procurement process:

e India -8
e |[srael
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SECTION -
V4

General Terms & Conditions

L —

Definitions and Interpretation: e

a)

b)
<)

d)
e)

g)

h)

i)

K)

n)

0)

p)

q)
r)

s)

t)

In these tender documents (as hereinafter defined) the following words and expressions shall have the meaning
hereby assigned to them except where the Tender requires otherwise.

Company means the Sui Southern Gas Company Limited; a Company registered under statutes of Pakistan and
includes any successors-in-interest or assignees. :

Engineer means the Engineer(s) nominated by the Company to look after and supervise the Work.

Representative of the Company means a duly authorized person appointed by the Company or as specified in
the “Special Conditions of the Contract” to perform the assigned duties.

-

Bidder means any person or persons, firm or company bidding for the Work.

Contractor means the persons, firm or company whose Tender (as hereinafter defined) has been accepted by
the Company and includes the Contractor’s representatives, sub-Contractors, successors and permitted
assignees (Prior to the execution of the Contract the word “Contractor” also means a Tenderer or Bidder
submitting a proposal in accordance with the Tender Documents).

Agent or Representative means person(s) appointed by the Contractor to perform duties as set forth in the
Contract.

Laborers/Workmen means such laborers/workmen and staff as may be employed by the Contractor for
purpose of carrying out the Work.

Sub Contractor means any firm or person having a direct Contract with the Contractor. Nothing contained
herein however, shall be deemed or be coristrued to impose upon the Company, any obligation, liability or duty
to a sub-contractor or to create any contractual relation between any sub-contractor and the Company.

Work means whole of the Works / Services or part thereof to be executed in accordance with Tender / Contract
documents, whether temporary or permanent and whether original, altered substituted or additional.

Contract Documents shall consist of duly executed Articles of Agreement, the Tender Documents and the
Tender submitted by the successful Bidder including modifications thereto incorporated in the documents
before and after the execution of the Contract.

Contract Price/Value means the sum named in Schedule of (SOR) / BOQ subject to additions thereto or
deductions there from as may be made under the provisions hereinafter contained.

Plant means all machineries, equipment, materials, appliances or things of whatsoever nature required in or
about the execution, completion or maintenance of the Work, but does not include such equipment, materials,
appliances or things intended to form part of the permanent Work.

Temporary Works means all temporary works of every kind required in or about the execution, completion or
maintenance of the Work.

Drawings means the drawings referred to in the Contract documents and any modification of such drawings.

Location means the land and other places on, under in or through which the Work is to be executed or carried
out and other lands or places provided by the Company for the purpose of the Contract.

Approved/Approval means approved/approval in writing by Company’s representative or as specified in
“Special Conditions of Contract”. '

Tender/Bid means the offer tendered by the Bidder for the Work governed by the Contract.

When the terms Acceptable, Satisfactory, Proper, or other such general qualifying terms are used in the
Contract, it shall be understood that reference is made to be sole ruling and the sole judgment of the Company.

The Word Equivalent or Equal where used in these documents in the general sense shall not mean Similar but
shall mean “Conforming to, Like, of Kind/Quality and Function™. “Proprietary Items” and “Trade Names™ are
used for the purposes of establishing a standard of “Kind. Quality and Function™ and “Equipment” items,
articles, things or materials will be approved, if held to be “Equivalent” by the Company.

Approved Banker wherever occurring in this Contract shall mean a Scheduled Commercial Bank operating in
Karachi and acceptable to the Company.
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u) Specification(s) means the standard codes of practice and other specifications issued with the Tender and any
notification such as specifications approved in writing by the Company and other specifications as may from

time to time be furnished or approved in writing by the Company.

v) Month means calendar month of the Christian era.

w) Time Schedule is a graphical illustration of the time span of various Work activities defining starting and
completion dates.

x) Bonds mean Bid Bond, Performance Bond or Bank Guarantee and other instruments of security furnished by
the Bidder of his surety in accordance with the Tender/Contract.

y) Completion Date means the date on which the Work has been completed in accordance with the Contract so
that it can be utilized for intended purpose.

z) Day means a day of 24 hours mid night to mid night.

aa) Completion Period means the time allowed for the execution of the Work.

1.2 Words importing the singular only also include the plural and vice-versa where the Contract so requires.

13 The marginal headings or notes in these Conditions of Contract shall not be deemed to be part thereof or be taken

into consideration in the interpretation or construction thereof or of the Contract.

1.4 If there is any conflict between the Special Conditions and the General Conditions, the Special Conditions shall

modify, supplement and supersede the General Conditions.
Examination:
Bidders shall visit/inspect/examine the Work & Location and shall fully acquaint themselves with the nature and
requirements of Work/Services, access to Work/Location, availability of materials, weather, law and order and local
conditions etc. before submitting their Bids. Submission of the Bid shall be prima facie evidence that the Bidders have
fulfilled this requirement and shall be binding upon him.
Conflict between Drawings/Specifications/SOR:
In case of any conflict between drawings/specifications, SOW/TOR and SOR/BOQ, with regard to the quality of any
item, the Contractor / Consultant shall base his quotation for the better quality. In case of any deficiency in the
drawings/details, the Contractor / Consultants shall seek clarification from the Company. Submission of Bids/rates on
the basis of incomplete drawings/details shall be Contractor / Consultant’s sole responsibility.
Additions, Deletions:
The Company reserves the right to make addition (Upto 15 % ) and delete the quantity from the Work defined in
SOW/TOR/SOR/BOQ as deemed -necessary before or after the execution of the Contract. All such additions and
deletions shall only be authorized in writing by the Company.
Schedule of Requirement:
The quantities specified in the SOR/BOQ are estimated and are intended to serve only as a guide to the Bidders.
Payments shall be made on the basis of actual Work quantum done as measured. No claims or adjustments shall be
entertained/allowed on account of increase or decrease in the Scope of Work which has not been duly authorized by the
Company through the issue of change orders as stipulated in the relevant provision.
Rate:
The Bidder shall quote all item rates and lump sum prices as shown in the “SOR/BOQ”. Bidders shall fill in the rate /
price for each item in the SOR/BOQ. In case of any discrepancy between item rate and the amount, the quoted item rate
will prevail. The quantities given in the SOR/BOQ are estimated ones and are subject to variations. That is, there could
be increase or decrease. Nevertheless, the item rates quoted by the Bidder shall remain fixed and no escalation
whatsoever shall be permissible. The rates / prices quoted by the Bidder shall be workable. The Bidder shall be
required to furnish a complete rate analysis of any item in the SOR/BOQ as considered necessary, by the Company.
Escalation:
It may be clearly understood that this tender does not contain a price variation clause and therefore, all unit
prices quoted shall be firm, irrevocable fixed and valid until completion of the Contract and will not be
subject to variation on any account.

Validity:
Bids shall remain valid for acceptance for a period of (120) days from the date of bid opening. If the last
date falls on a holiday, the validity will be extended to the first Company working day thereafter.

Bid Bond (Earnest Money):

The Bidder is required to furnish Bid Bond strictly in accordance with the prescnbed format, in the form of
a Pay Order, Demand Draft or Bank Guarantee issued only by a scheduled commercial bank operating m
Karachi, for an amount fixed bid bond as specified of tendered Work / Services quoted
favor of Sui Southern Gas Company Limited. No Bid shall be considered without a Bi
or cheque or a guarantee issued by an insurance company, shall be accepted.
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The Bid Bond shall remain valid for a period of 150 days from the date of Bid opening. Bid Bonds of the
unsuccessful Bidders shall be returned as soon as practicable, The successful Bidder’s Bid Bond sphall be
retained by Company until execution of a Contract for the Work / Services defined in these documents and
the submission of a Performance Bond prior to the execution of Contract.

In the event that the successful Bidder refuses or fails to provide (PBG) and Stamp papers for contract
within fifteen (15) days of the issuance of a Letter of Intent, Company shall be at liberty to forfeit the Bid
Bond.

In the event of the bid bond validity falling short of the prescribed period of 150 days as the case may be
either (i) due to extension in the bid submission date or (ii) where so required by the procuring agency, than
in such an event it shall be mandatory on the bidder to extend the bid bond validity up to 150 days within
30 days of the opening of technical proposal / bid, and / or where so required by the procuring agency.

In case when bidder submit alternate bids a separate bid bond for each bid is required otherwise bid will be
liable for rejection. In case of Single Stage Two Envelope bidding system (bid bond will be enclosed with
“Financial” bid, unless and until specified separately in Tender terms). -

The bid bond may be forfeited if a bidder withdraws the bid during validity period specified by the bidder
or if successful bidder fails to:

»  Accept purchases order/LOI,

»  Furnish performance guarantee in accordance with clause 10 of General Terms & Conditions,

> Extend Services as per requirement and completion Period.

Performance Bond:

The Bidder shall furnish a Performance Bond strictly (if the bid increases to Rs. 500,000/-) in accordance
with the prescribed format in the form of a bank guarantee issued by a scheduled commercial bank
operating in Karachi for an amount equivalentto _—  (— ) percent of the Contract value. Failure to
furnish the performance Bond before execution of the Contract will entitle the Company to consider the
Bidder as having abandoned the Contract and the forfeit the Bid Bond. The Performance Bond shall remain
valid till after three (03) month of completion of the work.

The Company’s right to recover damages from the Bidder for breach of Contract shall not be limited to the
value of the Performance Bond. In the event of the Bidder failing to execute a formal Contract or to submit
the Performance Bond in the manner aforesaid and in the period specified, the Company shall be entitled to
appropriate the earnest money submitted by the Bidder with his tender without prejudice to its right to
claim any further loss or damage which may result to it by reason of the aforesaid default of the Bidder as if
Contract is actually executed for the purpose of such claims. ‘.

The Bidder shall extend the validity period of the Performance Bond for such period(s) as required for the
Contract performance.

The performance bond of the successful bidder will be released after successful completion of work.

Retention Money:
The amount to be retained from payments shall be equal to the specified percent of certified value of Work

which would be released after the maintenance period.

Completion Period:
Subject to any requirements as to completion of any portion of the Work before the completion of the

whole of Work, the Work shall be completed within the specxﬁed completion period. The Work shall not be
considered as completed until the Company has certified in writing that it has been completed Should
extra, altered or additional Work of any kind, or any other cause of delay, which in the opmlon of the
Company could not have been foreseen by the Contractor / Consultant requires extension in completlon
time, then on the written request of the Contractor / Consultant, the completion period as provided in the
Contract shall be extended by the Company. All such extensions shall be allowed in writing by the
Company’s representative.

Signing / Execution of Contract / Agreement:

Formal signing / execution of Contract / Agreement shall be comp]eted within fifteen (15) days of receipt
of “Letter to Proceed”. The Company shall prepare the Contract in accordance with the prescribed format
(Contract Form, and Articles of Agreement) for the purpose and the successful Bidder shall be
communicated the date and time by the Company for the execution of Contract.

The successful Bidder shall provide the stamp paper, of value at the rate of thirty five (35) paisa per every
hundred Rupees or part thereof of the amount of the Contract, or at the prevailing rate as specified by the

Government of Pakistan.
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In case the agreement is executed for services i.e Janitorial, Canteen, Landscaping, Maintenance Contract
etc.... will be for One year extendable for further Two terms of one year each unless specified in Special
Term & conditions.

Award / Evaluation Criteria:

Company reserves the right to settle the final award of job to the technically compliant and lowest
evaluated and commercially responsive bidder.

Evaluation may be carried out both on item or on group of items/single or multiple package basis
depending upon the nature of requirement exclusively at the discretion of the company to ensure economic
procurement.

Commencement & Execution of Work:

Notwithstanding any delay in the preparation / execution of the Contract the successful Bidder shall
commence moblhzatlon / preparations and under take the Work within (15) days after receipt of the Letter
to Proceed.

The Contractor / Consultant shall prior to commencement of Work, obtain the written authority and
instructions of the Company.

Change in Orders:
The Company may at any time, by a written notice to the Contractor / Consultant, make changes within the

general Scope of Work of the Contract.

Upon notification by the Company of such change, the Contractor / Consultant shall submit to the
Company an estimate of costs for the proposed change (hereinafter referred to as a change) within ten (10)
calendar days of receipt of notice of the change, and shall include an estimate of the impact (if any) of the
change on the completion date (s) under the Contract, as well as detailed schedule for the execution of the
change, if applicable.

- The Contractor / Consultant shall not perform changes in accordance with above, until the Company has

authorized a Change Orderin writing on the basis of the estimate provided by the Contractor / Consultant.

Changes mutually agreed upon as a change shall constitute a part of the Work under this Contract, and the
provisions and conditions of the Contract shall apply to said change.

Assignment:
The Contractor / Consultant shall not assign, in whole or in part, its obligations to perform under the

Contract except with the Company’s prior written consent.

Termination of Contract:

The Company may decide to terminate the Contract in one of the following situations:

) Termination for Default: »

The Company may, without prejudice to any other remedy for breach of Contract, by written
notice of default sent to the Contractor / Consultant, terminate the Contract in whole or in part.

(a) If the Contractor / Consultant fails to complete the contracted Works / Services within the
time period(s) specified in the Contract or any extension thereof granted by the Company.

(b) If the Contractor / Consultant fails to perform any other obligation(s) under the Contract.

() If the Company during the completion period of the Contract has reason to believe that

the Contractor / Consultant will not be able to fulfill the obligations under the Contract.

Prior to the exercising of any right by the Company to terminate the Contract, the Company shall issue
notice to the Contractor / Consultant specifying the default(s) and the Contractor / Consultant shall submit
an explanation within seven (07) days of receipt of such notice. If such explanation is not furnished within
the stipulated time or if so furnished, is found to be unsatisfactory and / or the default(s) continues, the
Contract may be terminated by the Company.

(ii) Termination for Iﬁsolvencyz
The Company may at any time terminate the Contract by giving written notice to the Contractor /

Consultant, without compensation to the Contractor / Consultant, if the Contractor / Consultant
becomes bankrupt or otherwise insolvent. Notwithstanding the above such termination will not
prejudice or affect any right of action or remedy which as accrued or will occur thereafter to the
Company.
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(iii) Termination for Convenience: '
a. The Company may by written notice sent to the Contractor / Consultant, terminate the Contract, in
whole or in part, at any time for its convenience. The notice of termination shall specify that
termination is for the company’s convenience, the extent to which performance of work under the
Contract is terminated and the date upon which such termination becomes effective.

b. The Works that are complete and ready for Commissioning within thirty (30) days after the
Contractor / Consultant’s receipt of notice of termination shall be at the Contract prices and on the
existing Contract terms. For the remaining Works, the Company can also opt to have any portion
thereof completed and commissioned at the contract prices and on the other contract terms.

Liquidated Damages:
If the Contractor / Consultant fails to complete the Work or perform the:Services specified in the Contract

within the stipulated period / scheduled time specified in the Contract, the Company, without prejudice to
any other remedies, shall deduct from the bills or any other due payments / guarantees, as liquidated
damages, a sum equivalent to 0.1 % per day of the value the Contract, until actual completion of the Work
or performance of the Services. However if delay of over 100 days takes place (i.e. equal-to 10%), the
Company reserves the right to terminate the Contract at the risk and cost of Contractor / Consultant. The
liquidated damages shall also be applicable for the Works / Services terminated under Clause 16.

The payment of liquidated damages shall not relieve the Contractor / Consultant from performing and

fulfilling all its obligations under the Contract and nor shall the rights and entitlements of the Company be

affected or reduced in any manner.

Force Majeure:
The parties will not be considered to be in default in the execution of their contractual obligations or any of

them to the extent that the execution of such obligations or any of them is delayed or omitted by cause of
Force Majeure. Each party will advise the other party by written notice within 07 days of the occurrence of
any such case of Force Majeure. The term Force Majeure employed herein shall mean acts of public
enemy, wars (Whether declared or not) invasion, hostilities, revolution, epidemics, riots (other than among
the Contractor / Consultant’s own employees) fires, floods, earth quake, commotion, disorder and other
causes similar in kind to those herein mentioned, not under the control of either party, which makes the
performance of this agreement unfeasible and which by the exercise of due diligence the party seeking
excuse from performance is unable to over come.

The Company shall not be liable to the Contractor / Consultant for any damage or loss caused by Force
Majeure directly or indirectly.

Safety of Employees and Works: .

The Contractor / Consultant shall be responsible to take all necessary precautions for the safety of
employees on or off the Work, and shall comply with all applicable safety laws and codes to prevent
accidents or injury to persons on about or adjacent to the places where the Work is being performed. All
statutory rules, orders, regulation from time to time in force relating to taking and observance of all safety

precaution governing or which might be deemed to be given during the execution and performance of the -

Work. The Contractor / Consultant shall comply with any and all personnel safety regulations. Any person
of the Contractor / Conspltant violating the safety rules shall be removed by the Contractor / Consultant
from site and replaced without delay.

Insurance:

The Contractor / Consultant shall be responsible for obtaining a Contractor / Consultant’s All Risk Policy
(CAR) against risks to the Works and shall make good at his own cost, all losses or damages whether to the
Works or to the lives, persons, whether under the workmen’s compensation Act or Third Party Risk, or
property of others from whatsoever cause arising out of or in connection with the works either during the
progress of the works or during the period of maintenance provided by this Contract.

The Contractor / Consultant shall arrange insurance approved by the Company fully to cover workmen
compensation and other claims arising out of sickness, injury or death of his personnel working at site and
also to cover theft, loss of or damage to the Company’s material in his possession and to indemnity the
Company for third party claims for damage done or said to have been done to those persons or their
property as a result of the Contractor / Consultant’s activities on and off the site.
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Insurance will be required where ever applicable:
Company’s Address:
GENERAL MANAGER (PROCUREMENT)
SUI SOUTHERN GAS COMPANY LIMITED,
2P FLOOR, HEAD OFFICE, ST-4/B, B-14,
SIR SHAH SULEMAN ROAD,
GULSHAN-E- IQBAL,
KARACHI -PAKISTAN.

Contractor / Consultant’s Address:

Dispute Resolution:

If any dispute shall arise as to the interpretation of this Contract or any matter or thing arising there from, the
same shall be settled as far as possible by way of amicable resolution. Failing such settlement, the dispute
may be referred for arbitration to two Arbitrators, one to be nominated by each Party. The appointed
Arbitrators shall before proceeding on the reference appoint an Umpire. The Award given by the
Arbitrators or the Umpire as the case may be shall be final and binding on the Parties. The proceedings
shall be governed by the Pakistan Arbitration Act, 1940 and any statutory modification thereof. The venue
of arbitration shall be Karachi. '

All costs of Arbitration shall be borne by the Parties themselves, unless otherwise ordered by the
Arbitrator. Notwithstanding the existence of any difference or dispute, or the commencement or
continuance of any arbitration proceedings, Works to be done or Services to be provided under this
Contract shall not be suspended or discontinued by the Contractor / Consultant nor shall any payment be
withheld by the Company except the difference of the amount in dispute, which is the subject matter of
such proceedings. »

Income Tax and Duties:
‘Al kinds of Government Taxes and Duties (income tax, custom duties, etc.) also the provincial sales tax as
per provincial law, against any item of the contract, shall be entirely the responsibility of the Contractor /
Consultant. Income Tax will be deducted as applicable under the prevailing Government Rules. Rate of
Income Tax deduction in relation to submission of Income Tax certificate from the Contractor / Consultant
should also be stipulated.

All Foreign Service providers are required to obtain Advance Ruling from the Federal Board of Revenue
(FBR) under Section 206A of the Income Tax Ordinance 2001 (Pakistan’s Income Tax Law). The advance
Ruling issued by FBR covers application of Income Tax Ordinance 2001 to Transaction proposed or
entered in to Foreign Service Provider”.

Payments:
Payment will be made within 30 days after completion of works.

The Contractor / Consultant shall submit to the Company during the execution of the Work on-account bills
along with a statement / details of executed Work.

The rates and prices in such on-account bills and statement of Work shall be in accordance with those in the
SOR/BOQ so far as such rates and prices are applicable and on the approved rates and prices for other
items of Work. All payments against on-account bills shall be treated as provisional payments and will be
subject to final adjustment.

The Company may withhold payment or on-account of subsequently discovered evidence, nullify the
whole or part of any certificate to such extent as may be necessary to protect itself from loss on-account of:
(a) Defective Work not remedied.

(b) Claims filed or reasonable evidence indicating probable filling of claim.
(c) Failure of the Contractor / Consultant to make payments properly to Sub-Contractor / Consultants.
(d) Damage to another Contractor / Consultant. < .

When the grounds are removed payment shall be made for amounts withheld because of them.

Payments in respect of extra / additional Work will be made on the basis of the original Contract rates and
the Contractor / Consultant will not be entitled to any extra compensation / payment including idle charges
because of such delays.
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The making and aéceptance of the final payment after successful completion of Work sha'll constitute a
waiver of all claims by the Company other than those arising from faulty Work appearing after final
payment and of all claims by the Contractor / Consultant, except those previously made and still unsettled.

Supplier (s) are required to submit signed and stamped acknowledgement slip, 'Sale. Tax‘ return, Annex O
& Annex “I” (whichever applicable) in which Sales Tax (of relevant Sales Tax invoice) is paid.

Blacklisting of Suggiiers and Contractor / Consultants:

The company shall permanently blacklist or temporarily debar (at least for 6-months from pz'xrticipating in
SSGC’s tender proceeding) if, a supplier or Contractor / Consultant who either constantly fails to perform
satisfactorily or found to be indu]ge%b corrupt and fraudulent practices as defined blow:

26.1 Corrupt and fraudulent tiges” includes the offering, giving, receiving, or solicit& of anything

of value to i.nﬂuence tl?‘&a%"b of an‘oﬂ'lcial/compan).'. ‘ . o™ ép .
26.2 If the supplier/Condfa @ Consultant found responsible for the detriment of Qé' q@p?ny during

proceedings o@c ent/contract, process or its execution. Qv" & .
. N « . ; . ,.tgv .
26.3 Misrepreseg}tﬁo&"ﬁbf facts (by providing fake documents, conceall@/ aes- reporting facts
pertainingsto (¥’ bid) in order to influence the procurement pro akitiie execution of the
purcha®® contract. PN

. 3 : : ;
264  Collusive practices among bidders (prior to or after bid subnﬂfﬁ @3" designed to establish bid
prices at artificial, non-competitive levels and to deprive the compafy of the benefits of free and
open competitive.

GOP’s Obligation: . .
The contract shall be governed by the Law of Pakistan. The Contractor / Consultant is obligated to comply

with all regulations and ordinance in force or to be passed by the Government of Pakistan .in connection
with Labor legislation during the course of the work to be performed. Any additional financial charge§ on
account of revision in minimum wages by GOP will be company’s responsibility while the contract is in
operation.

This contract embodies the entire understanding of the parties hereto on this subject and there are no
commitment, terms, conditions or obligations, oral or written, express or implied, other than those
contained herein.

Late Bid:

Sealed bids shall be mailed/submitted’dropped in tender box placed at Tender Room, CRD Building, and
SSGC Head Office, In accordance to the time specified in invitation to bid & tender notice (which ever
applicable), Bids are to be delivered on or before closing time after which all bids submitted after the time
prescribed shall not be entertained and will be returned without being opened. In case bid is sent through
courier, the same shall be delivered at least half an hour before scheduled opening time.

Rebate / Discount: : . )
Unit rate (s) given in the Bill of Quantities shall take into account all relevant factors including d1§count if
any. Discount given separately at the time of bid opening will not be considered.

Joint Ventures:

In the event that the bidder is bidding as a Joint Venture, the Company will require the joint venture
agreement duly executed by the parties to the Joint Venture to be submitted with the bid. The joint venture
parties shall also furnish an undertaking to be jointly and severally liable for all liabilities arising out of
obligation under the Purchase Order / Contract. The, Joint Venture agreement of the parties must specify
share of each partner and name of the lead partner along with their registration with the FBR, SST and BST
as the case may be failure to specify these two narrations the joint venture agreement will not be
entertained.

Correction / Amendments in Quoted Price:

Any overwriting in BOQ / SOR is not allowed. In case of type of any amendment / correction required in
unit price / total amount the same has to be strikeout and re-written with corrected figures, properly signed
& stamped out, in order to avoid an ambiguous bid.
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DECLARATION FORM

(FORMAT OF DECLARATION)

M/s. [the Seller/Supplier] hereby deciares its intention not to obtain or induce
theprocurement of any contract, right, interest, privilege or other obligation or benefit from Sui Southern
GasCompany Limited or any administrative subdivision or agency thereof or any other entity owned or
controlledby Sui Southern Gas Company Limited (SSGCL) through any corrupt business practice.

Without limiting the generality of the foregoing, [the Seller/Supplier] represents and warrants that it has
fullydeclared the brokerage, commission, fees, etc., paid or payable to anyone and not given or agreed to give
andshall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through
anynatural or juridical person, including its affiliate, agent, .associate, broker, consultant, director,
promoter,shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback,
whetherdescribed as consultation fee or otherwise, with the object of obtaining or inducing the procurement of
acontract, right, interest, privilege or other obligation or beneﬁt:i.rl whatsoever form from SSGCL, except
thatwhich has been expressly declared pursuant hereto. ’

[The Seller/Supplier] certifies that it has made and will make full disclosure of all agreements
andarrangements with all persons in respect of or related to the transaction with SSGCL and has not taken
anyaction or will not take any action to circumvent the above declaration, representation or warranty.

[The Seller/Supplier] accepts full responsibility and strict liability for making any false declaration,
notmaking full disclosure, misrepresenting facts or taking any uction likely to defeat the purpose of
thisdeclaration, representation and warranty. It agrees that any contract,” right, interest, privilege or
otherobligation or benefit obtained or procured as aforésaid shall, without prejudice to any other rights
andremedies available to SSGCL under any law, contract or other instrument, be voidable at the option
of SSGCL.

Notwithstanding any rights and remedies exercised by SSGCL in this regard, [the Seller/Supplier] agrees
toindemnify SSGCL for any loss or damage incurred by it on account of its corrupt business practices andfurther
pay compensation to SSGCL in an amount equivalent to ten times the sum of any commission,gratification,
bribe, finder’s fee or kickback given by [the Seller/Supplier] as aforesaid for the purpose ofobtaining or inducing
the procurement of any contract, right, interest, privilege or other ohligation or benefitin whatsoever form of
SSGCL. : '

SIGNATURE & STAMP
NOTE

1. The above declaration is to be furnished along with the bid on letter head, for bid(s)amounting to total bid
value of Rs. 10,000,000/- (Ten million) or above.

2. Please note that submitting the declaration is a mandatory requir:inent.

I~ .-
*iel R
VISt an




CONTRACT FORM

Contract No. SSGC/SC/

ARTICLES OF AGREEMENT

THIS AGREEMENT, made and entere into this ___ day of ., 2018 by and between Sui Southern
Gas Company Limited, having its office at ST-4/B, Sir Shah Muhammad Suleman Road, Block 14, Gulshan-e-Igbal,
Karachi, hereinafter ~referred to as the ~ “Company“ of .the one part and Mi/s.

hereinafter referred to as the “Contractor”, (which
expression shall include the successors, of the said firm, heirs, executives, adntnistrators and assigns of the Partners of
the said firm individually or severally) of the other part.

»

WITNESSETH: -

WHEREAS, under the procedures, bids have heretofore been received by the Company for carrying out
” work and the tender of the Contractor for the said work has been accepted by the Company.

NOCW THEREFORE, for and in consideration of the promises, negotiations, covenants and agreements hereunder
contained and to be performed by the parties hereto, the said parties hereby covenant and agree as follows:-

Article-1 Work and Cost of the Work:

i) In consideration of the covenants and agreements to be kept and performed by the contractor and for
the faithful performance of this Contract and the completion of the work embraced therein according to
the specifications and conditions herein contained and referred to or agreed to in course of subsequent
negotiations and in accordance with the Contract, the Company shali pay and the Contractor shall
receive and accept as full compensation for everything furnish and done by the contractor under this
agreement ‘as sum of approximately Rs.
( ), or such other sums as may be
ascertained in accordance with the conditions of Contract, etc. and at rates quoted against each item of
work and agreed to and accepted by the parties as one instrument, and at the times and in the manner
prescribed by the conditions of the Contract. '

ii) The Contractor at his own proper cost and expense shall do all work and furnish all labour, materials,
tools, supplies, machinery and other equipment and plant that may be necessary for the satisfactory
completion of all the works as set forth in the contract documents.

Article-2 - Time;

The maintenance of a rate of progress in the works at a rate which will result in its completion within
the specified time, is of the essence of the contract and the Contractor agrees to proceed with all the
due diligence and care at all times to take all precautions to ensure the timely completion as defined
herein; time being deemed to be essence of the Contract of part of the Chntractor.

The said work shall be started on the Contractor’s receipt from the Company of a written order to
proceed, and the Contractor shall have the work called for duly and fuily complete in total )
months {including (__) weeks mobilization period} from the date of issuance of such
order.

Article-3 - Contract Documents:

It is understood and agreed that the contract documents which comprise this Contract are attached hereto and
made a part hereof and consist of the following :-

a) The Article of Agreement.




b)

©)

d)

e)
f)
g)

Bid ((submitted vide letter No. -, dated cor_nprising Letter of
Invitation, Instructions to bidders, Scope of Work, Special and General Conditions of Contract,

Tender Form, Bill of Quantities, Drawings, etc.).

Company letter No. , dated
Contractor letter No. , dated
Notice of Award (Letter of Intent (LOI) No.SSGC/MAT/S&C/ , dated

Acceptance by the Contractor on the copy of LOI.
Letter to Proceed No.SSGC/PROC/S&C/ ,dated

Performance Bank Guarantee No. , dited , amounting to
Rs. issued by M/s.

It is agreed by the parties to the contract that this contract shall be executed in two counterparts; one copy to be retained
in the office of the Sui Southern Gas Company Limited and one given to the Conitractor.

IN WITNESS WHEREOF the parties hereto have executed this Contract at Karachi in two counterparts by their duly
authorized representatives as of the day and year herein above set forth.

Signed for and on behalf of ' Signed for and or behalf of

M/s. Sui Southern Gas Company Limited M/s. Karachi
Signature : Signature :

Name : Name :

In the presence of :

Signature :

Name :

Signature :

Name :

Signature :

Name :




Supplier code:
FORM-X

Bank account details form for all Beneficiaries

(Mandatory requirement for Digital Online Banking)

As per FBR Regulations ref # C.No.4 (24) IT-Budget/2021-142150-R dated 23" Sept’2021 to-make the
payment online w.e.f. 01-11-2021. All beneficiaries are required to fill in the below details, which is
mandatory:

Name of Firm:

Address of Firm:

CNIC #:

NTN #:

Bank Name:

Bank A/C Title name:

Branch code:

Bank A/c #: (16 Digits)

Bank IBAN #: (24 Digits)

(] Information already submitted.

Note: Please be attached copy of Cheque / u{ Maintenance Certificate.(Mandatory)

Authorized Sign & Stamp

Note: All payments transactions will be mad@0mabove mentioned Account details. This is only a

one time information to be provided by the all beneficiaries. Incase if the above detail has already
submitted, please tick the box above “Information already submitted” and also ensure Form-X is
duly signed & stamped.
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ANNEXURE: |

Declaration of Ultimate Beneficial Owners Information for Public Procurement Contracts.

1. Name

2. Father's Name/Spouse's Name

3 CNIC / NICOP/Passport No.

4. Nationality

5. Residential address 3
6. Email address

7. Date on which shareholding, control or interest acquired in the business.

8. In case of indirect shareholding, control or interest being exercised through intermediary

companies, entries or other legal persons or legal arrangements in the chain of ownership or
control, following additional particulars to be provided:

shares in the capital of the company as set opposite respective names).

1 2 3 14|56 |7 8 9 10
Legal form e 1l - Percentage of | Percentage of Identity of
(Company/Limited S | s shareholding shareholding, Natural Person
Liability Partnership E ’g control or Control or -who Ultimately
/Association of I interest of BO Interest of owns or
Persons/Single 3 = g o in the Legal Legal Person Controls the
Member n\: 2| 5 @ Person or or Legal Legal Person or
¢ | Company/Partnership S| 5| & 2| D Legal Arrangement in | Arrangement
E . 2 O c o
g | Firm/Trusted/Any other | % | @ 213 Arrangement | the Company
z Individual, Body o | Ple|o|w '
o o
Corporate (to be 5| & ? S
Specified) = 8 @
‘S E
S}
o |2
©
o
]
|
L%
R e
: SN e X
; . . e Q’Culsh?-“:‘“
9. Information about the Board of Directors (details shall be provided regarding-number of
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1

2

3

4

5

7

8

Name and
surname (in
block Latter’s)

CNIC no (in
case of
foreigner
Passport No)

Father's /
Husband's
Name in Full

Current
Nationally

Any other
Nationality
lies)

Occupation

Residenti

ally
address
in full of

the

registered

/

principle
office

address

fora

subscribe

rs other
that

natural

Person

Numbers of
shares taken
by cash
subscribers (in
figures and
words

Total numbers of shares taken (in figures

and words)

10. Any other information incidental to or relevant to beneficial »owlfie‘r(s')." .

Name and signature
(Person authorized to issue notice on behalf of the company)




* Form of Bid-Securing Declaration

[The Bidder shall fill in this Form in accordance with the instructions indicated.]

~ Date: [date (as day, month and year)]
'N 0, [ number of Bidding process]

Tao: [conmlete mzme of Procunng«Agency]
il

~
We, thuundersxgne‘f 1eclare that' e TR g
- .ia'—q's ‘ %"’Qv ""'M i
We. understand“ tgxat, acgordmg to your condmons, Bids mns&be supported by ‘a Bid-
‘_Sev:urm w -atxon.ﬂf ae "‘1,,%‘S .}We, v( |

'..respetmve tategory of pubhc procurement proceedmgs for a period oﬁ(not more than)
. six months, iffail to abide with a bid. securing declaranon,Jxowever without ma'ulgmg \»}
Cin corrupt and fraudulent pracnces, if we are A breach of our,obhganon(s) undet the -
Bld-condmons, because we S : S :

ﬁ)
"’of Bxd or

by LA 4 5 ’ W . SRy
(b) havmg been nouﬁed of the acceptanc.e of our Bid bv tﬁe Procunng Agem:y
e :sﬂdunng the period of Bid validity; (i) fail or refuse to 51;;1 the Contract; or. (i) | faﬂ
- or refuse to furmsh the Performance becuntv (er guarantee) if - requzred,
e accordance with the ITB : ; T m

% ‘ i,
) '_'_:We understand LIus Bid c3er:1:mng Declarahon shall explre xf we are ngt the sticcessful

Bidder, u >on the: earher of (i) our receipt of your nohﬁcabon to us o the na.;ne ‘of the—

!;;;

suc«.essﬁxl 'dder, or, (i) rwentv»mgh davs after the.
- N T “.,e’
Name of thewBtddet.* _ "%; : X

@
Name of the perfon dulf authonzed mﬁlgIkmﬁkBld* ﬁ“alf of tﬁg&d&ler“

u‘

Tltle of the- person signing the Bld oy ey Sy L

RO X L T W -
':\ /;:m tg‘ ‘ e ’s . o 1
son named above 2 * :

'?lv»‘- e Amy& .

T

Szgnature of the _

Date signed

* In the case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder

**: Person signing the Bid shall have the power of attorney given by the Bidder attached to the Bid .

[Note: In cuse of a [ait Venture, the Bid-Securing Dectaration niust be in the name of all members to the ]amt
Ventiere that submits the Bid.| .




SUI SOUTHERN GAS COMPANY LIMITED
PROCUREMENT DEPARTMENT

BLACKLISTING MECHANISM
(REVISION-1)

1 BACKGROUND

In pursuance of Rule-19 of Public Procurement Rules, 2004 read with Rule-2(f) (fa) and.the .criteria
for Blacklisting of Suppliers and Contractors / Consultants doing business with the SSGCs is reiterated
hereafter to eliminate unfair trade practices.

2 SCOPE

The procedure shall be applicable and remain in force, along with any amendments thereto, within Sui
Southern Gas Company Limited (“*SSGC”) until any clear instructions or guidelines are impacted by
the Government through Public Procurement Regulation Authority (PPRA), Pakistan Engineering
Council (PEC), or any other competent forum. The procedure shall also be applicable on the pre-
qualified firms. The procedure shall be applicable on any “Person(s) / Firm(s)”, which for the putposes
of this Mechanism shall inter alia include suppliers, bidders, contractors, consultants, firms,
individuals, and organizations transacting business with SSGC. Wherever any provision of this
Mechanism shall be in conflict with provisions of any applicable guidelines of donor agencies, or any
other applicable Statute / Law or Rule enforced at the time in Pakistan, the provisions of such

applicable guidelines, laws, or rules shall prevail. This SOP shall become a part of the future Bidding
Documents.

3 DEFINITION OF TERMS

3.1 "Appellate Authority" - Authority to Appeal against issuance of Blacklisting Order.
3.2 "Appeal" - Right of firm/individual to lodge protest against the issuance of Blacklisting
Order.

3.3 "Procuring Agency" - Any department/division/factory/project exercising general and/or
administrative control over the unit.

3.4 "Blacklisting Order" - An administrative penalty disqualifying a firm/individual from
participating in procurement for a given period.

3.5 "Suspension" - The administrative penalty imposed for infractions committed during the
competitive bidding stage, whereby such firms/individuals are prohibited from further
participation in the bidding process of Procuring Agency.

3.6 "Contract Implementation" - A process of undertaking a project or contract in accordance
with the contract documents.

3.7 "Termination of Contract” - Extinction of contract by reason or resolution or rescission
under applicable rules/regulations/laws arising from the default of the firms/individuals.

3.8 "Delist" - Removal of supplier/contractor from blacklisting.

3.9 “PA-Project Authority - — A three-member committee comprising of User, HSE&QA &

Procurement Deptt. to address the issue.
3.10 RPC-SSG’s Rights Protection Committee — To examine the justification of PC.
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4. REASONS FOR BLACKLISTING

4.1

4.2

The following shall comprise the broad multilateral guidelines for blacklisting:

4.1.1"Corrupt Practice” means the offering, giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence the action of a public official in the
procurement process or in contract execution;

4.1.2 "Fraudulent Practice" means a misrepresentation or omission of facts in order to
influence a procurement process or the execution of a contract;

4.1.3 "Collusive Practice" means a scheme or arrangement between two or more
bidders, with or without the knowledge of the Purchaser, designed to establish
bid price at artificial, non-competitive levels, and

4.1.4 "Coercive Practice” means harming or threatening to harm. directly or indirectly,
Person(s) / Firm(s) or their property to influence their participation in the
procurement process or affect the execution of a contract.

In addition to above, blacklisting of firms/individuals may be resorted to when the
charges are of serious nature, which include but are not limited to the following:

42.1 Competitive Bidding Stage

During the competitive bidding stage, the Procuring Agency shall impose on bidders or
prospective bidders the penalty of Suspension from participating in the public bidding
process, without prejudice to the imposition of additional administrative sanctions as the
internal rules of the agency may provide and/or further criminal prosecution. as provided
by applicable laws, for violations committed which include but are not limited to the
following:

i.  Submission of eligibility requirements containing false information or falsified
documents. ,

ii. Submission of bids that contain false information or falsified documents, or the
concealment of such information in the bids in order to influence the outcome of
eligibility screening or any other stage of the public bidding.

iii. Submission of unauthorized or fake documents for pre-qualification/ tendering i.e.
without specific authorization from the principals/ manufacturers ete,

iv. Failure of the firm to provide authentic Warranty Undertaking and Performa
Invoice of the manufacturers / Principal / Trading house.

v.  Failure of the firm to submit specific authority letter of the Original Equipment
Manufacturer (OEM) for participation in a particular tender;

vi. Unauthorized use of one's name, or using the name of the name of another for
purpose of public bidding.

vii. Deviations from specifications and terms & conditions of the purchase
order/contract.

viii, Withdrawal of a bid, or refusal to accept an award or refusal to perform the job or
enter into contract with the government without justifiable cause, after he had been
adjudged as having submitted the Lowest Calculated Responsive Bid or Highest
Rated Responsive Bid.

ix, Refusal or failure to post the required performance security within the prescribed
time, ~

x.  Refusal to clarify or validate in writing its Bid during post qualification within a
period of seven (7) working days, or as may be specifically prescribed, from receipt
of the request for clarification.
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xi. Any documented unsolicited attempt by a bidder to unduly influence the outcome
of the bidding in his favor.

xii. Any attempt to give illegal gratification to any representative of the purchaser to
influence the process of procurement. -

In addition to the penalty of suspension, the bid security posted by the concerned bidder

or prospective bidder could also be forfeited / encashed.

4.2.2 Purchase Order / Contract Implementation Stage

During the Purchase Order / Contract implementation stage, the procuring entity shall impose on

contractors after the termination of the contract the penalty of suspension from participating in

the public bidding process, without prejudice to the imposition of additional administrative

sanctions as the intérnal rules of the agency may provide and/or further criminal prosecution, as

provided by applicable laws, for violations committed which include but are not limited to the
fol]owlng

i.  Failure of the contractor, due solely to his fault or negligence, to mobilize and start work

or performance within the specified period in the Lettgr to Proceed. g

ii.  Failure by the contractor to fully and faithfully comply with its contractual obligations

without valid cause, or failure by the contractor to comply with any written lawful

instruction of the Procuring Agency or its representative(s) pursuant to the

implementation of the contract. For the procurement of infrastructure projects or

~ consultancy contracts, lawful instructions include but are not limited to the following:

a. Employment of competent technical Person(s) / Firm(s)nel, competent engineers
and/or work supervisors; ‘

b. Provision of warning signs and barricades in accordance with approved plans and
specifications and contract provisions;

c.  Stockpiling in proper places of all materials and removal from the project site of
waste and excess materials, including broken pavement and excavated debris in
accordance with approved plans and specifications and contract provisions;

d. Deployment of committed equipment, facilities, support staff and manpower; and

e. Renewal of the effectivity dates of the performance security after its expiration
during the course of contract implementation.

f. Non-Performance of the supplier in respect of tender terms & conditions and the
delivery / supply of material.

-

iii. Assignment and subcontracting of the contract or any part thereof or substitution of
key Person(s) / Firm(s)nel named in the proposal without prior written approval by the
Procuring Agency.

iv.  For the procurement of goods, unsatlsfactory progress in the delivery of the goods by
the manufacturer, supplier or distributor arising from his fault or negligence and/or
unsatisfactory or inferior quality of goods, as may be provided in the contract.

v.  For the procurement of consulting services, poor performance by the consultant of his
services arising from his fault or negligence, any of the following acts by the consultant
shall be construed as poor performance:

a. Defective design resulting in substantial corrective works in design and/or
construction;
b. Failure to deliver critical outputs due to. consultant's fault or negligence;

¢. Specifying materials which are inappropriate, substandard or way above
acceptable standards;
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d. Allowing defective workmanshnp or works by the contractor being supervised by
the consultant; and

€. Submitting CV's of key Person(s) / Firm(s)nel in the prequalifying process or bid
documents of professionals that are not in actual employment of the bidder,

V1. For the procurement of infrastructure projects, poor performance by the contractor
or unsatisfactory quality and/or progress of works arising from his fault or
negligence. 5

vii. Willful or deliberate abandonment or non-performance of the project or contract
by the contractor resulting to substantial breach thereof without lawful and/or just
cause.

In addition to the penalty of suspension, the performance security posted by the contractor could
also be forfeited.

42.3 In addition to above, other grounds for blacklisting of firms/individuals include but are not

. ii.
iii

iv.
V.

vi.
Vil

viii.

ix.

x1.

xii.

.

limited to the following:

Obtaining fraudulent payments;
Obtaining contracts by misleading the purchaser:

. Refusal to pay SSGC dues etc.;

Failure to fulfill contractual obligations;

Changes in the status of firm's ownership/partnership etc. causing dissolution  of the firm
which existed at the time of inspection / bidding prior to original registration of the firm;
Registration of a firm with a new name by the Proprietor or family or a nominee thereof of a
firm that has been already blacklisted;

Consequential operational damages caused to SSGC equipment or infrastructure as a result
of equipment or parts thereof supplied on trial basis or due to failure of such equipment;
Contractors who have negotiated Plea Bargain under the National Accountability Ordinance
1999, or contractors involved with any other criminal proceedings conducted by any
investigation agency where default has been proved specifically in relation to supplies made
to or contracts concluded with SSGC.

Involved in litigation or needless petitioning to influence or obstruct the procurement process
either on his own behalf or at the behest of any other vested interest;

A firm may be disqualified for a period extendable to two years in case a decision by a court
is awarded against the said firm after litigation, or where the firm is involved. in litigation at
least three times during two financial years, or where a firm has on account of litigation caused
substantial financial losses to SSGC;

Blacklisted by other Federal and Provincial Government Ministries / Divisions / Departments
and organizations / autonomous bodies subordinate thereto; and

Blacklisting in case of Joint Venture firms will also result in termination of the concerned
Joint Ventures Partners. '

",
SYSTEM OF PENALTIES

- For the purpose of uniformity, following system of penaltles shall be adopted for procurement

of goods, works and services:

5.1, Blacklisted and henceforth cross debarred for participation in any public procurement or

disposal proceedings for the period of not more than ten years, if corrupt and fraudulent
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3.2

5:3

practice as defined in these rules is established against the bidder or the bidders in pursuance
of blacklisting proceedings:

blacklisted and hénceforth cross debarred for participation in respective category of public
procurement ot disposal proceedings for a petiod of not more than three years, if the bidder
fails to perform his contractual obligations during the execution of contract or breaches the
contract due to his capacity and capability to perform or otherwise, However, procuring
agency shall initiate such blacklisting or debarment proceedings after exhausting the‘ forum
of arbitration, provided that such provision exists in the conditions of contract, and if such
failure or breach is covered in the respective dispute settlement clauses of the contract, and

blacklisted and henceforth cross debarred for participation in respective category of public
procurement or disposal proceedings for a period of not more than six months, if the bidder
fails to abide with a bid securing declaration, however without being indulged in any corrupt
and fraudulent practice.

SUSPENSION AND BLACKLISTING PROCEDURE -

1. The supplier or contractor who is to be blacklisted for a specified period is given adequate
opportunity of being heard. ' ' '

2. The supplier or contractor who is to be blacklisted ff'o; a specified period is called for

meeting by providing adequate time, so as to given him adequate opportunity of being -

heard before taking any action.

3. In case the supplier or contractor does not attend the meeting on the given date and time a

final notice is served to him / her to attend the meeting on the revised date and time.
Despite the final notice, if the supplier or contractor does not attend the meeting as per
schedule, automatically be considered at fault. Action will be taken as per below clauses 5
to 9. '

4. A three-member committee will form comprising of User, Procurément and HSE&QA

departments to address the issues in the meeting with the supplier or contractor. Members
of committee may not below of grade V.

5. In case the supplier or contractor is found at default based on the fact of the case as

well as the tender terms and conditions, and do not justify the grounds of his default as
per the tender terms and conditions, the approval is sought from the management for

their temporary or permeant blacklisting alongwith encashment of bid bond or PBG as
the case may be, :

6. The decision of the management is communicated to the defaulied supplier or

contractor through a formal letter.

7. Acopy of the letter of the defaulted supplier / contractor alongwith covering letter with

pertinent documents is / also forwarded to the Authority (PPRA) for uploading on
PPRA website.

8. The blacklisting information of the supplier / contractor is uploaded on the websites.
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9. Any bidder not satisfied with the decision of the procuring agency, may lodge an appeal
in the relevant court of jurisdiction,

10. After coming into force the procurement contracts, the dispute between the parties to
the contract shall be settled by arbitration.

7. STATUS OF BLACKLISTED FIRM/INDIVIDUAL

Blacklisting of a firm/individual will not affect other ongoing contracts/works/supply orders.
However, such blacklisted firm shall stand barred from all future tender processes/participation and
Standing Security, if any, could be confiscated until recovery of financial damages ascertained by
the authority while issuing Blacklisting Order.

8. DELISTING

A temporary blacklisted firm / individual shall be automatically restored after the period for the
penalty has elapsed, unless the procuring agency wants to maintain the blacklisted status of firm /
individual due to justifiable reasons with the prior approval of Appellate Authority. In the latter
case, the temporary blacklisted firm / individual shall be restored.

9. AMENDMENTS

9.1 In the implementation of Blacklisting Mechanism, the modifications may be introduced
thereto through the amendment of its specific provisions as the need arises.

9.2 Any amendment to this Blacklisting Mechanism shall be applicable to tenders advertised
for bid after the effectivity of the said amendment,

10. EFFECTIVITY .

The Blacklisting Mechanism or any amendments thereof shall take effect immediately and from
the date of its issuance. All future tender documents must be governed by these instructions.
However, these cannot override the provisions of Public Procurement Rules, 2004.

11. Tloe Steps to be Followed are As Under

The causes and reasons to be taken into consideration for Debarment / Blacklisting of any Person(s) /
Firm(s) are given as under:

1. PRE-AWARD STAGE:

The following shall be considered, inter alia, the events / reasons for initiating proceedings under
this Mecha.msm at the Pre-Award Stage:

i Indulging in Corrupt: Fraudulent as well as Collusive practices.

ii  Submission of fals¢ and spurious documents, making false statements, making frivolous
complaints and allegations to gain undue advantage,
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iv

Commission of embezzlement, criminal breach of trust, theft, cheating, forgery, bribery.
falsification or destruction of records, receiving stolen property, false use of trademark,
securing fraudulent registration, giving false evidence, furnishing of false information of
serious nature.

Submission of false bid security or infringement of documents to get undue monetary or
any other benefit. '

Breach of confidentiality of evaluation process based on illegal access or in any way to get
undue benefit or to provide benefit or 1o frustrate the bidding/evaluation process. This will
also include attempts to sabotage the bidding process directly or indirectly.

2. POST- AWARD STAGE:

The following shall be considered, interalia, the events / reasons for initiating proceedings under this

Mechanism at the Post-Award Stage:- .

vi.

Vii.

viii.

-

Extraordinary delay in signing or refusal to accept the Notification of Award and/or the
contract without any cogent reason.

Misconduct, i.e., failure to proceed with the signed contract, withdrawal of commitments,
quoting an unreasonably and unfairly low financial offer and subsequently withdrawing
such an offer, frustrating the evaluation/bidding process and not responding to written
communication in a reasonable time.

Causes mentioned in Sub-Clauses i, ii and {ii above.

. Submission of fake / frivolo'us or mutilated Performance Guarantee or Advance Payment

Guarantee etc.

Non-satisfactory performance during the execution of the contract / purchase order.

Non-performance or Breach of provisions / clauses of the contract agreements/tender
terms. ~

Notwithstanding the warranty/defect liability period, any defect in a product, equipment,

plant, facility or services rendered that may subsequently surface during field operations
within § years of its commissioning. :

Failure to honour obligations within warranty period or defect liability period as defined
in the contract.

3. OTHER CAUSES :

i.

ii,

The Person(s) / Firm(s) is blacklisted by any Government department in Pakistan, or it is
established that the firm is involved in any kind of corruption or corrupt practices anywhere
in the world.

Violations of provisions / instructions set down in the Bidﬂng Documents.
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iii. Any attempt / activity to malign or bring SSGC into disrepute and harm its interest(s).
iv. Person(s) / Firm(s)(s) blacklisted by International Financial Institutions (donor agencies)

will be liable to be blacklisted after receipt of confirmation from the donor agencies
without any further proceeding.

v. Any other cause deemed just and appropriate by CPPA in the given circumstances.

Note: (1) If above mentioned causes occur either on part of the principal bidder or the local agent, both

shall be considered for blagklisting / debarment.

(2) The authorization of the foreign bidder to local agent shall contain his complete particulars
including the name of the company, name of the owner, National Tax number (NTN), CNIC
(Computerized National Identity Card) No. etc. In case, the said information is found to be
missing, even after calling for the same within a reasonable time, the authority letter shall not
be accepted,

(3) The Bidding Documents shall be issued against original authority letter or in case of scanned
copy. the email of the foreign bidder shall be enclosed. However, at the time of bidding, the
original authority letter shall be attached with the bid. In the absence of the same, the bid shall
be rejected.

4. FORMULATION of SSGC’s Rights Protection Committee: A permanent Committee namely
“SSGC’s Rights Protection Committee (RPC or Committee)” shall examine the justification of
the reasons given by the Project Authority prior to blackllstmg Member of RPC must be one
grade up from the members of PA.

. PROCEDURE FOR BLACKLISTING

Upon receipt of or obtaining information and/or knowledge that any Person(s) / Firm(s)(s) is
involved in practices mentioned in hereinabove under the heading of Pre-Award Stage; Post-
Award Stage and Other Causes, the concerned Project Authority / formation shall promptly
formulate its recommendations and submit through the Managing Director, SSGC to SSGC’s
RPC / Committee along with its findings, details of charges and documentary evidences to
initiate proceedings under this Mechanism.

. INITIATION OF AN ACTION

(i) Within a period of 15 days after receiving the recommendations of Blacklisting /
Debarment from the concerned Project Authority, the Convener of the Committee shall
issue a Show Cause Notice (“Notice™) thereby informing the Person(s) / Firm(s) about the
alleged charges and shall provide an opportunity to the defend said charges within a time
period of 15 (fifteen) days.

¢

(ii) The Person(s) / Firm(s)(s) shall be accorded adequate opportunity of hearing in order to
~~_defend the charges within the given timelines,

(iii) The Notice to the Person(s) / Firm(s) shall be sent at the mailing/postal address as provided
under the Contract or any other address provided by way of subsequent written
communication by the Persons) / Firm(s) The non-receipt of the Notice due to incorrect /
change in mailing address without any written communication shall not be attributable to
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SSGC. In case of nonhrecelpf'bf any reply from the accused Person(s) / Firm(s) within the
formulated time, but not less than the time given in (i) above, the Committee shall have the
right to proceed on Ex-parte basis. ‘e

7. DECISION

The committee shall hold an independent inquiry/investigation as the case may be, and, which
may include site visits and interviews with the parties concerned. The Committee shall complete
the entire inquiry/investigation, preferably within a period of 30 days after receipt of response
from the Person(s) / Firm(s) against whom proceedings under this Mechanism has been initiated
and shall present the report to the Managing Director, SSGC. If required, the Committee may
report the case to an appropriate law enforcement agency depending upon the nature of the case
for detailed -investigations with the prior approval of Managing Director, SSGC. iii. The
Person(s) / Firm(s) against whom proceedings have béen initiated under this Mechanism shall
not proceed for arbitration/litigation during the proceedings for blacklisting,

8. COMMUNICATION OF DECISION :

After recommendation for temporary & permanent blacklisting by “SSGC’s Rights Protection
Committee (RPC)”, the Person(s) / Firm(s) concerned shall be informed within 10 days of such
decision. The decision of the Committee will be notified on SSGC ‘s and PPRA’s websites and
shall also be conveyed to Pakistan Engineering Council.

The temporary Blacklisting on the grounds and reasons specified herein above shall be for a
reasonable specified period of time and as a general rule of prudence, the period may not exceed
three years, except in cases where debarment/blacklisting has been done by any other
government department or an International Financial Institution (Donor Agency). In case-the

Person(s) / Firm(s) has been blacklisted by the government department or the International
Financial

Institution (donor agency), the period of temporary blacklisting/debarment shall be for a
maximum period of 3 years or ‘the time period for which the concerned government
department/International Financial Institution (Donor Agency) debarred the contractor
(whichever is higher). However the permanent blacklisting cannot be revived.

Action after the Person(s) / Firm(s) are placed on Blacklisting List:

i. The decision of blacklisting will be immediately circulated to all concerned as mentioned
herein above under the heading Communication of Decision.

ii. In case of a contract already awarded to a Person(s) / Firm(s) which has been blacklisted and
termination is either not possible or not feasible, the concerned Project Authority may proceed
in this case to complete the contract with the approval of Competent Authority. (iii)The
blacklisted Person(s) / Firm(s) shall stand disqualified from bidding from the date of decision
against them. Any pending bids shall also stand rejected, If a contract has already been
awarded to Person(s) / Firm(s), it shall be voidable at the option of SSGC. (iv) A separate
register or data base will be maintained for blacklisted firms indicating reasons and period,
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9. Effectiveness

This Mechanism or any amendments thereof shall take effect 1mmed1ately with the approval
from Managing Director of Sui Southern Gas Company Limited.
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AFFIDAVIT OF COMPLIANCE WITH INTEGRATED MANAGEMENT SYSTEM (IMS) MANUAL

l, [Supplier's Authorized Representative Full
Name], of [Supplier Company Name], with principal
office located at

[Full Address], do hereby solemnly affirm and declare as follows:

1. That | am the duly authorized representative of [Supplier
Company Name], and have the legal authority to make this declaration on behalf of the
company.

2. That I confirm having accessed, read, and fully understood the Integrated Management
System (IMS) Manual provided by Sui Southern Gas Company Limited (SSGC), available at
official website [https://www.ssgc.com.pk/web/wp- content/uploads/2025/06/lMS-
Mannual-1-1.pdf]. - -

3. That [Supplier Company Name]
agrees to comply fully with all the policies, procedures, and responsibilities outlined in the
IMS Manual, and will ensure that all relevant employees, contractors, and agents are made
aware of and comply with the same.

4. That [Supplier Company Name]
acknowledges that failure to comply with the IMS Manual may result in corrective action,
including but not limited to financial penalties as per SSGC policy and suspension or
termination of business with Sui Southern Gas Company Limited (SSGC).

5. This affidavit is made in good faith and for the purpose of afﬁrmung our commitment to
health, safety, and environmental standards in our operatlons and engagements with SSGC.

Signed at [City] this [day] of [month], [year].

Signature:
Name: [Full Name of Supplier Representative]
Designation: [Job Title]

Company Name: [Supplier Company Name]
Contact Details: [Phone, Email]

Witnessed by:

Signature of Witness:
Name of Witness:
Date:

Witnessed by:

Signature of Witness:
Name of Witness:
Date:




Ref No i ' | . Dated—

M/ S
SNTN
Address

-

. ' :
!

NOTICE UNDER RULE 3(1) OF THE SINDH SALES TAX SPECIAL
PROCEDURE (WITHHOLDING) RULES, 2011. |

Dear Sir,. ' . .
|  Kindly note that we are a withholding agent under the Sindh Sales
Tax Special Procedure (Withholding) Rules, 2011, and that we shall withhold and
deduct the prescribed amounts of Sindh sales tax against your tax invoices in
relavon to the services prov:ded ar rendered by you 10 us. We hold NTN/FTN

We undertake to deposnt the withheld/deducted amounts Qf %dh p
sales tax in the Sindh Government's head of account * B-02384" against a SRB-

prascribed PSID/Challan (SST-04 or SS‘FW -04) in the manner prescribed under |

the aforesaid Sindh Sales Tax Special Procedure (Withholding) Rules, 2011, and

we shall pravide you a certnr cate of deductnon-cum-deposnt in terms of.rule 3(9)
“'theteof. : |

Signature__.

Name

CNIC

Designation
' )

Date

Official smal
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® Sui Southern Gas
ssGe | Company Limited

| Procurement Department
Standard Advisory to all Bidders
SuUB: Sindh Sales Tax Withholding On Services Payment
(Effective from 1 July 2024)

Dear Sir, ) &

Background
Please be infqrmed that:

1. Uptil February 2024, SS5GC deducted 20% of Sindh Sales Tax amount from Invoice
value payable to a-Vendor for services rendered in Sindh & deposit the same with
sindh Revenue Board, while remaining 80% is deposited by the Vendor themselves.

2. From March 2024 — June 2024, SSGC deducted 80% of Sindh Sales Tax amount from
Invoice value payable to a Vendor for services rendered in Sindh & deposit the same
with Sindh Revenue Board, while remaining 20% is deposited by the Vendor
themselves

Amendment in Law
Sindh Revenue Board (SRB) has amended Withholding Rules thereby requiring SSGC to
deduct 20% of sales tax amount from Invoice Value.

Revised Procedure for Sindh Sales Tax Withholding
In order to ensure implementation of above amendment, following process is being
implemented 01. July 2024:

1) 80% Sales Tax to continue to be withheld on 'Past" Invoices only (where Vendor has
already deposited 20% Sales Tax in Government treasury provides evidence thereof).

2) 20% Sales Tax will be deducted on Current and future invoices (while 80% will be
deposited by vendor directly with SRB)

It is needless to mention that only Sindh Withholding Rules have been amended white there
is no change in other Rules (income tax withholding Balochistan Sales Tax withholding; etc.)
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