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Sui Southern Gas
ssGc | Company Limited

Ref. No. SSGC / SC/PT /14012
Date:  October - 13, 2025

MS.

Hiring of 3rd Party Contractor for HSE & QA/QC Inspection
Supplier must be active in FBR Active Taxpayer List (ATL
Under Single Stage Two Envelope Bidding Procedure
(Under the PPRA Rules 2004)

Section - 1

Tender Enquiry No. SSGC/SC/PT/EPADS/14012
Invitation to Bid

Sui Southern Gas Company Limited (SSGC) intends to carry out the work related to
Hiring of Third Party Contractor for HSE & QA/QC Inspection of Rehabilitation
Scheme at Federal B Area Different Blocks & Sultanabad Karachi (As per
BOQ/Criteria/TOR)(Having Valid ISO 9001:2015 Certificate) (Under Single

Stage Two Envelope Bidding Procedure) (On Lot wise Package Basis).

The Company invites you to submit Technical Proposal and Financial Proposal in two
separate sealed envelopes “Under Single Stage Two Envelope Bidding Procedure” i.e.
Sealed Technical offer & Sealed Financial offers shall be submitted in separate envelopes.
Technical offers will be opened and evaluated first. Financial offers of only technically
compliant bidders will be opened on later intimated date in presence of bidder’s
representative.

The priced bids shall be submitted along with FIXED Bid Bond Amounting Lot A-
82,000, Lot-B 75,000, Lot-C 58,000 in the form of Pay order / Demand Draft in favor
of Sui Southern Gas Company Limited. No bid shall be entertained without bid bond /
earnest money.

The Company reserves the right to add, delete from or amend any part of these tender
documents during the bidding period and bidders shall be informed accordingly.

Bids not conforming to the terms and conditions or a part thereof; stipulated in these
tender documents may be rejected.

The Tender documents comprise the following:

Section — I Invitation to Bid

Section — 11 Instructions to Bidders

Section — 111 Terms of Reference/Special Terms and Condition/Technical Evaluation
Criteria / with Forms

Section — [V Special Conditions of Tender Document

Section — V General Terms & Conditions




Sui Southern Gas
ssGc | Company Limited

Section — VI Bill of Quantities

Section — VII Bid Bond Format/Performance Bond /Format of Declaration/Contract
Form/Form X/Annexure I/ Form of Bid Securing Declaration

Section — VIII Blacklisting Mechanism

Section — [X/X ' . Affidavit of Compliance with IMS Manual

/SSTW-OS)brawing

Bids will be submitted online on EPADS Portal on or before 03 -Nov-2025 at 1230 hours.
The bids will be publicly opened at 1300 hours on same day online on EPADS in the
presence of bidders and / or their authorized agents who may wish to attend.

Bids not conforming to the conditions stipulated in the tender documents may be rejected.

The Company reserves the right to add, delete or amend any part of the tender documents
during the bidding period and bidders shall be informed of the same.

The Company reserves the right to reject any or all offers without assigning any reason.

The Company will appreciate confirmation by fax, addressed to General Manager
(Procurement), Fax No. 99231583 of your intention to submit the bid.

The advertisement is also published in PPRA ( www.ppra.org.net ) & SSGC
(www.ssge.com.pk ) websites respectively.

[}
7.4
ror General Manage’r 2racurement)
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SECTION - 11

INSTRUCTIONS TO BIDDERS




| SECTION-1II
SR DR S B  Instructions to Bidders S NI et -
[~ All rates quoted in the prescribed SOR / BOQ shall be firm, urevacable and not subject to change or escalation’
- ., Qrany account what so ever. No' modification, alteration or deletion in the bid will be accepted after the bid v
7 openingtime. - ¢ S e R e RN " T L
Sealed Bids. shall be received at Company’s Head Office, .ST-4/B, Block - 14, Sir Shah Sulsman Road, . -
* Gulshan-e-Iqbal, Karachi, up te specified time & date and: will be opened publicly at specified'time & date, in
the presence of Bidders or their authorized representative whao choose to attend. [ case the bi ' opening date
fallsona holids&oé due to some unavoidable circumstances, it is not possible to open on'scheduled daté; it will
= ’ . ) . & s a e s 7 e s f’ )

NS

. be opened on nekt working day at the samatime, . : P ; Y, Pl
.. "All original bid documents accompanied with the bid bond shall be submitted by the Bi dér“in the envelope -
. peavided with tender documents: The sealed Bids must be submitted at the address stated aboye in persorior by:* - !

e r by any other means but it shall be. the Bidder’s responsibility. to ensure that Bidg so 'subi";l_it'fédf'_'are.ﬂjb'z :
dolivered ta the above address beéfore the specified Bid opening date and time. The G&m“pa_ny 5!1_‘:_1{[;’{19; be held -
. respensible i any. way for late receip of Bids or theic confdentaiy, Bids receiy the Bid closing timé

. shall not be considered, and will be returned to the Bidder unopened [

“: | sealed technical offér & sealed bid shall b submitted i separate eny 99, SRC.08G Wit &
“Finangial” bid" unless and untjl specified Separately in tender terms).. " cal’ and. “Financial* is to b .
mentioned on the top of the envelop. Technical offers will b opened ard svaluated first. Financial offer of only.. - e o
technically complaint bidders will be opened at a later intimated: date in presence of bidder’s Tepresen tive, | -

- i

nd.

- Financial offers of technically non-complaint bidders will be returried uti-opened along with the

'S, The Bid' should Eé signed by a béjrs‘.or‘t;ﬁéyingitl'le aﬁtllority' for thxs purposelncas&o?a bl
carporate entity, the same shall bear its séa;'and be duly signed by its secrét;ir)_{;"' s r g
6. Bids shall be submitted strictly” in. accordance with the requirements of the: T

NS

specifications. , U RS S PR
7. Bid shall remain valid for acceptance for a period of (120) days from the date of public opening
8. The Company shall nat reimburse any expenses incurred in preparation of Bids. . .| T
9. The Bid and-all subsequent correspondence shall be in the English language; = - .

10. Paymeit for the Contracted Work / Services will be made in Pakistani Rupees only, The rates uq':éd’by’tha'
+ Bidder shall therefore, be in Pakistani Rupees. ~ = . = SN ety o 5
L. In case of any queries / clarification ivith regard to this Tender, the same may be ‘forwarded to Procurament -
Department upto 5 days before the bid opening date, thereafter the request will not be considered:
2. The Company reserves the right to reject any or all Bids without assigning any reason and cancel the. bidding " -
process. Company also reserves the right to accept the whole or a part of Bid and does not bmdxgself to accept '
the lowest or any particular Bid, - . ey e T g p o 20

{3. In case of any conflict between the Special Terms & Conditions and slsewhere in the tender documents the
Special Term & Conditions, will supersede & prevaill. R R SRR
- 14 Euch and every page of the bid documents being submitted by the bidders shall be singed and stamped fcuhng Lo

which the bid may be liable for rejection.” . L S e T AR L
[5. All documentary evidence required for eva!uation of bid should be submitted hlong':wit-h th'e”Bid m 5b§¢nc of’»: k :
any documentary evidence no marks will be awarded in accordance to the evaluation criteria,. L Eis e BBy
16. In order to maintain cordial business relation dnd as per ethical businésé' approach, please “provide the.
justification in case of your non participation on our Fax # 99231583 & Email. mmte(@ssee.compk. - . ¢
- 17. Conditional Bid will not be accepted and liable to be rejected;. -7 i SR Ty
(8. The quoted unit price and corréspunding fotal amount sha] be inclusive of alldurxesand"[‘a\es
provincial Sales Tax as per provinciat laws, DT, h elpa R E RN TR e T T

19. Sealed bids shall be mailed/submitted/dropped i tender box pléced.a._t "[‘E}i'a;r Ragﬁi, CRD j.:B'l.iildiﬂg, lSS’GC
Head Office. Bids are to be delivered on or befare closing time aftes Which bid will not be enfertaineg,o&
"bid is sent through courier, the same shall pe delivered at least half an Kour before séhcdﬁiéd'olﬁénin
20. Price given in the Bid Form/BOQ is firm which ghaly lake into account all relevant factors i;noludi /
any. Discount / escalation given separately 4 (e tine of bid opening will not be considered. -

o Lo
K AR

PR . i e

and excluding -

aunt if No\
7 EOCUment } el
LB o

B vep{

L The bidders are required fo Gl form SSTW-05 (if deemed vequired) and submit with the bid.
i g g, .
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(b TERMS OF REFERENCE FOR HIRING OF THIRD PARTY CONTRACTOR
SSGC FOR HSE & QA/QC INSPECTIONS OF REHABILITATION SCHEMES AT
HSE&QA FEDERAL B AREA & SULTANABAD, KARACHI

Department

Terms of Reference

1. Purpose & Scope

The purpose and scope of this document is to establish special conditions, working
guidelines and deliverables for Third party contractor of HSE&QA/QC. Proper
implementation of HSE & QA/QC inspection protocols during execution of construction
activities for rehabilitation of gas distribution network at FEDERAL B AREA &
SULTANABAD, Karachi. '

2. Introduction ‘

Sui Southern Gas Company Limited, is carrying out Construction Activities for the
rehabilitation of existing gas network by laying new underground gas pipelines and install
new service connection and shift the existing/new gas meters on new network at
FEDERAL B AREA & SULTANABAD Karachi. The work perform by construction
contractor includes laying & construction of Polyethylene (HDPE 100) pipeline/Steel
Pipes, Service connections to domestic/commercial customers, fabrication of Service
connection riser pipe to join underground mains pipeline with gas meters. Gas meters
Installation on new Service Connection, killing of existing pipelines & allied works
completed in all respects according to drawings, route maps, specifications and
applicable standards.

The scope of the work includes but not limited to proper compliance of PQP. Inspection
of construction activities according to ITP. Review of measurable data against each
activity in quality formats and validate through signing, keep signed record of each activity
for dossier compilation and onward submission, raise site non-conformance in terms of .
NCR and take corrective action, investigation and recognition of a nonconformance
compared to SSGC’s Tender TOR and standards applicable to HDPE and steal pipeline
activities. TPI lead has to manage the TPI personnel at site as per execution team’s daily
scope of work. Whereas Inspectors are delegate at each execution location to monitor
construction activities according to PQP, ITP, job safety as per standards and
environmental compliance, document construction activities and create/complete
documentation for company records as per dossier index, validate materials, interact with
the public, and validate contractor daily logs. The TPI contractor will coordinate with
SSGC & execution contractor QA/QC team for daily inspection by following the ITP and
their acceptance / rejection according to approved TORZand @pplicable standard. The
inspector should be knowledgeable in conducting: #ied o5z >ty A :\ is (JSA) to ensure
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TERMS OF REFERENCE FOR HIRING OF THIRD PARTY CONTRACTOR

SSGC FOR HSE & QA/QC INSPECTIONS OF REHABILITATION SCHEMES AT
HSE&QA FEDERAL B AREA & SULTANABAD, KARACHI
Department

that the site is safe for construction crews to conduct the type of work required for the

project.
Mains KMs No. of
. No. Of Meter
Dia Area T 180 126 Total Services | Connecti
4’ mm mm 63 mm ons
LOT 1
(FEDERAL B A
AREA BLOCK 1.344 4,512 4.476 18.300 | 28.632 4,660 6,660
Len ) 17&20) .
gth LOT 2
(K)m AFREEDAE;[:A‘OL C?( 4.320 3.708 15.700 | 23.728 4,900 7,030
18&19)
LOT 3
(SULTANABAD) 1.968 3.132 17.900 | 23.000 2,532 5,310
Total 1.344 10.800 | 11.316 | 51.900 | 75.36 12,092 19,000

3. General Requirements

Vi.

HSE & QA/QC contractor has to ensure the adequate resources for its team'’s travel
and lodging (if required).

Organize and manage dedicated teams of technically qualified, competent, and
experienced personnel in required numbers. Details of the required expertise,
qualification & experience of the team members are mentioned in the manpower
requirement section (Clause 4 — Evaluation Criteria).

Ensure that work executed by Contractor is strictly in accordance with drawings and
specifications provided by SSGC.

Verify that the resources deployed by the Construction Contractor on-site for
carrying out jobs are satisfactory and calibrated.

Monitor, witness, and follow up construction activities according to attached PQP /
ITP throughout the project via inspections. Each activit i spected and
details need to be withess / record on QC formats.

en testing
pﬂwble st dard prior
Fos— A4

Y=ty (HSE & QA)
Sui Seuthern Gas Co. Ltd.

to evaluate the conformance of material strength with th

to construction. W
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SSGC FOR HSE & QA/QC INSPECTIONS OF REHABILITATION SCHEMES AT
HSE&QA FEDERAL B AREA & SULTANABAD, KARACHI

Department '

vii. Conduct WPS / PQR of steel pipe for procedure qualification and specimen testing
to evaluate the conformance of material strength with the applicable standard prior
to construction.

viii. Conduct Jointer / welder qualification test according to applicable FPS / WPS prior
to construction.

ix. Conduct material qualification tests (where applicable) to evaluate the conformance
of material with the Technical Specifications prior to construction.

x. Verify fithess and calibration certificates of machines and equipment before
commencement of work.

xi. Raise Non-Conformance Report (NCR) if the deviation from the given Specs or
Construction Code found during the Construction Phase, all the Non-Conformances
shall be notified to the Distribution/Rehab Department site in charge and keeping
HSE&QA in a loop.

xii. Distribution/Rehab Department will conduct root cause analysis & recommend
corrective & preventive actions with the consent of the inspection contractor and
HSE&QA. NCR Log will be maintained & shared with HSE&QA, to keep follow-up of
Open NCRs.

xiii. Verify that the defects have been corrected before any additional work is performed
by the Construction Contractor in the area of the deficiency.

xiv. If the defect is indicated by an unsatisfactory test result, additional tests,
observations, a review of records, or other means should be conducted.

xv. Ensure that the required testing for conformance of the materials to the Technical
Specifications or equipment is carried out by the Construction Contractor.

xvi. Ensure that the material used and work performed are in accordance with the
procedures & requirements of the contract.

xvii. Ensure material at storage site and during work is being handled properly.

xviii. Monitor that the construction activities do not damage the underlying utilities.

xix. Ensure that the handling and laying of pipes, equipment, material etc. by the
Construction Contractor are safe and as per standard/best practices. . In case of any
Major Observation (like use of un-certified machinery/equipment and manpower that
may cause safety and quality of work issues, the trenches preparation and specified
depth, crossing of pipes without casing, lowering of pipes and preparation of
backfilling of trenches without sand and bricks, specified joint preparation and their
heating/cooling time, uneven low thickness joint beads, cleaning of internal pipe
diameter by air purging/pigging to ensure internal pipe cleaning, specified pressure
testing & recording charts, commissioning of pipe) immediately STOP THE WORK
keeping HSE&QA in loop & recommend corrective .actions accordingly.

xx. Continuously monitor the construction work on ogﬁﬂ re that the safe working
conditions are maintained. Coordinate with th ' structida gjte supervisor/manager

: N :
" G
:‘\).\ SO\“X\

-
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xxi. Report and investigate all incident/accident and near miss & suggest corrective &
preventive actions. Reports shall be shared with HSE&QA & Distribution/Rehab
Department. To prevent a reoccurrence all related information (Lessons Learned)
will be communicated to all project construction site.

xxii. HSE&QA/QC Inspection Contractor shall periodically arrange awareness session to
educate and train site teams (including Distribution/Rehab
Departments/Contractors) on related HSE & Quality issues.

xxiii. Ensure that Construction contractor has a documented “Emergency Preparedness
Procedure” available and necessary training has provided to staff.

xxiv. Ensure that Construction.Contractor is maintaining adequate First Aid facilities at

; the site and that all persons at the site are aware of the procedure for receiving
- treatment for injuries and mode of transportation available for sending injured
personnel to hospitals/Medical Centers.

xxv. Ensure that adequate firefighting equipment has provided taking into account special
requirements on the project construction site. Site offices and facilities are
adequately protected and any flammable material and/or liquids are stored and used
safely by the Construction Contractor.

xxvi. Ensure that adequate supplies of approved PPE are maintained and adequately
implemented on-site by Construction Contractor.

xxvii. To ensure that Construction Contrzctor maintains all possible Emergency Response
Resources in line with the scope and magnitude of a potentlally catastrophic event.

xxviii. Emergency Preparedness includes:

¢ Availability of Response Equipment

e Standard Operating Procedure for ER equipment

e Adherence to Regulatory/ Statutory Requirements.
¢ ¢ Education and Training for staff and Subcontractors.

e Periodic Emergency Dirills

xxix. Ensure that the following precautions should be observed by Construction
Contractor during the execution of work:

Proper signage identifying the potential hazards.

Safe clearance distance are to be observed as per requirement.

All PPE are worn by labors and staff

Qualified personnel only to operate the equipment.

All Equipment must be certified jcates are available onsite.
Barricading of the entire route
along the warning sign.

VVVYVYYV
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» Ensure Construction Contractor perform work during SSGC designated time only.
If work to be preform outside the designated time, make sure written permission is
taken from SSGC and all extra precautions are taken for work during night shift.

4. Quality Contractor Manpower

FEDERAL B AREA & SULTANABAD consisting of Three LOTS. Each LOT will have
multiple working locations.

FB AREA &

SULTANABAD
Project

LOT A (FB AREA BLOCK 17 & LOT B (FB AREA BLOCK 18 &
20) 19)

LOT C (SULTANABAD)

*Working Locations *Working Locations *Working Locations

Project Team Organization
The organizational structure of the Quality Contractor’s Project teams to be as under;

Working Working
Location 1 Location 2
! |
HSE & QA/QC HSE & QA/QC
Inspector Inspector
G Iocat/ons dBp nds as planned by execut/on department.

Ve =

" AGM (HSE & QA)
gouthern Gas co.\td.

M \‘fmmngl "H}!,Ld&’r

sul
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5. Inspectors Task during Construction
5.1 Field check at the Project Site.

The entire job will be verified after acquiring/checking the permit by the inspector prior to
the start of construction to determine the safety of the job site, and location of
underground facilities, and to note items relating to special conditions of an easement,
changes in the routing of main, road crossings, waterway crossings, etc.

5.2 Inspect construction site for safety compliance — Personnel and Pipeline.

The QA/QC inspector must verify that the Construction Contractor complies with any
specific operator and/or government regulations that apply to work in dangerous or
potentially dangerous areas. In addition to confined space entry regulations, typical
operator safety policies and procedures include but are not limited to fire safety, working
alone, fall protection, restricted work areas, coordination with other utilities in the area,
hearing protection, manual lifting and carrying, lockout / tag-out, vehicle and equipment
safety, drug and job safety analysis.

5.3 Review of PE Fusion Jointer / Steel Pipe welders and Allied equipment
documentation

The inspector will review the Personnel Qualification requirements of the construction
team as per applicable PQP/ITP and if required communicate contractor QA/QC and
conduct Jointer / welder qualification test before start of jointing / welding activity at project
site. Inspector will also verify the pre-qualified personnel’s documents (Jointer/welder
card) for their eligibility to perform the jointing/welding activity. Inspect equipment
Temperature Range, Pressure Control, Pipe Size Compatibility, Heating Plate size,
Heating Plate material etc to ensure equipment is fit to perform job.

5.4 Inspect site environment controls and issues that niéy irhpact the environment.

The inspector shall prevent site contamination by verifying that the construction practices
avoid the discharge of materials that are buoyant, flammable, explosive, or pollution-
causing and promptly cleans up any spills of such materials. Solid and liquid waste
disposal is primarily regulated by the rules of the State Pollution Control Board as
enforced by the Sindh Environmental Protection Agency (EPA). Inspector shall report
spillage of such hazardous material to the project manager arsite Engineer at the earliest
possible.




\
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5.5 Inspection of Trench excavations.

The QA/QC Inspector shall check the Ditching parameters as per ITP like heights, depths,
width, curves, Length, and clearance from existing utilities according to drawings,
specifications & SSGC Distribution/Rehab SOP and verify through signing the QC format
for respective activity.

5.6 Inspection of Bedding / Padding Material

The QA/QC inspector Shall ensure that the pipe when placed in the trench is supported
and surrounded by 6” inch bed of screened excavated soil or sand cushioning, which shall
be stone free and have a maximum grit size of 5mm in order to ensure no damage occurs
to the pipe.

5.7 Inspect clearances with Other Underground Assets

The QA/QC inspector shall ensure, unless otherwise approved, the following clearances
shall be maintained between the external wall of the gas pipe and the external surface of
other underground assets in the vicinity of the works. a) 6-12" inch, where the gas pipe
crosses other assets, other than electric cables, whereupon the clearance shall be 12"
inch. b) 12” inch, where the gas pipe is in a similar alignment to the other assets.

5.8 Inspection of crossings encountered on the construction site.

Cantonment and municipal road permit requirements vary greatly by jurisdiction and thus
it is important that the permits be checked carefully by the inspector.

Before crossing a road, the inspector should make certain that all underground structures,
such as telephone and power cables, sewers, water lines, and oil or gas pipelines, have
been located by the ditching contractor by applying check pits. Also, the ditching
Contractor has coordinated with the representatives of other stakeholders.

5.9 Inspection of materials for damages and verify proper hahdling during delivery
and while on site.

A maijority of the material utilized in pipeline construction projects include valves, pipes,
and various fittings including elbows, tees, reducers, etc. Additionally, many projects
utilize specialized equipment such as weld end insulators, stopple fittings, control and
relief valves, flanges, and gaskets. The inspector must understand material specifications
and how it needs to be handled including storage and use. Material needs to be handled
with care. Additionally, the installation needs to follow manufacturers’ endatlons
and specifications. An Inspector needs to be familiar with the materiz (lnstalled
installation and operating procedurgea aécwfﬂf as testing requireme

A QR
A\ nteeiele
30l
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material is installed prbperly and in systems appropriately rated to verify that system
integrity remains intact.

5.10 Inspection for Lowering of HDPE 100

The QA/QC Inspector shall ensure that pipeline laying of HDPE (PE 100) pipelines shall
commence only after ensuring proper dimensions and a clean surface of the trench. The
HDPE pipe coil should be uncoiled smoothly inside the trench with care, ensuring that the
pipe coil is not damaged during laying. Before lowering the pipeline, the Contractor must
ensure that pipe caps are provided. After that, the trench can be backfilled, leaving
sufficient lengths available at the ends for jointing. Jointing of HDPE 100 pipes shall be

© performed according to ASTM F2620/API 1104/ISO 21307. The procedure for the jointing
of PE pipe and fittings is discussed below. Bar-coded electro-fusion machines
(automatically Readable) & Butt Fusion machines shall be used for jointing of HDPE pipe/
fittings. The QA/QC Inspector shall check the equipment used by the contractor.

5.11 Inspection of HDPE Pipe Weld/Jointing

The QA/QC Inspector ensure procedure qualification HDPE pipeline shall be carried out
at workshop or at the site. The inspector shall verify the procedure parameters on PQR
format and prepare specimen that the contractor shall submit for mechanical testing.
Verify Reports of each jointing procedure [saddle, Butt & Socket Joints] against each pipe
diameter, from the independent laboratories of repute as per the prevailing Codes &
Standards. As stated below, destructive testing such as tensile and bending tests of Butt
Joints and De-cohesion or Peel tests of electrofusion joints must be carried out and results
of reputed institutions shall be submitted to the Project Manager/SSGC for the
assessment of jointing quality.

a) Tensile Testing of Butt Welded Joints — Polyethylene (PE) Pipes and Fittings —
Determination of The Tensile Strength And Failure Mode In Compliance with ISO —
13953 or Equivalent.

b) Imperfections in Thermoplastic Welded Joints Features, Description, Evaluation in
compliance to DVS 2202- 1 or Equivalent.

c) Bead Back Bend Test to detect the poor fusion of Joints.

d) Bend Testing of Butt Welded Joints — Testing of Welded Joints — Bend Test In
Compliance To BS EN 12814.1 — 2000, ASTM - F2620 or Equivalent.

e) Electrofusion Joint Peel Decohesion Testing— Peel Decohesion Test for Electrofusion
Assemblies in Compliance to ISO — 13954 or Equivalent (Nominal outside diameter
equal to 90 mm or above) ‘

f) Test method for impact resistance of Plastics Pipes and Fittjn Polyethylene (PE)




@ TERMS OF REFERENCE FOR HIRING OF THIRD PARTY CONTRACTOR
SSGC FOR HSE & QA/QC INSPECTIONS OF REHABILITATION SCHEMES AT

HSE&QA FEDERAL B AREA & SULTANABAD, KARACHI
Department :

g) Plastics Pipes and Fittings -- Crushing Decohesion Test for Polyethylene (PE)
Electrofusion Assemblies in compliance to ISO — 13955 or Equivalent.

5.12 Backfilling

The QA/QC Inspector shall ensure that the dewatering shall be carried out prior to
backfilling and no backfilling shall be allowed if the trench is not completely dewatered.
The trench should be minimum covered by 42" (+ - 6”) inch over the pipe. High Quality of
Burnt Clay Bricks shall be.placed after the padding of 12” inch and then a plastic Caution
tape shall be placed on the distribution main and on service lines to act as the first line of
defense. Electro-fusion & butt joints shall be undertaken immediately after lowering and
the activity shall not be kept pending for lack of equipment. HSE& QA/QC Inspector shall
verify the activity via signing of the QC format, testing of HDPE Pipe joints during the
execution of the job

5.13 Testing of HDPE Pipe joints during the execution of the job

Destructive & Non-Destructive Testing of HDPE pipe Joints including Butt, Socket &
Electro Fusion Joints in compliance with the standards (If necessary)

5.14 Soap Test of Riser and Meter Assembly
Soap testing of each & every riser assembly of Meter (above ground pipeline).
5.156 Inspection of Cleaning Through Purging & Poly Pigging

The HSE& QA/QC Inspector shall review the test package for pipeline before pneumatic
testing activity and ensure that all pre-requisite have been fulfilled prior to pressure test.
The HSE & QA/QC Inspector shall check pressure testing in accordance with the
principles defined in API and/or ASME B 31.8 standards. After successful completion of
pressure testing, QA/QC inspector shall sign the relevant QC format.

5.16 Inspection of Pneumatic Testing of HDPE 100 Pipeline

The QA/QC Inspector shall check pressure testing in accordance with the principles
defined in APl and/or ASME B 31.8 standards.

5.17 Killing of Old Pipelines & Handling of Service lines/ Gas Meters

The QA/QC Inspector shall ensure that the old steel pipeline network has been de-
energized / disconnected. ;
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5.18 Project Based Daily QA/QC Documentation and Dossier Compilation.

QA/QC Inspector shall ensure proper documentation requirements have been fulfilled
according to PQP/ITP and contractor QA/QC daily submitted signed formats to TPI
company document controller against each activity for onward compilation of project
dossier as per approved index.

A third-Party Quality contractor will verify the construction contractor’s invoices against
work performed against Services Purchase Order (SPO) quantity and suggest deduction
in invoices against under-performance work done due to any reason with respect to
ditching depths, sand cushioning, bricks installation, and do not fulfill the general
" requirement for jointing, commissioning, laying of pipelines, other utilities repairing if
damaged and proper backfilling with the removal of debris and surplus material and
ignorance of HSEQA compliance with respect to execution activities and safety standards

Further, HSE/QA will coordinate with distribution/Rehab department about final deduction
from the construction contractor’s invoices.

5.19 Final inspection to verify pipeline is ready for commissioning.

After installation and testing the pipeline must be cleaned and any remaining water
removed before commissioning. In addition to ensuring product quality, removing excess
‘water reduces the risk of corrosion to the pipeline. Site restoration cannot be overlooked.
Pipeline right-of-way should be restored to its original condition including cleaning streets,
smoothing grade, sodding/seeding, and repairing other damage caused during
construction. Areas that have been disturbed should have erosion and sediment control
in place. Areas anticipating high water flow may require additional stabilization features.
Inspector must ensure that all the activities are performed as per SSGC'’s standards

Note: The detailed Guidelines for Pipeline Construction /Inspection and OGRA
standards Natural Gas Distribution Technical Standards Requlations, 2004” will be
used for further reference. As well as following standards shall also be referred to where
required.

6. Reference Standards L

The most common standards applicable in HDPE pipelines are followed in pipeline
construction activities.

M. Shar s
. V'm‘-mifj«’{ ¢
AGM (HSE g §A“&, 7
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Plastic (HDPE 100) Pipeline.

/

ISO 21307~ Plastic Pipes and fittings (Butt Fusio
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ISO 13955 — Plastic Pipes and fittings (Testing)

ISO 13953 - PE pipes and Fittings (Testing)

ASTM F2620 — Heat Fusion Joining

ISO 13954 — Plastic Pipes and Fittings (Electro Fusion)
EN 12814.1-2000 - Butt Fusion Bend Testing

ISO 13957 — Plastic Pipeé and fittings‘(Tapping Tees)
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7. Quality Assurance System Guidelines
7.1 General Information

This portion of document specifies the Contractor's Quality Assurance Requirements. If
there is a dispute between this specification and other contract clauses, it must be brought
to the attention of SSGC/Project Manager during the bidding process and addressed with
SSGC/Project Manager prior to placing an order.

7.2 Scope of Work of Quality Assurance System
7.2.1 Prior to award of contract

Before making an offer, the bidder must consider the scope of work, drawings,
requirements, and standards, as well as other documents attached to the tender/enquiry
form.

The bidder shall submit milestone chart showing the time required for each milestone
activity and linkages between different milestone activities along with overall time period
required to complete the entire scope of work.

The bidder shall develop and submit resource deployment chart and follow the
PQP/ITP/QC format document to control/check points for the purpose of quality control
and the responsibilities of various functions responsible for quality assurance.

7.2.2 After the award of contract

The bidder shall submit the schedule for submission of following documents in the kick-
off meeting or within two weeks of the placement of order, whichever is earlier.

a) Details of QC personnel and area of expertise
b) Deployment chart

c) Area of responsibility

d) Reporting line b/w SSGC and TPI contractor

Various documents submitted by the bidder shall be finalized in consultation with Project
Manager/SSGC. All Project Quality Plan (QAP) documents shall be reviewed by
concerned Department of SSGC and the bidder shall be required to incorporate all

7.2.3 During job execution @Q
Q .
[P

During job execution, the bidder must adhere to all quality deca
finalized/agreed upon in accordance with the contract'sspegifipai
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7.3 Quality Assurance System Requirements

a.

The bidder shall nominate an overall in-charge of the contract titled as "Contractor's
Project Manager" for the scope of work of agreed contract. The name of this person
shall be duly intimated to SSGC including all subsequent changes, if any. SSGC
shall correspond only with the project manager of the bidder on all matters of the
project. The project manager of the bidder shall be responsible for co-ordination
and management of activities with bidder's organization and all sub-vendors
selected by the bidder.

A well-qualified HSE & QA/QC inspector shall be there to oversee all the operations
and requirements pertaining to health, safety and quality assurance and shall be

the focal person for the subject matter. Refer to Clause 4 — Evaluation Criteria.

The bidder must follow the contract scope of work according to attached
PQP/ITP/QC format such that no significant variations are required during contract
execution.

The bidder is required to review the contract at all appropriate stages to evaluate
his capabilities with respect to timely and quality completion of all activities
pertaining to contracted scope of work and shall report for constraints, if any to
SSGC.

For all documents, a system must exist which assures that latest/ required
version(s) of the document(s) is available at all location/ point of use.

The Bidder shall include a list of works which he intends to sub-let to sub-
contractors. The work Sublet to Sub-contractors proposed by the Bidder are subject
to SSGC/Project Manager approval and they have to comply all criterion mentioned
in the contract.

Bidder shall establish adequate methodology such that the materials supplied by
the SSGC shall be adequately preserved, handled and made use of for the purpose
for which they are provided. Material issued shall be documented and records shall
be maintained.

All output delivered agalnst contract scope of work shall be suitably identified in
such a manner through identification that sufficient traceability is maintained which
permits effective resolution of any problem reported in the outputs.

Critical activities must be defined, and the bidder must have documented
methodologies that he would use to carry out those activities within the contract
scope of work. Wherever, it is difficult to fully inspect or verify the output (special
process), bidder shall pre -qualify, the performers and methodologies.

All inspections carried out shall be in conformity to qualit plans and or inspection
& test plans. All inspection results shall be duly‘ ‘on controlled forms
such that results can be co- relaéggwi@pemflc pre d y

L)
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k. All inspection, measuring & test equipment shall be duly calibrated as per
International standards/ codes.

I.  All outputs delivered against contracted scope of work shall be duly marked such
that their inspection status is clearly evident during all stages of the contract.

m. All non-conformities (NCs) found by the contractor's QA/QC inspector or by
HSE&QA/QC SSGC representatives shall be duly recorded, including their disposal
action and resolved suitably. Effective corrective and preventive action shall be
implemented by the bidder for all repetitive NCs, including deficiencies.

n. Bidder shall prepare sufficient records for various processes carried out by him for
delivery of contract scope of work such that requirements of this contract are
objectively demonstrable. In case SSGC finds that enough objective

Ly evidence/recording is not available for any particular process, bidder shall be
obliged to make additional records so as to provide sufficient objective evidence.

o. For all special processes, bidder shall deploy only qualified performers. Wherever,
SSGC observes any deficiency, the bidder shall arrange the adequate training to
the performer(s) before any further delivery of work. '

p. Contractor has to prepare and submit a Weekly Progress Report. These reports will
present summaries of the progress included but not limited to the NOC’s /
Permissions status, Road Cutting, Ditching, Pipe laying, Backfilling activities. The
report will detail the progress made in the week and compare with the schedule,
whether it is ahead or behind. It will also suggest remedial actions that will be taken
to keep the project on track. There shall also be a summary of the material that was
used and issued from the store. Any issues being faced by the contractor shall be
highlighted to ensure timely communication and resolution.

8. Health Safety & Environment Guidelines

Prior to commencement of the Project, the Contractor shall produce a written safety policy
and procedure for Project Manager/ SSGC approval and which the Contractor shall
enforce during all execution and commissioning activities.

The Contractor must follow the specifications specified in the tender document.
Furthermore, the Contractor must follow good working practices when storing and
handling cleaning fluids, flammable fluids, and other hazardous materials, and ensure
that no smoking or naked flames are allowed in the vicinity when these materials are
being used.

Trench walls shall be sufficiently battered in order to mlnlmlze a trench collapse. Where
there is a danger of an earth slide or col|apse the trench shall remain open for the

person enters a trench, which is of a depth of 5 ft. or great

U
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adequate shoring or the sides are battered to such an extent as to prevent a trench \
collapse. - \

The Contractor shall also protect all work sites with warning signs, barricades and night
lighting. The Contractor shall inspect all fenced excavations daily, and maintain them in
good order. The trenches/ pits shall not be kept open in night times. However, in case the
same is essential the same shall be properly barricaded with proper lighting arrangements
& manned.

The Contractor shall provide First Aid & all Personal Protective Equipment (PPEs) to his
deployed labor which are necessary for safe working practice. Any accident causing injury

to any person or damage to property or equipment shall be reported to the Project
Manager/SSGC. At any stage if, the Project Manager/SSGC determines that the work is .
being performed by the Contractor in an unsafe manner, he may suspend the work until
corrective action is taken by the Contractor.

During the Service Line Connections, the contractor shall take care of all safety norms
applicable for such works at site. Contractor shall provide all safety appliances e.g., safety
helmets, gloves, safety belts, ladders, staging, shoes, goggles etc.

During purging/Killing of gas pipelines, special procedures to be followed so that there is
no chance of any unforeseen explosion. After completion of service line connections and
before putting gas in operation, the contractor's workers should be equipped with gas
leak / LEL detectors in order to identify any potential and hazardous leaks.

The Contractor shall be responsmle for ensuring that the Site is kept clean and tidy and
that all scrap materials and tools are removed from the Site on completion of the work.

When working at heights, all appropriate precautions must be taken. Installation of proper .
barricading and warning signs is required and without adequate lighting and the Project
Manager's permission, no night work shall be ﬂ&qwed
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9. Special terms and conditions

9.1 STANDARDS

The Contractor shall provide éll supervision and inspection services, personnel, transport and
equipment for as set out in the BOQ to inspect and test by visual of all jointing/welding ‘activities
of the HDPE pipeline and related works carried out by the construction group.

9.2 TIME DURATION AND RESOURCE DEPLOYTATION

Expected inspection of completion works for mains & services scope will be Nine (09) Month for

each LOT from the issuance of Letter to Proceed.

Contractor shall deploy required manpower at project site with all resource and all required
' equipment's and also keep manpower in reserved in order to complete the entire project within
stipulated time.

SSGC will conduct interviews and provide recommendations for the deployment of personnel at

site.

The inspection Work required to be carried out by The Contractor includes the following:

9.3 JOINTING / WELDING INSPECTION
Inspection of the Mains & Service Connection scope shall include but not limited to:

9.3.1 The Contractor shall follow necessary documentation as defined in PQP/ITP prior to start
of work, in accordance with applicable code and standard, for;

1) The Jointer/Welders qualification test.

2) Testing of Joint quality against FPS/PQR.

3) PQP/ITP (Inspection Test Plan) must be followed to Quality Control activities.
4) Plan for ensuring safety during construction activities.

@ 9.3.2 The Contactor shall check all pipeffitting ends prior to jointing for any damage and for
correctness of face.

9.3.3 The Contractor have to visually inspect all the Production joints, Crossings, Tie-ins
joint, service connections, pressure testing & killing activity.

9.3.4 Visual examination record needs to maintain on daily basis.

9.3.5 All Jointers / welders must require valid qualification identification card to their
identification.

9.3.6 Jointers /Welders listed in a register of qualified list which needs to include the process
and limits of qualification.

9.3.7 The Contractor shall need to check functional parameters of machine.

9.3.8 The Contractor shall check fitness of Jomtmchhmes and calibrated gauges

5

9.3.9 ipeline.

“IM. Shamail Haider
[/ AGM (HSE & QA)
“ Sui Southern Gas Co; Lid.
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9.4 VERIFICATION OF CONTRACTOR QA/QC REPORTS \

The Contractor shall also verify all Work covered & carried out by the contractor which will be \
recorded in daily, weekly & monthly Verification Reports.

9.5 PENALTIES

The COMPANY reserves the right to penalize the Contractor if the staff strength fails below
the minimum number specified in personnel requirement as per the advice of HSE&QA
and not affect the project activities as per schedule. Deductions will be calculated as per
the following formula:

S.No. Description Deduction Per
Instance (Rs.)
1. HSE & QA/QC Inspector absence 20,000 ‘
9 Missing Daily/Periodic Progres: ci{uerzort (DPR) submission within 48 Rs. 25,000 ,

Submission of Daily Progress Report (DPR) found to contain
discrepancies, including but not limited to: actual work progress differing

2 from the reported information, use of outdated or irrelevant photographs, Rs. 200,000
or inclusion of false or misleading data
4. Submission of inaccurate, manipulated, or incomplete attendance data Rs. 100,000

9.6 DAILY ATTENDANCE POLICY
The Project Manager shall be solely responsible for submitting a consolidated daily attendance
report of all deployed personnel under their project scope with following details.
e Full name and designation of each employee
e Exact location of deployment (site-specific)
e Attendance status (Present / Absent / On Leave /)
e Time of arrival and departure
Submission Deadline: The attendance report must be submitted daily before 10:00 AM to the ‘
SSGC HSE&QA department via email.

9.7 PERFORMANCE BANK GUARANTEE

The Performance Bank Guarantee (10%) of total bid amount shall be released after (06) Six
months of issuance of satisfactory job completion certificate.

9.8 MOBILIZATION ADVANCE
No mobilization advance will be provided by the COMPANY to the Contractor.

9.9 MATERIAL, LABOR, TOOLS & EQUIPMENT TO B ED BY THE CONTRACTOR

¢. .‘ )Ulsrm\f{” t[g{d“fe’

AGM (HSE & QA)
,ui Southern Gas Co. Ltd.
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by the Contractor shall be of a grade and type suitable for the environmental and climatic
conditions under which the work will operate.

9.10 ADDITIONAL MANPOWER/ EQUIPMENT REQUIRMENT

The Contractor shall perform inspection as per scope of work. However, If at any stage Contractor

lags in execution of job, the client at its discretion may advice Contactor to arrange extra resources

for meeting the set target of scope timely.

A

10 STOP WORK MATRIX .

As part of our uncompromising commitment to Health, Safety, Environment (HSE), and Quality

Assurance/Quality Control (QA/QC), HSE&QA/QC contractor engaged on this project are
- required to strictly adhere to the Stop Work Matrix (SWM). The SWM defines specific site
conditions and unsafe practices under which any work must be stopped immediately until

corrective action is taken.

The purpose of the SWM is to ensure:

« Immediate response to unsafe or non-compliant conditions.
« Prevention of accidents, injuries, or quality failures.
» Clearroles and responsibilities for stopping work and resolving issues.

Failure to comply with the SWM will result in formal warnings, removal from site, or contract
termination depending on the severity and recurrence of the violation.

S/N Condition Corrective Action Required

1 ||Labour not wearing safety shoes/vest Provide proper PPE; conduct toolbox talk

Provide first aid kit on site; ensure regular
checks

Install required fire extinguishers; conduct
regular inspection

Send for calibration; replace faulty
instruments/equipment

2 |[No first aid kit available at site

3 |[Missing or inadequate firefighting equipment

4 |[Equipment at site not calibrated or expired

Missing or inadequate barricading in working

5 i Install proper barricades with signage

6 Welder without valid certification (unskilled |[Remove welder; replace with qualified
welder) personnel

7 Sand cushioning / screened excavated soil ||Sand cushioning or screened excavated
not used or unavailable soil must used/available

8 ||Bricks unavailable Bricks must be available

9 |(Caution Tape unavailable Cautionm available
A\ e L2
e -
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S/IN Condition Corrective Action Required
10 ||Electrical wires or other utilities exposed Disconnect power or other utilities before

work:

Inadequate lighting in working area

assembly not carried out.

11 (especially night work) Provide temporary lighting immediately
N Depth must be maintained as per SOP

12 |[Depth of trench not maintained as per SOP unless approved by SSGC.

13 Soap testing of each riser and meter Soap testing of each riser and meter

assembly must be carried out.

\
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TECHNICAL EVALUATION CRITERIA

1. Evaluation of Potential Bidders

The purpose of this activity is to evaluate the prospective bidders against pre-determined
criteria for inspection of HDPE 100 pipeline laying and allied activities. The process is
based on Single Stage Two Envelope Basis in accordance to PPRA Rules 36 (B). Only
those bidders will be considered eligible for opening of their financial bids (second
envelope) who have acquired the threshold marks during the technical evaluation process
of first envelope. |

The contractor shall be paid based on pre-defined BOQ items. The contractor is required
to quote for all the BOQ items, separately. In case of any BOQ item is not quoted by the
bidder, the bid shall not be considered and would be rejected accordingly. Moreover, the
contract will be awarded on complete package basis for all BOQ items. For removal of
doubt, the bid value of all BOQ items will be added and lowest sum so arrived will be
deciding factor for awarding the contract to the lowest bidder. SSGC shall pay the
contractor for measured quantity of work actually carried out under the contract (milestone
based), no advance payments or mobilization advance shall be paid. Payment shall be
made at the rate for the work set out in the agreed rates of BOQ.

1.1 Mandatory Requirements
3.1.1 Valid ISO 9001:2015 Certificates

The bidder must have valid ISO 9001:2015 Certificate (copy of certificate to be attached
with the bid).

3.1.2 Blacklisting €.

The bidder has to submit an undertaking on stamp paper of PKR 100 that the firm has
not been black-listed by any Government/Semi Government Organization.

3.1.3 Provincial & Professional Tax Certificate

The bidder has to submit valid copies of Active Status of FBR Income Tax, professional
tax and active SRB/BST, whichever applicable with tax certificates.

3.1.4 Bank Statement

The bidder has to submit valid cope/q%&%;ak statement ¢

o Shamol
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3.1.5 Audited Accounts

The bidder has to submit valid copy of company’s audited account of last three fiscal
years.

3.2 Bid Evaluation Process
3.2.1 Methodology/propasal of work

The bidder shall provide a detailed description of how they intend to carry out the
inspection, detail the activities, necessary resources which will be used against each
activity and expertise to achieve the desired project objectives. The contractor has to
adopt the pre-defined PQP, ITP and formats while specifying the inspection methodology.
The Bidder is required to submit the Reporting methodology in-line with scope of work
and guidelines for inspection.

3.2.2 Expertise of Contractor’s Team

The bidder shall submit complete information of his team to perform inspection activities
including but not limited to CV, qualification, experiences certificates as per attached form
B-01. The hired team of quality contractor for pipeline construction Inspection activities
comprise of the following expertise.

e Project Manager ‘
o HSE&QA/QC inspectors

Detailed requirement of each personnel is given in Clause 4.

There should also be sufficient support field personal along with allied resources available
for the required services so that inspection can be done in smooth and uninterrupted
manner.

3.2.3 Equipment Infrastructure/Office Facility

The contractor must have a designated office location equipped with necessary office
equipment i-e: computer, internet, telephone, printing/printers etc. If bidder wins the
tender, then he/she may have to develop the temporary office or Camp along with all
facilities at the worksite as well.

HSE& QA/QC Contractor has to provide the list of E ent d by his/her company

required to execute the pipeline construction Insp GHon job at\would be Physically

checked by SSGC along w1th an undertaklng (Form W‘t e equipment will be
: -

AGM (HSE & QA)
Sui Southern Gas Co. Ltd.,
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3.2.4 Related Experience & Track Record of Contractor

The track record will be graded on basis of past experience of similar projects on
inspection of Steel and HDPE-100 pipeline network. The complete information regarding
previous project assignments such as Project description, duration, completion time,
resources deployed and project value/Lol etc., copies shall be provided. Certificate of
satisfactory completion on the name of firm shal' also be submitted by the project owner
contractor.

3.2.5 Financial Health

The bidder shall exhibit sound financial health / credit worthiness (Annual Turnover &
Liquidity Assets as per criteria tabulated in Financial Requirements) and liable to submit
bank statement of last three years of the company to establish whether the firm will be
able to carry out the inspection of the project without financial constraints and following
documents shall be provided:

1. Banker's Certificate (a confidential, current banker's reference/certificate in
respect of bidder’s financial soundness — to be submitted directly by the bank to
SSGC in a sealed envelope).

Copy of Firm's certified/audited annual account for the last 3 years.

Income Tax clearance certificate for last 3 years.

Proof of valid GST registration certificate, if applicable.

Proof of valid PST registration certificate, if applicable.

Proof of turnover per annum.

All the information provided shall be supported with the documentary evidence.

NN

3.3 Technical Evaluation of Bid

The evaluation parameters are detailed below against which the bidder shall be graded.
The process is divided into two (02) parts, first being the Qualitative and the second being
the Quantitative. For the Qualitative Part, it is mandatory to tick ‘Yes' in all the clauses
and submit supporting documents at the time of bid submission. Failing to do so will lead
to the rejection of the bid. For the Quantitative Part, the bidder shall be graded against
each category and has to score minimum marks of each category and at least 65% marks
overall to be technically complaint.
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3.3.1 Qualitative Mandatory Section

Sr. # | Essential / Mandatory Requirement

Yes

No

1 | Valid ISO 9001:2015 Certificate

Declaration by firm of non-involvement in litigation / arbitration / black
listed by any Government Organization, state-owned corporation,
Autonomous Body and/or International Financial Institute (Certificate
to this effect on Rs.100/= non-judicial stamp paper).

3 Bid Bond submitted (unpriced bid bond copy to be submitted)

Photocopy of Active Status of FBR Income Tax, SRB/BST whichever
applicable, & copy of valid Professional Tax Certificates

5 | Valid copy of company’s bank statement of last three fiscal years

Note: Any “No” in this section means mandatory requirement is not fulfilled and the bid is

liable to be rejected without further processing

LB

M. Shamail Haider
AGM (HSE & QA)
Sui Southern Gas Co. Lid.
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3.3.2 Quantitative Section
Score
5 Description .
No ‘ Max | Allocated
Marks Marks
Certification
Valid Pakistan Engineering Council (PEC) Registration 3
Certificate.
1
Valid ISO 45001:2018 Certificate > 1
Valid ISO 14001:2015 Certificate 1
Execution Strategy '
Detailed description of how contractor will execute the project,
necessary resources which will be used against each activity,
2 expertise to achieve desired project objective and
communication/ reporting strategy by following PQP/ITP. 5 )
Execution plan (2 marks)
Resource Plan (2 marks)
Gantt chart (1 mark)
Nature of Company
Proprietorship 2
3
Partnership 5 3
Limited Company VS % 5
"”;' 'D/Om
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Experience Related to Pipeline/Underground Utilities Inspection Job for last 3 years
( Form B-03)

Following details have to be provided for each project/assignment

¢ Project Value

¢ Planned Duration and Cost

e Actual performance — duration and cost

e Length of pipeline laid

e Resource (manpower and equipment used)

4 Bidder shall attach Purchase Order copy of the project
Work > 50 KM and above, 5 jobs (5 marks on each job) 25
Work> 30 KM , 5 jobs (4 marks on each job) 20

25

Work > 20 KM, 5 jobs (3 marks on each job) 15
Work up to 20 KM, 5 jobs (2 marks on each job) 12
Contractor’s Team

5 Project Managers (1 Engineer) (6 marks)

Experience: Minimum 05 years.
Qualification: BE (Mechanical, Metallurgy, Materials, Electrical, 30 10
Industrial, Petro-Gas & Civil).

Certification: PEC Certified / QMS /Project Management Professional




SSGC
HSE&QA
Department
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HSE&QA/QC Inspector (10 Inspectors) or equivalent (2
marks each) :
Experience: Minimum 0Syears.

Qualification:. BE/DAE  (Mechanical, - Metallurgy, = Materials,
Mechatronics, Electrical, Industrial & Civil).

Certification; HSE related Training Certificate, QA/QC related Training
Certificate for HDPE.

20

Office Facility

Office Setup along with staff

Computer with Printer & Internet Facility

Calibrated Field Equipment like Measurement tools, gauges and
Testers owned by the company. List of these tools to be provided
by the bidder '

Welding gauge (multi-purpose) x10 (0.05 Mark each)
Handheld flashlights x 10 (0.05 Mark each)
Temperature Gun x 10 (0.05 Mark each)

Meter tape (100 Meter) x 10 (0.05 Mark each)
Digital thermometer x 10 (0.05 Mark each)
Vernier caliper x 10 (0.05 Mark each)

Vehicle (x2) (1 Mark each)

Annual Turn-Over For Last 3 Years: PKR

20 Million and above

15 Million to 20 Million /@é‘\\
LoVl /7@ g
/A A\

~ 7-7'00[’ G‘
: S, |-
10 Million to 15 Million Q Degy N s:)
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@ TECHNICAL EVALUATION CRITERIA FOR HIRING OF THIRD
SSGC PARTY CONTRACTOR FOR HSE & QA/QC INSPECTIONS OF
HSE&QA REHABILITATION SCHEMES

Department
Less than 10 Milion 0
Liquid Assets in shape Cash / OD
5 million and above ' 8
9 3 Million to 5 Million . 7
8
2 Million to 3 Million : 5
Less than 2 Million 0
NOTE:

1. Minimum requirement to technically qualify is 70 marks overall and minimum
marks of each category.

2. Inpursuance to clause 18 of PPRA rules if any applicant provides false information

he will be subject to disqualification. Hence all documentary evidence submitted

by applicants must be correct and genuine. Furthermore, in absence of
documentary evidence, no marks will be awarded.

The successful inspection contractor shall not be in position to transfer the same.

The profile submitted by contractor will be valid for 120 days.

Any candidate not fulfilling mandatory requirement and does not submit the

mandatory documents at the time of submission of profile, the profile will not be

considered for evaluation.

6. Updated PQP / ITP’s / Construction Quality Monitoring formats will be provided
after job awarded of contract / during the kick-off meeting.

7. SSGC shall conduct interviews for the Third-Party Inspection (TPI) personnel,
provide necessary training, and subsequently conduct a competency test. Only
upon successful completion of this process will the personnel be recommended
for field deployment.

o ko
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Form B-01

SSGC _
HSE&QA Details of Staff
Department
1
|
Name Desianation Educational Year of Relevant
Dae: g Qualification | Experience | Experience

Note: This form provides summary of the manpower for the project. For each employee
form, B-01 will be filled, attached with PEC Registration (in case of engineers)/certificate
from board of technical education (in case of DAE)/Degree from recognized university (in
case of MBA/Masters) shall be enclosed, otherwise no credit/points will be given.

VA K. Shamail Haider
_AGM (HSE & QA)
Sui Southern Gas Co, Ltd,




(.\) Form B-02
/ SSGC Qualification & Expertise Of Contractor’s Team

HSE&QA .
Department Proposed For The Assignment

Name

Profession/Expertise

Qualification /
No. of Years of Experience

‘ PEC/DAE/Enroliment No.

Date of birth

Nationality

Years with the firm

Degree of proficiency:

Experience

Membership of Professional
Societies

Academic Qualification

Other trainings

I, the undersigned, certify that, to the best of my knowledge and belief, these bio-data
correctly describes myself, my qualifications and my experience.

Signature:’

Dated:

Note: Please fill one form for each employee as above. Additional experience information may be attached
with the form.

1. An affidavit on stamp paper of Rs. 50 stating that the copies of certificates attached of key staff
are genuine and will be responsible epancies arising later on.

2. All the above information prowd
marks will be awarded.

A4 < annny[ ‘7{
ﬂld-er
V ’ AG (HSE & QA)
Vi Southerp Gas.Co, Lta,



t Form B-03
SSGC Assighment Completed By The Firm In The Last

HSE&QA
Department Three Years

Name of the Firm

Name of Assignment

Name of Client

Address of Client

Start Date Month/Year
Completion Date Month/Year
Completion Duration Montly/Year
No. of staff / Professionals
deployed
Approx. Value of Services/
Assignments
Description of project
Description of Services
provided by the firm
Note:
i) One form for each assignment.
ii) All the above information provided shall be supported with documentary evidence;

otherwise no marks will be awarded.




@ Form B-04

SSGC
HSE&QA Undertaking of Equipment Owned by Contractor
Department
Tender Enquiry No. SSGC/
I , S.0/D.O , holding CNIC No. copy
attached and representative of Contractor/Company, solemnly affirm

and declare that the quantity of equipment detailed in below table is under my company’s
ownership and will be made available throughout the project duration and the same are
in fit and operational condition. In case of any default in the equipment ownership claim
or operational deficiency, | shall be liable for penalties as per PPRA rules. Moreover, |
also agree to bear all financial losses incurred due to defaults in misreporting the facts. |
further undertake to pay all liquidated damages and penalties as per SSGC's terms and
conditions.

In case, | fail to provide below mentioned equipment/tools, SSGC will have the right to
terminate my contract and debar / black list my firm / company on temporary or permanent
basis at my own risk and cost and forfeit the performance bank guaranty and retention
money.

S. Owﬁed
Year of Present
No. Description Qty ' or Capacity Marks
Manufacture Location
Leased
1
2
3
4

Signature of Contractor:

Name of Contractor:

l

‘ o~ PrOCme
Dept.

Contractor's Stamp:

WCI:,, »
ml[
M (HSE qlg“)f"’

Sw Sou:horn Gas o, Ltd,




@ , FORM “B” SSGC/PQC-00
SSGC Contractor’s Information Revision 00
HSE&QA uality Contractors for Inspection of Gas Pipeline
Department Construction & Allied Activities Issue Date: Nov, 2016

Organization Information

Date

Business Name:

Division or Group NA L]

Address
( Manufacturing Facility)

Address
(Head office - if different from
above)
Tel. No: Fax No.:

; . Web Site
E-mail Address: ” AddebEe
Please state the type of business:

Limited Company Family Concern Sole Proprietorship Partnership
] [ O [

Please attach a copy of your organizational structure
( Details of Manpower qualifications/skills/Experience must be attached )

Key Contacts (Management, HSE, Quality, etc.):

Name Title Contact E-mail Address
Number ‘

Total Size of Facility (Sq.yd.) Total Headcount Year Established

Revenue last year: f@h ]
(PKR) . / ;‘“’WQ

d

b

T

Expected revenue this year: (3 Omeement I

(PKR) A\ Dept. i

GST Number V] ﬁma/ 7 W Chamail Haidpy
Sl N AGM IS

3ui Southern Gas.Co. Ltd,

4

Infarmatinn MIIST he nrovide on items marked with ¥ Paage 1



@ . FORM“B” SSGC/PQC-00
SSGC Contractor’s Information Revision 00
HSE&QA Quality Contractors for Inspection of Gas Pipeline _
Department Construction & Allied Activities isate Date: Now, 2019
Sindh sales Tax Number M Litigations M| Yes [ No []

with Attach details of litigation if any
clients if
any

Bank statement / Certificate M | Yes | Financial
Attached » No [] | Audit Firm

operations must be attached separately)

Define the core business/es of the company (Details of Tools/ Inspection & Testing Equipment and related

What are the Strengths of your organization

List of Customers with % Business share

1.
2.
3.

%
%

N —

Tooling Department

Out Source [ |

In House |:]

Al WS
gl SR S5 0
P'GQ\,\\Y\Q“\
g0\ —

Information MUST be provide on items marked with m
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—
Section - ! ‘/{
Special Conditions of Tender Document

Tender Enquiry No. SSGC/SC/

Note: In case of any conflict between special conditions of Tender Document and any other terms &

1-

2.

9-

10-

conditions, the Special Conditions of Tender Document will govern / prevail.

Contractor to submit the following within 15 days after issuance of Letter of Intent (LOI).
a. Performance Bank Guarantee
b. Stamp Papers
c¢. Insurance Policy
d. Any other Document as mentioned in the LOI

Formal contract will be made on Non-Judicial stamp paper of value @ Rs 0.35 per hundred rupees of
contract value, as per prevailing rate by Government of Sindh & Balochistan. The stamp duty will be borne
by the contractor and also submit the copy of challan of stamp paper. Further as per Government of Sindh
Board of Revenue notification NO.CIS/SWB/BOR/R&T-17/2022-808 dated 08-06-2022 all judicial and non-
judicial stamp paper of the denomination of rupee five hundred and above shall be exclusively on e-stamp.

All kinds of Government Taxes, Duties and Levies against any item of the contract, shall entirely be the
responsibility of the Contractor. Income Tax will be deducted as per applicable Law under the prevailing
Government Rules. Rate of Income Tax deduction in relation to submission of Income Tax certificate from
the Contractor should also be stipulated.

Bank Guarantee (Bid Bond Guarantee/Performance Bank Guarantee) will be made on Non-Judicial stamp
paper at the prevailing rate as specified by the respective Provinces. Further the bidder/contractor submitting
the Bid Bond guarantee/Performance Bank guarantee being prepared by the State Bank’s schedule banks
should ensure that there should be no deletion/insertion/alteration/modification of any terms in the Bid
Bond/PBG guarantee format as given in the tender document or else bid will be liable for rejection.

If the letter to proceed (LTP)by user deptt. is not issued within six months after issuance of letter of intent
(LOI), both the parties are at liberty to terminate/revoke the LOI without any claim of loss or damage to the

other party.
The completion period of the said work shall start with effect from the issuance of Letter to Proceed, which
in case of work exigencies could be issued prior to signing of formal agreement.

In case of services and works tenders:
Bids determined to be substantially responsive will be checked by the Procuring Agency for an arithmetic
error. Errors will be corrected by the Procuring Agency as follows;

a. Where there is a discrepancy between the amounts in figures and in words, the amount in words will
govern ; and

b. Where there is a discrepancy between the unit rate and the line item total resulting from multiplying the
unit rate by the quantity, the unit rates as quoted will govern, unless in the opinion of the Procuring
Agency there is an obviously gross misplacement of the decimal point in the unit rate, in which case the
line item total as quoted will govern and the unit rate will be corrected.

The bidder shall fill in rates and prices for all items of the works / services described in the BOQ. Item
against which no rate or price is entered by a bidder will not be paid for by the Procuring Agency when
executed and shall be deemed covered by rates and prices for other items in the BOQ. Any Bidder who
change / amend the BOQ or Price Schedule (description, Quantity, UOM etc.) will render the bid as
conditional bid and will be liable for rejection.

Method For Submission of Bid Bond (Under Single Stage Two Envelope Bidding Procedure):

In case of Single Stage Two Envelope Tenders the fixed bid bond as per clause#09 of General Terms &
Conditions to be placed in the Technical Proposal. However, if the bid bond is placed in the financial
proposal will also be considered. Without submission of bid bond (either in Technical proposal or financial
proposal) the bid will be rejected.

Bid bond submission (2%) of the bid amount as mentioned in the clause 9 of General Terms & Conditions, to
be treated as null & void, however other contents of clause 9 will remain unchanged. The submission of ﬁxed
amount of Bid security is appearing in the Schedule of Requirement/Bid Form.
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a) All the bidders are advised to furnish fixed bid security (Original Instrument) as per amount appearing in
Schedule of Requirement/Bid Form, failing which their bid will be rejected.

b) The submission of fixed amount of bid security is also mandatory for all the bids valuing Rs.500,000/- or less.

¢) The word lowest bidder or the lowest evaluated bid has been substituted to read as most advantageous bid.

11- Bid shall remain valid for acceptance for period of (120) days from the date of public opening of the bids &
Bid Bond validity is for 150 days.

12- In case the local agent requires to offer bid form more than one Principal / Manufacturer, it is mandatory to
purchase separate tender document for each Principal / Manufacturer, failing which the bid submitted with
the original tender document will only be accepted and the bid with photocopy of tender document will be
rejected.

13- Blacklisting Mechanism of Suppliers and Contractors and their Local Agent:

Black listing mechanism is attached separately in the tender documents which will become an integral part of
Tender Documents and now be followed / enforced in true letter & sprit and supersede the Black listing
terms as mentioned in the General Terms & Conditions.

14- Original counter slip of token which is issued with tender document to be attached on the TOP of envelope at
the time of bid submission"

15- The Successful Contractor(s) / Supplier(s) / Consultant(s) shall submit a copy of Professional Tax Certificate
with their Invoices / Bills failing which the payment will not be released.

16- Contracts of Contractors
In the event the contractor is not willing to extend the CONTRACT for further term(s) / Period(s) under the
same terms & conditions and the quoted price as defined in the bid documents, the contractor is liable to
intimate in writing to SSGC at-least 3 (Three) months in advance prior to completion of the existing contract
term / period, failing which, action will be taken as per tender terms.

17- Insurance
In addition to the Clause 22 —Insurance, of General Term and Condition, when The Successful
Contractor(s) / Supplier(s) will submit Insurance Policy to SSGC, the Insurance Company (policy issuer)
should be registered with SECP, otherwise the insurance policy will not be considered / rejected at
contractor’s risk and cost. The insurance coverage period will be according to the work completion period as
mentioned in the contract / tender documents.

18- Fixed Bid Security — Alternative Bid

A bidder cannot submit two bids/offers with a single fixed bid security/pay order. However, the alternative
bids/offers with separate fixed bid security/pay order can be accepted, failing which the bids will be liable for
rejection.

19- Bid Bond & PBG (Performance Bank Guarantee) for Proprietary Tenders

In case of proprietary Tenders, the Bid Bond & Performance Bank Guarantee (PBG) are not required /
Applicable.

20- SSGC will not pay invoices if they are turned in after 6 months of work completion / material delivered.

21- It is mandatory for the bidders to follow all the terms and conditions given in the tender documents without any
addition / deletion / amendment and submit the bid accordingly. Therefore, in this context, the bidders are
requested not to give their own terms and conditions as it tantamount towards the conditional bid. Otherwise
their terms and conditions will not be considered and the Purchase Order / Contract will be awarded based on
only as per SSGC tender terms and conditions.

22- The bidders/contractors are required to provide their only one Bank Account number (IBAN number) on the
‘FORM-X’ attached duly signed & stamped as one time information, which shall be firm (not changeable) for
all the future payment transactions.

23- Payment:

The supplier after delivery of goods and its acceptance shall submit invoice to Finance Department of the
Company, containing following information i.e.
(a) Purchase order No. & date

(b) Items

(c) Quantity

(d) Price

(e) Invoice value

® Point of delivery
(2 Delivery challan indicating delivery date, etc. '
(h) Supplier(s) are required to submit signed and stamp acknowledgement slip, Sales Tax return,
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Annex "C" & Annex "I" (whichever applicable) in which Sales Tax (of relevant Sales Tax invoice) is paid.

Payment will be made within 30 days of completion of stated requirements.

23. In case the insurance policy submitted by the contractor is expired during the execution of job, it is the
responsibility of the user department to coordinate with the contractor to get it renewed/updated till the period
the job is completed/commissioned.

In case the job is not completed within the given time as per tender terms and the insurance policy submitted

by the contractor expires, the contractor is liable to get this insurance policy renewed / updated immediately

till the period of the job is completed / commissioned as per tender terms failing which the contractor will be
responsible for any loss to SSGC.

24. Bidders can quote their rates on both i.e. Schedule of Requirement/Bid Form as well as Bill of Quantity (BoQ)

25. Subsequent to the issuance of LOI, successful bidder has to submit 10% Performance Bank Guarantee of the
contract value unless and until specified in the tender document.

26. Company reserve the right to award the Purchase Order /LOI to most advantageous bidder.

27. As per SRO 592(I)/2022 of PPRA Regulations, for Procurement Contracts/Purchase Orders worth of Rs. 50
million and above, bidders/contractors are required to submit the Beneficial Owner’s Information for Public
Procurement Contracts/Purchase Orders (Annexure-I).

28. Bidder will be blacklisted and henceforth cross debarred for participating in respective category of Public
Procurement proceedings for a period of (not more than) six months, if fail to abide with a bid securing
declaration (which is an integral part of tender document), however, without indulging in corrupt and
fraudulent practices, if in breach of obligation(s) under the Bid conditions:

a) The bidder have withdrawn or modified their bid during the period of bid validity as specified in the tender
terms.

b) Having been notified of the acceptance of bid by procuring agency during the period of bid validity (i)
failure to sign the contract or accept purchase order (ii) fail or refuse to furnish the performance security or
to comply with any other condition as mentioned in the tender document.

29. Wherever the “Rate Only” is mentioned (either on BOQ or anywhere in tender documents) the same shall only
be applicable not exceeding 15% of the original procurement for the same items as given in the BOQ for
package basis. In case the requirement is on item wise basis (not package basis) then not exceeding 15% of
the original Procurement for the same items (on item wise basis) as given in the BOQ.

30. Lots: In case when the tender is floated on LOT basis, following clauses to be applied:

a) The bidder(s) are essentially / mandatorily required to submit fixed bid bond as mentioned in the bid
form/BOQ/Invitation to Bid. Separate fixed bid bond to be submitted against each individual LOT and its
validity to be 150 days at the time of opening of technical proposal.

b) Evaluation for each LOT will be carried out separately. Each LOT will be awarded separately.

31. For open competitive bidding if the most advantageous bidder is new local manufacturer, 10% trial order will
be placed and remaining 90% order will be awarded to the next most advantageous bidder at their own
quoted rates.

32. Redressal of Grievances And Settlement of Disputes:

® Any bidder feeling aggrieved by any act of the procuring agency after the submission of his bid
may lodge a written complaint concerning his grievances within seven days of announcement of
the technical evaluation report and five days after issuance of final evaluation report.
* In case, the complaint is filed against the technical evaluation report, the GRC shall suspend the
procurement proceedings.
® In case, the complaint is filed after the issuance of final evaluation report, the complainant cannot
raise any objection on technical evaluation of the report. Provided that the complainant may raise
the objection on any part of the final evaluation report in case where single stage single envelope
bidding procedure is adopted.
33. All the bidders are allowed to participate in the subject procurement without regard to
nationality/origin, except bidders of some nationality/origin, prohibited in accordance with policy of the
Federal Government. Following countries are ineligible to participate in the procurement process:

e India
e Israel
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34. In Open Competitive Bidding Procedure where the quoted price is less than Rs. 500,000/ the Bid Bond
will be retained in lieu of PBG.

35. In case the Bid Bond is not required, the bidder must submit the Form of Bid-Securing Declaration
attached with the Tender Document else the Bid will be liable for rejection.

36. All Tenders floated through EPADS are to be governed by S.R.0. 296(I)/2023 dated: March 8, 2023 “E-
Pak-Procurement Regulations 2023”. In case of any conflict between SSGC Tender Terms / Instructions

to Bidders and the PPRA EPADS Rules, the S.R.0. 296(I)/2023 will prevail.
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SECTION - L

General Tgrms & Conditions

Definitions and Interpretation:

In these tender documents (as hereinafter defined) the following words and expressions shall have the meaning
hereby assigned to them except where the Tender requires otherwise.

a) Company means the Sui Southern Gas Company Limited; a Company registered under statutes of Pakistan and
includes any successors-in-interest or assignees.

b) Engineer means the Engineer(s) nominated by the Company to look after and supervise the Work.

c) Representative of the Company means a duly authorized person appointed by the Company or as specified in
the “Special Conditions of the Contract” to perform the assigned duties.

d) Bidder means any person or persons, firm or company bidding for the Work.

e) Contractor means the persons, firm or company whose Tender (as hereinafter defined) has been accepted by

the Company and includes the Contractor’s representatives, sub-Contractors, successors and permitted
assignees (Prior to the execution of the Contract the word “Contractor” also means a Tenderer or Bidder
submitting a proposal in accordance with the Tender Documents).

f) Agent or Representative means person(s) appointed by the Contractor to perform duties as set forth in the
Contract.

g) Laborers/Workmen means such laborers/workmen and staff as may be employed by the Contractor for
purpose of carrying out the Work.

h) Sub Contractor means any firm or person having a direct Contract with the Contractor. Nothing contained
herein however, shall be deemed or be construed to impose upon the Company, any obligation, liability or duty
to a sub-contractor or to create any contractual relation between any sub-contractor and the Company.

i) Work means whole of the Works / Services or part thereof to be executed in accordance with Tender / Contract
documents, whether temporary or permanent and whether original, altered substituted or additional.

1) Contract Documents shall consist of duly executed Articles of Agreement, the Tender Documents and the
Tender submitted by the successful Bidder including modifications thereto incorporated in the documents
before and after the execution of the Contract.

k) Contract Price/Value means the sum named in Schedule of (SOR) / BOQ subject to additions thereto or
deductions there from as may be made under the provisions hereinafter contained.

)] Plant means all machineries, equipment, materials, appliances or things of whatsoever nature required in or
about the execution, completion or maintenance of the Work, but does not include such equipment, materials,
appliances or things intended to form part of the permanent Work.

m) Temporary Works means all temporary works of every kind required in or about the execution, completion or
maintenance of the Work.

n) Drawings means the drawings referred to in the Contract documents and any modification of such drawings.

0) Location means the land and other places on, under in or through which the Work is to be executed or carried
out and other lands or places provided by the Company for the purpose of the Contract.

p) Approved/Approval means approved/approval in writing by Company’s representative or as specified in
“Special Conditions of Contract”.

q) Tender/Bid means the offer tendered by the Bidder for the Work governed by the Contract.

r) When the terms Acceptable, Satisfactory, Proper, or other such general qualifying terms are used in the
Contract, it shall be understood that reference is made to be sole ruling and the sole judgment of the Company.

s) The Word Equivalent or Equal where used in these documents in the general sense shall not mean Similar but
shall mean “Conforming to, Like, of Kind/Quality and Function”. “Proprietary Items” and “Trade Names” are
used for the purposes of establishing a standard of “Kind, Quality and Function” and “Equipment” items,
articles, things or materials will be approved, if held to be “Equivalent” by the Company.

t) Approved Banker wherever occurring in this Contract shall mean a Scheduled Commercial Bank operating in
Karachi and acceptable to the Company.
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Rev.02/Nov/21

u) Specification(s) means the standard codes of practice and other specifications issued with the Tender and any
notification such as specifications approved in writing by the Company and other specifications as may from
time to time be furnished or approved in writing by the Company.

v) Month means calendar month of the Christian era.

w) Time Schedule is a graphical illustration of the time span of various Work activities defining starting and
completion dates.

x) Bonds mean Bid Bond, Performance Bond or Bank Guarantee and other instruments of security furnished by
the Bidder of his surety in accordance with the Tender/Contract.

y) Completion Date means the date on which the Work has been completed in accordance with the Contract so
that it can be utilized for intended purpose.

z) Day means a day of 24 hours mid night to mid night.
aa) Completion Period means the time allowed for the execution of the Work.
1.2 Words importing the singular only also include the plural and vice-versa where the Contract so requires.

1.3 The marginal headings or notes in these Conditions of Contract shall not be deemed to be part thereof or be taken
into consideration in the interpretation or construction thereof or of the Contract.

1.4 If there is any conflict between the Special Conditions and the General Conditions, the Special Conditions shall
modify, supplement and supersede the General Conditions.
Examination:
Bidders shall visit/inspect/examine the Work & Location and shall fully acquaint themselves with the nature and
requirements of Work/Services, access to Work/Location, availability of materials, weather, law and order and local
conditions etc. before submitting their Bids. Submission of the Bid shall be prima facie evidence that the Bidders have
fulfilled this requirement and shall be binding upon him. ’

Conflict between Drawings/Specifications/SOR:
In: case of any conflict between drawings/specifications, SOW/TOR and SOR/BOQ, with regard to the quality of any

item, the Contractor / Consultant shall base his quotation for the better quality. In case of any deficiency in the
drawings/details, the Contractor / Consultants shall seek clarification from the Company. Submission of Bids/rates on
the basis of incomplete drawings/details shall be Contractor / Consultant’s sole responsibility.

Additions, Deletions:

The Company reserves the right to make addition (Upto 15 % ) and delete the quantity from the Work defined in
SOW/TOR/SOR/BOQ as deemed necessary before or after the execution of the Contract. All such additions and
deletions shall only be authorized in writing by the Company.

Schedule of Requirement:

The quantities specified in the SOR/BOQ are estimated and are intended to serve only as a guide to the Bidders.
Payments shall be made on the basis of actual Work quantum done as measured. No claims or adjustments shall be
entertained/allowed on account of increase or decrease in the Scope of Work which has not been duly authorized by the
Company through the issue of change orders as stipulated in the relevant provision.

Rate:

The Bidder shall quote all item rates and lump sum prices as shown in the “SOR/BOQ”. Bidders shall fill in the rate /
price for each item in the SOR/BOQ. In case of any discrepancy between item rate and the amount, the quoted item rate
will prevail. The quantities given in the SOR/BOQ are estimated ones and are subject to variations. That is, there could
be increase or decrease. Nevertheless, the item rates quoted by the Bidder shall remain fixed and no escalation
whatsoever shall be permissible. The rates / prices quoted by the Bidder shall be workable. The Bidder shall be
required to furnish a complete rate analysis of any item in the SOR/BOQ as considered necessary, by the Company.
Escalation:

It may be clearly understood that this tender does not contain a price variation clause and therefore, all unit
prices quoted shall be firm, irrevocable fixed and valid until completion of the Contract and will not be
subject to variation on any account.

Validity:
Bids shall remain valid for acceptance for a period of (120) days from the date of bid opening. If the last
date falls on a holiday, the validity will be extended to the first Company working day thereafter.

Bid Bond (Earnest Money):

The Bidder is required to furnish Bid Bond strictly in accordance with the prescribed format, in the form of
a Pay Order, Demand Draft or Bank Guarantee issued only by a scheduled commercial bank operating in
Karachi, for an amount fixed bid bond as specified of tendered Work / Services quoted by the Bidder in
favor of Sui Southern Gas Company Limited. No Bid shall be considered without a Bid Bond and no cash
or cheque or a guarantee issued by an insurance company shall be accepted.




10.

11.

12.

13.

Rev.02/Nov/21
The Bid Bond shall remain valid for a period of 150 days from the date of Bid opening. Bid Bonds of the
unsuccessful Bidders shall be returned as soon as practicable, The successful Bidder’s Bid Bond sphall be
retained by Company until execution of a Contract for the Work / Services defined in these documents and
the submission of a Performance Bond prior to the execution of Contract.

In the event that the successful Bidder refuses or fails to provide (PBG) and Stamp papers for contract
within fifteen (15) days of the issuance of a Letter of Intent, Company shall be at liberty to forfeit the Bid
Bond.

In the event of the bid bond validity falling short of the prescribed period of 150 days as the case may be
either (i) due to extension in the bid submission date or (ii) where so required by the procuring agency, than
in such an event it shall be mandatory on the bidder to extend the bid bond validity up to 150 days within
30 days of the opening of technical proposal / bid, and / or where so required by the procuring agency.

In case when bidder submit alternate bids a separate bid bond for each bid is required otherwise bid will be
liable for rejection. In case of Single Stage Two Envelope bidding system (bid bond will be enclosed with
“Financial” bid, unless and until specified separately in Tender terms).

The bid bond may be forfeited if a bidder withdraws the bid during validity period specified by the bidder
or if successful bidder fails to:

»  Accept purchases order/LOI,

»  Furnish performance guarantee in accordance with clause 10 of General Terms & Conditions,

> Extend Services as per requirement and completion Period.

Performance Bond:
The Bidder shall furnish a Performance Bond strictly (if the bid increases to Rs. 500,000/-) in accordance

with the prescribed format in the form of a bank guarantee issued by a scheduled commercial bank
operating in Karachi for an amount equivalent to IEAL (/D ) percent of the Contract value. Failure:to
furnish the performance Bond before execution of the Contract will entitle the Company to consider-the
Bidder as having abandoned the Contract and the forfeit the Bid Bond. The Performance Bond shall remain
valid till after three (03) month of completion of the work.

The Company’s right to recover damages from the Bidder for breach of Contract shall not be limited to the
value of the Performance Bond. In the event of the Bidder failing to execute a formal Contract or to submit
the Performance Bond in the manner aforesaid and in the period specified, the Company shall be entitled to
appropriate the earnest money submitted by the Bidder with his tender without prejudice to its right to
claim any further loss or damage which may result to it by reason of the aforesaid default of the Bidder as if
Contract is actually executed for the purpose of such claims.

The Bidder shall extend the validity period of the Performance Bond for such period(s) as required for the
Contract performance.

The performance bond of the successful bidder will be released after successful completion of work.

Retention Money:

The amount to be retained from payments shall be equal to the specified percent of certified value of Work
which would be released after the maintenance period.

Completion Period:

Subject to any requirements as to completion of any portion of the Work before the completion of the
whole of Work, the Work shall be completed within the specified completion period. The Work shall not be
considered as completed until the Company has certified in writing that it has been completed. Should
extra, altered or additional Work of any kind, or any other cause of delay, which in the opinion of the
Company could not have been foreseen by the Contractor / Consultant requires extension in completion
time, then on the written request of the Contractor / Consultant, the completion period as provided in the
Contract shall be extended by the Company. All such extensions shall be allowed in writing by the
Company’s representative.

Signing / Execution of Contract / Agreement:

Formal signing / execution of Contract / Agreement shall be completed within fifteen (15) days of receipt
of “Letter to Proceed”. The Company shall prepare the Contract in accordance with the prescribed format
(Contract Form, and Articles of Agreement) for the purpose and the successful Bidder shall be
communicated the date and time by the Company for the execution of Contract.

The successful Bidder shall provide the stamp paper, of value at the rate of thirty five (35) paisa per every
hundred Rupees or part thereof of the amount of the Contract, or at the prevailing rate as specified by the

Government of Pakistan.
/@
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In case the agreement is executed for services i.e Janitorial, Canteen, Landscaping, Maintenance Contract
etc.... will be for One year extendable for further Two terms of one year each unless specified in Special
Term & conditions.

Award / Evaluation Criteria:
Company reserves the right to settle the final award of job to the technically compliant and lowest
evaluated and commercially responsive bidder.
Evaluation may be carried out both on item or on group of items/single or multiple package basis
depending upon the nature of requirement exclusively at the discretion of the company to ensure economic
procurement.

Commencement & Execution of Work:

Notwithstanding any delay in the preparation / execution of the Contract the successful Bidder shall
commence mobilization / preparations and under take the Work within (15) days after receipt of the Letter
to Proceed.

The Contractor / Consultant shall prior to commencement of Work, obtain the written authority and
instructions of the Company.

Change in Orders: -
The Company may at any time, by a written notice to the Contractor / Consultant, make changes within the

general Scope of Work of the Contract.

Upon notification by the Company of such change, the Contractor / Consultant shall submit to the
Company an estimate of costs for the proposed change (hereinafter referred to as a change) within ten (10)
calendar days of receipt of notice of the change, and shall include an estimate of the impact (if any) of the
change on the completion date (s) under the Contract, as well as detailed schedule for the execution of the
change, if applicable.

. The Contractor / Consultant shall not perform changes in accordance with above, until the Company has

authorized a Change Order in writing on the basis-of the estimate provided by the Contractor / Consultant.

Changes mutually agreed upon as a change shall constitute a part of the Work under this Contract, and the
provisions and conditions of the Contract shall apply to said change.

Assignment:
The Contractor / Consultant shall not assign, in whole or in part, its obligations to perform under the

Contract except with the Company’s prior written consent.

Termination of Contract:
The Company may decide to terminate the Contract in one of the following situations:
i) Termination for Default:

The Company may, without prejudice to any other remedy for breach of Contract, by written
notice of default sent to the Contractor / Consultant, terminate the Contract in whole or in part.

(a) If the Contractor / Consultant fails to complete the contracted Works / Services within the
time period(s) specified in the Contract or any extension thereof granted by the Company.

(b) If the Contractor / Consultant fails to perform any other obligation(s) under the Contract.

(c) If the Company during the completion period of the Contract has reason to believe that

the Contractor / Consultant will not be able to fulfill the obligations under the Contract.

Prior to the exercising of any right by the Company to terminate the Contract, the Company shall issue
notice to the Contractor / Consultant specifying the default(s) and the Contractor / Consultant shall submit
an explanation within seven (07) days of receipt of such notice. If such explanation is not furnished within
the stipulated time or if so furnished, is found to be unsatisfactory and / or the default(s) continues, the
Contract may be terminated by the Company.

(ii) Termination for Insolvency:
The Company may at any time terminate the Contract by giving written notice to the Contractor /

Consultant, without compensation to the Contractor / Consultant, if the Contractor / Consultant
becomes bankrupt or otherwise insolvent. Notwithstanding the above such termination will not
prejudice or affect any right of action or remedy which as accrued or will occur thereafter to the
Company.




19.

20.

2

22,

Rev.02/Nov/21

(iii) Termination for Convenience:

a. The Company may by written notice sent to the Contractor / Consultant, terminate the Contract, in
whole or in part, at any time for its convenience. The notice of termination shall specify that
termination is for the company’s convenience, the extent to which performance of work under the
Contract is terminated and the date upon which such termination becomes effective.

b. The Works that are complete and ready for Commissioning within thirty (30) days after the
Contractor / Consultant’s receipt of notice of termination shall be at the Contract prices and on the
existing Contract terms. For the remaining Works, the Company can also opt to have any portion
thereof completed and commissioned at the contract prices and on the other contract terms.

Liquidated Damages:
If the Contractor / Consultant fails to complete the Work or perform the Services specified in the Contract

within the stipulated period / scheduled time specified in the Contract, the Company, without prejudice to
any other remedies, shall deduct from the bills or any other due payments / guarantees, as liquidated
damages, a sum equivalent to 0.1 % per day of the value the Contract, until actual completion of the Work
or performance of the Services. However if delay of over 100 days takes place (i.e. equal to 10%), the
Company reserves the right to terminate the Contract at the risk and cost of Contractor / Consultant. The
liquidated damages shall also be applicable for the Works / Services terminated under Clause 16.

The payment of liquidated damages shall not relieve the Contractor / Consultant from performing and
fulfilling all its obligations under the Contract and nor shall the rights and entitlements of the Company be
affected or reduced in any manner.

Force Majeure:
The parties will not be considered to be in default in the execution of their contractual obligations or any of

them to the extent that the execution of such obligations or any of them is delayed or omitted by cause of
Force Majeure. Each party will advise the other party by written notice within 07 days of the occurrence of

“any such case of Force Majeure. The term Force Majeure employed herein shall mean acts of ;public
' ‘enemy, ‘wars (whether declared or not) invasion, hostilities, revolution, epidemics, riots (other than among

the Contractor / Consultant’s own employees) fires, floods, earth quake, commotion, disorder and other
causes similar in kind to those herein mentioned, not under the control of either party, which makes the
performance of this agreement unfeasible and which by the exercise of due diligence the party seeking
excuse from performance is unable to over come.

The Company shall not be liable to the Contractor / Consultant for any damage or loss caused by Force
Majeure directly or indirectly.

Safety of Employees and Works: .
The Contractor / Consultant shall be responsible to take all necessary precautions for the safety of

employees on or off the Work, and shall comply with all applicable safety laws and codes to prevent
accidents or injury to persons on about or adjacent to the places where the Work is being performed. All
statutory rules, orders, regulation from time to time in force relating to taking and observance of all safety
precaution governing or which might be deemed to be given during the execution and performance of the
Work. The Contractor / Consultant shall comply with any and all personnel safety regulations. Any person
of the Contractor / Consultant violating the safety rules shall be removed by the Contractor / Consultant
from site and replaced without delay.

Insurance:

The Contractor / Consultant shall be responsible for obtaining a Contractor / Consultant’s All Risk Policy
(CAR) against risks to the Works and shall make good at his own cost, all losses or damages whether to the
Works or to the lives, persons, whether under the workmen’s compensation Act or Third Party Risk, or
property of others from whatsoever cause arising out of or in connection with the works either during the
progress of the works or during the period of maintenance provided by this Contract.

The Contractor / Consultant shall arrange insurance approved by the Company fully to cover workmen
compensation and other claims arising out of sickness, injury or death of his personnel working at site and
also to cover theft, loss of or damage to the Company’s material in his possession and to indemnity the
Company for third party claims for damage done or said to have been done to those persons or their
property as a result of the Contractor / Consultant’s activities on and off the site.
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Insurance will be required where ever applicable:
Company’s Address:

GENERAL MANAGER (PROCUREMENT)
SUI SOUTHERN GAS COMPANY LIMITED,
2P FLOOR, HEAD OFFICE, ST-4/B, B-14,

SIR SHAH SULEMAN ROAD,

GULSHAN-E- IQBAL,

KARACHI -PAKISTAN.

Contractor / Consultant’s Address:

Dispute Resolution:

If any dispute shall arise as to the interpretation of this Contract or any matter or thing arising there from, the
same shall be settled as far as possible by way of amicable resolution. Failing such settlement, the dispute
may be referred for arbitration to two Arbitrators, one to be nominated by each Party. The appointed
Arbitrators shall before proceeding on the reference appoint an Umpire. The Award given by the
Arbitrators or the Umpire as the case may be shall be final and binding on the Parties. The proceedings
shall be governed by the Pakistan Arbitration Act, 1940 and any statutory modification thereof. The venue
of arbitration shall be Karachi. '

All costs of Arbitration shall be borne by the Parties themselves, unless otherwise ordered by the
Arbitrator. Notwithstanding the existence of any difference or dispute, or the commencement or
continuance of any arbitration proceedings, Works to be done or Services to be provided under this
Contract shall not be suspended or discontinued by the Contractor / Consultant nor shall any payment be
withheld by the Company except the difference of the amount in dispute, which is the subject matter of
such proceedings. :

v

Income Tax and Duties:
All kinds of Government Taxes and Duties (income tax, custom duties, etc.) also the provincial sales tax as
per provincial law, against any item of the contract, shall be entirely the responsibility of the Contractor /
Consultant. Income Tax will be deducted as applicable under the prevailing Government Rules. Rate of
Income Tax deduction in relation to submission of Income Tax certificate from the Contractor / Consultant
should also be stipulated.

All Foreign Service providers are required to obtain Advance Ruling from the Federal Board of Revenue
(FBR) under Section 206A of the Income Tax Ordinance 2001 (Pakistan’s Income Tax Law). The advance
Ruling issued by FBR covers application of Income Tax Ordinance 2001 to Transaction proposed or
entered in to Foreign Service Provider”.

Payments:
Payment will be made within 30 days after completion of works.

The Contractor / Consultant shall submit to the Company during the execution of the Work on-account bills
along with a statement / details of executed Work.

The rates and prices in such on-account bills and statement of Work shall be in accordance with those in the
SOR/BOQ so far as such rates and prices are applicable and on the approved rates and prices for other
items of Work. All payments against on-account bills shall be treated as provisional payments and will be
subject to final adjustment.

The Company may withhold payment or on-account of subsequently discovered evidence, nullify the
whole or part of any certificate to such extent as may be necessary to protect itself from loss on-account of:
(a) Defective Work not remedied.

(b) Claims filed or reasonable evidence indicating probable filling of claim.
(c) Failure of the Contractor / Consultant to make payments properly to Sub-Contractor / Consultants.
(d) Damage to another Contractor / Consultant. a2

When the grounds are removed payment shall be made for amounts withheld because of them.

Payments in respect of extra / additional Work will be made on the basis of the original Contract rates and
the Contractor / Consultant will not be entitled to any extra compensation / payment including idle charges
because of such delays.
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The making and acceptance of the final payment after successful completion of Work shall constitute a
waiver of all claims by the Company other than those arising from faulty Work appearing after final
payment and of all claims by the Contractor / Consultant, except those previously made and still unsettled.

Supplier (s) are required to submit signed and stamped acknowledgement slip, Sale Tax return, Annex “C”
& Annex “I” (whichever applicable) in which Sales Tax (of relevant Sales Tax invoice) is paid.

Blacklisting of Suppliers and Contractor / Consultants:

The company shall permanently blacklist or temporarily debar (at least for 6-months from participating in
SSGC’s tender proceeding) if, a supplier or Contractor / Consultant who either constantly fails to perform
satisfactorily or found to be indulgedhb corrupt and fraudulent practices as defined blow:

26.1 Corrupt and frauduler;@ti ” includes the offering, giving, receiving, or solici%@ of anything
a

of value to influence of an official/company. & &
g & , . : o .
26.2 If the supplier/Condf @ Consultant found responsible for the detriment of QQ‘ @pany during

proceedings o@c ent/contract, process or its execution. av &
o A Al .

26.3 Misrepreseqvﬁﬁo f facts (by providing fake documents, conceah@/ &iS- reporting facts
pertainin@‘!o bid) in order to influence the procurement pro _akitiie execution of the
purcha® contract. & ‘b\}’

26.4 Collusive practices among bidders (prior to or after bid subrﬂfs'@ designed to establish bid
prices at artificial, non-competitive levels and to deprive the compafy of the benefits of free and
open competitive.

GOP’s Obligation: . \
The contract shall be governed by the Law of Pakistan. The Contractor / Consultant is obligated to comply

- with all regulations and ordinance in force or to be passed by the Government f’f Pakistan .in connection -
with Labor legislation during the course of the work to be performed. Any additional financial charges on .-

« . account of revision in minimum wages by GOP will be company’s responsibility while the contract is in

28.

29.

30.

31.

operation.

This contract embodies the entire understanding of the parties hereto on this subject and there are no
commitment, terms, conditions or obligations, oral or written, express or implied, other than those
contained herein.

Late Bid: :

Sealed bids shall be mailed/submitted/dropped in tender box placed at Tender Room, CRD: Building, and
SSGC Head Office, In accordance to the time specified in invitation to bid & tender notice (which ever

applicable), Bids are to be delivered on or before closing time after which all bids submitted after the time .

prescribed shall not be entertained and will be returned without being opened. In case bid is sent through
courier, the same shall be delivered at least half an hour before scheduled opening time.

Rebate / Discount: . . . .
Unit rate (s) given in the Bill of Quantities shall take into account all relevant factors including discount if

any. Discount given separately at the time of bid opening will not be considered.

Joint Ventures: v s

In the event that the bidder is bidding as a Joint Venture, the Company will require the joint venture
agreement duly executed by the parties to the Joint Venture to be submitted with the bid. The joint venture
parties shall also furnish an undertaking to be jointly and severally liable for all liabilities arising out of
obligation under the Purchase Order / Contract. The, Joint Venture agreement of the parties must specify
share of each partner and name of the lead partner along with their registration with the FBR, SST and BST
as the case may be failure to specify these two narrations the joint venture agreement will not be
entertained.

Correction / Amendments in Quoted Price:

Any overwriting in BOQ / SOR is not allowed. In case of type of any amendment / correction requir'ed in
unit price / total amount the same has to be strikeout and re-written with corrected figures, properly signed
& stamped out, in order to avoid an ambiguous bid.
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BILL OF QUANTITIES (BOQ)

For Lot A (FEDERAL B AREA BLOCK 17 &20)

No.

Description

Unit of Unit
Quantity
Measurement (PKR)

Total Amount
(PKR)

Inspection of Trenching,
Padding, Backfilling Laying,
welding, Jointing,
Boring/Moling for crossing
and Sundry Work of 8” AND
HDPE 100 Pipe of Dia.
250,180,125 and 63 mm.
(Refer details of BOQ

items)

Per Km 28.632

Inspection of Riser
Fabrication & Service
Connections to Domestic &
Commercial Customers.
(Refer details of BOQ
items)

Per Connection 4,660

Gas Meter Installation,
Shifting and Associated
Sundry Work.

(Refer details of BOQ
items)

Per Gas Meter 6,660

Inspection of Killing of
Existing Gas Pipelines &
Associated Sundry Work.
(Refer details of BOQ
items)

Lump sum Amount

Grand Total




®

SSGC
HSE&QA
Department

BILL OF QUANTITIES (BOQ)

For Lot B (FEDERAL B AREA BLOCK 18 &19)

Description
No.

) ) Total
Unit of Unit
Quantity Amount
Measurement (PKR)
; (PKR)

Inspection of Trenching, Padding,
Backfilling Laying, welding, Jointing,

1 Boring/Moling for crossing and Sundry
Work of HDPE 100 Pipe of Dia.
250,180,125 and 63 mm.

(Refer details of BOQ items)

Per Km 23.728

Customers.
(Refer details of BOQ items)

Inspection of Riser Fabrication & Service
2 | Connections to Domestic & Commercial Per Connection 4,900

Gas Meter Installation, Shifting and
3 Associated Sundry Work.
(Refer details of BOQ items)

Per Gas Meter 7,030

Inspection of Killing of Existing Gas
4 Pipelines & Associated Sundry Work.
(Refer details of BOQ items)

Lump sum Amount

Grand Total
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HSE&QA

BILL OF QUANTITIES (BOQ)

For Lot C (SULTANABAD)

No.

Description

Unit of

Quantity
Measurement

Unit
(PKR)

Total
Amou
nt
(PKR)

Inspection of Trenching, Padding,
Backfilling Laying, welding, Jointing,
Boring/Moling for crossing and Sundry
Work of HDPE 100 Pipe of Dia.
250,180,125 and 63 mm.

(Refer details of BOQ items)

Per Km 23.00

Inspection of Riser Fabrication &
Service Connections to Domestic &
Commercial Customers.

(Refer details of BOQ items)

Per Connection 2,532

Gas Meter Installation, Shifting and
Associated Sundry Work.
(Refer details of BOQ items)

Per Gas Meter 5,310

Inspection of Killing of Existing Gas
Pipelines & Associated Sundry Work.
(Refer details of BOQ items)

Lump sum Amount

Grand Total
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SSGC BILL OF QUANTITIES (BOQ)
HSE&QA
Department

Note_s

e Contract will awarded on Lot basis and lowest grand total of LOT will be considered for
award of LOT.

e The Contractor can quote for ALL LOTs. SSGC has a right to award maximum 01 LOT to
a single contractor at the lowest quoted rate against any of the individual LOT.

e Payment will be paid on actual BOQ items covered of Rehabilitation Schemes by
construction Contractor.

Payment Milestones

e Payment will be paid on each 30% KMs work completed of BOQ item 1, 30% of BOQ Item
2 30% Gas meters shifted (BOQ Item 3) by construction contractor. Remaining 10% will
be paid after submission of Final Dossier of particular LOT. BOQ item 4 will be paid on
completion of task.

Time Period

e Planned time period for complete rehabilitation work of Individual LOT is 9 months.
However, any delay in completion period or idle time of project due to any reason will be
covered in cost. All additional cost will be borne by HSE & QA/QC Contractor.

Details of BOQ Items

1. Inspection of Trenching, Padding, Backfilling Laying and Sundry Work of Steel and
HDPE 100 Pipe of Dia. 250,180,125 and 63 mm.

a. Contractor is wholly solely responsible for inspection of all execution activities including
but not limited to inspection of all Construction equipment / Machinery for Trenching,
backfilling, laying & completion of Pipeline.

b. Wherever required the grass/ turfing, pavement, linings, drains roads and other such
'pucca’ area shall be locally removed to facilitate trenching and pipe laying works. Make
sure these works are carried out with involvement of relevant parties and deal with any
conflict arises on field.

c. Make sure Trenching in all kind of soil up to required depth, Dewatering, Soft padding,
Backfilling, provision and laying of High Quality Burnt Clay Bricks& Caution Tape etc.
'Extra depth and width will be required if underground utilities are encountered along the
route. e

d. Inspect all equipment, machinery & tools for High Quality Burnt Clay Bricks (size: 4" wide,
3" thick and 9" long) into the trench over the laid Polyethylene (HDPE) pipeline.

e. Inspection of Trial pit(s) of size (2'x 6') upto 4’ to 6’ depth for selecting of pipeline route
and locating of underground utilities to finalize the route by proper demarcation at 100’
ft., interval & backfilling of same after finalization of route.

f. Inspection of Uncoiling/stringifathe HDPE pipes into trenches as per specification.
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HSE&QA
Department

g.

Inspection of Back filling and crowning using approved 'good' soil or using excavated
earth as per requirement and specification and cleaning of all unserviceable material,
debris, excess earth near trenches etc., to designated disposal area.

Make sure Repair & maintenance of other underground utilities damaged during physical
excavation / work with the entire satisfaction of area customer / residents.

2. Inspection of Jointing of Steel and HDPE 100 Pipe of Dia 250,180,125 and 63 mm and
Associated Sundry Work.

a.

b.

Verify Construction Contractor's area and crossings survey and drawings for proposed
gas pipe line laying and submit report to SSGC for approval.

Reconcile Receipt of materials supplied by SSGC from its designated stores, loading,
transportation, unloading at Contractor's stores near project sites. Inspection of Proper
storing, stacking, identification, security, and insurance during storage laying and upto
handing over of pipelines.

Make sure construction contractor Grade the routes, Installation of Safety/ Warning
Signs, barricading of the entire route to be trenched. Pits to be similarly barricaded along
the warning sign.

Inspection of Jointing the pipe ends with fittings, elbow tee, reducers, tapping saddles,
end caps, transition fittings, casing etc., including construction of supports and butt joining
by approved fusion techniques as per SOPs given in Tender.

Witness and verify at least once or as per the recommendation of Project Manager/SSGC
the Construction Contractor has to perform Destructive & Non Destructive Testing of
HDPE pipe Joints including Butt, Socket & Electro Fusion Joints of each diameter going
to be used at side in compliance to the standards.

Witness air purging, poly pigging and pneumatic testing as per specifications and
approved procedures. _

Verify As—built/As Laid drawings, details of crossings, utility graphs, measurement sheets
and deviation statements on completion / commissioning of work by way of drawing,
sketches and tables.

Any other activity not mentioned/covered explicitly above, but otherwise required for
satisfactory completion / operation / safety/statutory/maintenance of the works shall also
be covered under the Scope of work and has to be completed by the HSE&QA/QC
Contractor within specified schedule at no extra cost to SSGC.

3. Inspection of Boring/Moling for Crossing of Steel and HDPE 100 Pipe of Dia
250,180,125 and 63 mm and Associated Sundry Work.

Inspection laying of HDPE 100 pipe of dia. 250,180, 125;
Technique with or without casing pipes as per spec }fc@
Manager/SSGC. 4

using Moling or Boring
directed by. Project
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4. Inspection of Riser Fabrication & Service Connecti'ons to Domestic & Commercial

Customers.

b.

Make sure Selection of route and marking on walls/floors between transition fitting to the
Gas Meter making openings and provisions for fixing clamps are as per standard.
Inspection of Fabrication of risers from Steel/Galvanized Iron Pipes of 2", %", 1" dia.,
their installation between transition fittings to the gas meter including NPT threading of
pipes, and jointing of fittings such as 40 mm HDPE Sleeve Pipe, elbows, tees,
connectors, regulators, meter, isolation valves etc.

Inspection and verification of Ditching, soft padding and backfilling as per SSGC
specifications and the requirement of Domestic and Commercial gas connection.
Inspection of Making Service Pit to the required size, Electro Fusion of Service TEE on
main gas line, jointing 20 mm HDPE service pipe, installing caution tapes and fusing of
transition fitting with riser.

Witness shifting of CMSs from old pipelines to the new HDPE 100 layed pipelines.
Inspection of all associated sundry work required to execute the complete job to the entire
satisfaction of Project Manager/SSGC.

Gas Meter Installation, Shifting and Associated Sundry Work.

a.

TS @

Witness Testing & Commissioning of Service Lines including purging as per specification
and handing over the installation to customer to the entire satisfaction of Project
Manager/SSGC.

Verify removing of existing (old) service connection / assembly along with meter,

regulator, ML cock & fitting after dismantling all joints from (outlet of service valve up to
outlet of meter).

Verify/reconcile Handling of old risers, regulators, gas meters and associated fittings and
its reconciliation and transporting to SSGC'’s designated places as per instructions of the
Project Manager/SSGC. ,

Verify New ML cock, regulator and service valve shall then be installed on new service
connection along with gas meter by using Galvanized Iron pipe, fabrication of U-Bend,
etc., as per drawing provided by SSGC. Only Teflon tape would be used for sealing of all
screwed joints

Make sure the new assembly would be properly secured by using pipe brackets / hooks
at least (02) nos. at each service connection before and after service valve (punched /
drilled in the wall with wooden plug).

Make sure meter found inside the premises shall also have to be relocated to outside of
the premises by carrying out necessary alteration in houseline upto the outlet of meter
accordingly.

After commissioning & completion of each connection, the contractor must check all joints
by soap solution to ensure that the all joints are completely leak free.

All Gl fitting shall be properly galvanized from all over the surface.

All service valves will be painted with Red enamel color.

Completion of all the abov: as directed by the SSGC’s Site Engineer.

The Payment will be ma | work done as per TOR/Scope of Work

¢ Gwm.
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]

6. Inspection of Killing of Existing Gas Pipelines & Associated Sundry Work.

a.

b.

Verify Killing of existing pipelines network and its associated allied activities as per the

instructions of the Project Manager/SSGC.

Witness Deployment of all equipment, machinery & tools for excavation of 4.5'x3.5'x4'

size Pits for Locating, Killing / Risconnecting of existing network and installation of

fittings, as per site requirement or as advised by Project Engineer/SSGC.

Make sure constructor contractor perform all the allied activities including:

e Removal of extra material /garbage

e De-watering, if required. :

e Repair & maintenance of other underground utilities damaged during physical
excavation of pits.

e Backfilling & Crowning of pits.

7. Inspection of Non-Destructive Testing (NDT) of Steel Pipes & Associated Sundry Work

a.

b.

Verify that Non-Destructive Testing (NDT) of steel pipes is carried out strictly in

accordance with project specifications, relevant codes, and SOP.

Witness the deployment and calibration of all NDT equipment and tools such as

Ultrasonic Testing (UT), Magnetic Particle Testing (MPT), or Dye Penetrant Testing

(DPT), ensuring they are fit for purpose and as per approved procedures.

Make sure the contractor performs all associated activities including:

o Surface preparation of steel pipes before testing (cleaning, grinding, or other
required treatment). ‘

« Ensuring all NDT personnel are qualified and certified for the specific testing method.

o Proper marking and identification of tested areas and defects, if any.

« Documentation of test results with clear reporting of any indications or discontinuities
found.

e Immediate notification and coordination with Project Engineer/SSGC in case of
detection of any unacceptable defects or anomalies.

e Proper maintenance and calibration of NDT equipment throughout the testing
duration.

o Compliance with safety measures and site-specific health and safety requirements
during testing operations. :
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leport Run by : DESKTOP-D30VR27

Enquiry No. SSGC/SC/14012

TENDER ENQUIRY NO. SSGC/SC/14012 SECTION:gl,/)

SCHEDULE OF REQUIREMENT
AND
BID FORM

Sr. ‘ DESCRIPTION OF ITEMS / . ‘ QUNATITY UOM UNIT
PART NOS. | PRICE

’ (1) J (3) (4) (5)

!
‘ 1 [1] GAS METER INSTALLATION, SHIFTING AND 1T
‘ ASSOCIATED SUNDRY WORKS FOR LOT A,
\

i FEDERAL B AREA BLOCK 17 & 20 (AS PER BOQ)

N —— R S—————— PRSP = ==

2 | [2] INSPECTION OF KILLING OF EXISTING GAS
\ ‘ PIPELINES & ASSOCIATED SUNDRY WORK FOR
LOT A, FEDERAL B AREA BLOCK 17 & 20 (AS
PER BOQ) \
|

'

6,660.00 Each g ‘
|

1

\

CONNECTIONS TO DOMESTIC & COMMERCIAL

| |
— ,H - S—— e —_— — B — — li —_— - “
|

CUSTOMERS FOR LOT A, FEDERAL B AREA BLOCK ‘

-
‘ 3 [3] INSPECTION OF RISER FABRICATION & SERVICE

17 & 20 (AS PER BOQ)

‘\ 4,660.00 Each
|

BACKFILLING, WELDING, JOINTING,
BORING/MOLING FOR CROSSING AND SUNDRY
1 WORK OF 8" AND HDPE 100 PIPE OF DIA.
| J 250,180,125 AND 63 MM FOR LOT A, FEDERAL
i B AREA BLOCK 17 & 20 (AS PER BOQ)
|

% 4 | [4] INSPECTION OF TRENCHING PADDING,
1
|

28.63 Kelo Mete

5 I[S] GAS METER INSTALLATION, SHIFTING AND | ‘
i ‘ ASSOCIATED SUNDRY WORKS FOR LOT B,
FEDERAL B AREA BLOCK 18 & 19 (AS PER BOQ

| 7,030.00 Each

LOT B, FEDERAL B AREA BLOCK 18 & 19 (AS

‘ PIPELINES & ASSOCIATED SUNDRY WORK FOR
| PER BOQ

| |
6 ‘[6] INSPECTION OF KILLING OF EXISTING GAS ( w
| |
| |
| |

1.00 Lump Sum

7 [7] INSPECTION OF TRENCHING PADDING,
’ BACKFILLING, WELDING, JOINTING, J
| BORING/MOLING FOR CROSSING AND SUNDRY |
|
\

| WORK OF HDPE 100 PIPE OF DIA. 250,180,125
| AND 63 MM FOR LOT B, FEDERAL B AREA BLOCK
‘ 18 & 19 (AS PER BOQ

Oracle Financial Generat



eport Run by : DESKTOP-D30VR27

Enquiry No. SSGC/SC/14012

INSPECTION OF TRENCHING PADDING, !

1 BACKFILLING, WELDING, JOINTING, |

| BORING/MOLING FOR CROSSING AND SUNDRY [ i |
|

WORK OF HDPE 100 PIPE OF DIA. 250,180,125 |
\ AND 63 MM FOR LOT B, FEDERAL B AREA BLOCK | |
18 & 19 (AS PER BOQ 4 ‘ ‘ |

23.73 Kelo Mete‘

8 [8] NSPECTION OF RISER FABRICATION & SERVICE
CONNECTIONS TO DOMESTIC & COMMERCIAL
CUSTOMERS FOR LOT B, FEDERAL B AREA BLOCK
\ 18 & 19 (AS PER BOQ

|
\
|
| 4,900.00 Each \
|

9 [9] GAS METER INSTALLATION, SHIFTING AND
ASSOCIATED SUNDRY WORKS FOR LOT C,
SULTANABAD (AS PER BOQ)

‘,i, e
|

5,310.00 Each

|

|

|

| 10 [10 INSPECTION OF KILLING OF EXISTING GAS J
] PIPELINES & ASSOCIATED SUNDRY WORK FOR ‘
!

I

|

‘ LOT C, SULTANABAD (AS PER BOQ)

[11 INSPECTION OF RISER FABRICATION & SERVICE \ i
] CONNECTIONS TO DOMESTIC & COMMERCIAL ‘

CUSTOMERS FOR LOT C, SULTANABAD (AS PER ‘
’ BOQ) |

,,,,,, I I S SR R
|

2,532.00

| | o o

\
|

J 12 | [12 INSPECTION OF TRENCHING PADDING, r
] BACKFILLING, WELDING, JOINTING, l
‘ BORING/MOLING FOR CROSSING AND SUNDRY \
|
|
|
|

‘ WORK OF HDPE 100 PIPE OF DIA. 250,180,125
‘ [ AND 63 MM FOR LOT C, SULTANABAD (AS PER
o e
\
\

i
23.00 ‘

Kelo Mete

Fix Bid Bond Amount in PKR :

T A Gyo0l— loT-Ct SGa0/—
NOTE LB 7

(i) The quoted unit price and corresponding total amount shall be inclusive
of all duties & Taxes, excluding Sales Tax as per provincial laws.

(ii) Incase of supply of material alongwith services GST will be exclusive of
quoted rate of material.

(iii) Bidders are essentially required for quote their rates on bid form / BoQ.
(iv) Prices given in the bid form and BOQ shall take into account all relevant

factors including discounts, if any. Discount given separately at the time
of bid opening will not be considered.

SIGNAUTRE OF BIDDER:

Oracle Financial Generat
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(On Stamp Paper @ Rs.100 for first Rs.100, 000 and Rs.50 per subsequent Rs.100, 000 of Guarantee Value)

BID BOND FORMAT

Sui Southern Gas Company Limited,
ST-4/B, Sir Shah Muhammad Suleman Road,
Block 14, Gulshan-e-Igbal,

Karachi.

Tender Enquiry No SSGC / SC /

Dear Sirs,

In consideration of Messrs

hereinafter

called “The Bidder” having submitted the accompanying bid and in consideration of value received from

we hereby agree to undertake as

follows:

1.

(XS]

(OS]

4.

5.

To make un-conditional payment of Rupees upon your return demand without further
recourse, question or reference to the Bidder or any other person, in the event of the with drawl of the
aforesaid Bid by the Bidder before the end of the period specified in the Bid after the opening of the same
for the validity thereof, or if no such period to be specified within (20 days after said opening and or in
the event that the Bidder within the period specified thereof, or it no period be specified with 15-days
after prescribed forms are presented to the Bidder of signature the B:dder shall fail to execute such further
contractual documents if any as may be required by the Company, or on the Bidders’ failure to give the
requisite Performance Bond as may be required for the fulfillment or resulting Contract with 10 days of
the acceptance of the Bid. ‘

To accept written intimation(s) from you as sufficient evidence of the existence of default or non
compliance as aforesaid on the part of the Bidder and to make payment immediately upon receipt of the
written intimation. '

No grant of time or other indulgence to, or composition, or arrangement with the Bidder in respect ofth-e
aforesaid Bid with or without notice to us shall in any manner discharge or otherwise, however, affect this
guarantee and our liabilities and commitments hereunder.

The guarantee shall be binding on us and our successors in interest and shall be irrevocable.

This guarantee shall remain valid upto

Yours faithfully,

Note: Any extensions / amendments (in all guarantees/bonds) if required shall be made on stamp papers of

Rs.50

o Seedppy-vt




(On Stamp Paper @ Rs.100 for first Rs.100, 000 and Rs.350 per subsequent Rs.100, 000 of Guarantee Value)

PERFORMANCE BOND FORMAT

Sui Southern Gas Company Limited, Bank Guarentee # ............................
ST-4/B, Sir Shah Muhammad Suleman Road, Date of Issue : ............ooooiiiii,
Block 14, Gulshan-e-Igbal, Date of Expiry @ ..o,
Karachi. AMOunt : ...

Tender Enquiry No SSGC / SC/

Dear Sirs,
In consideration of your entering/having entered into Contract No. with
M/s. hereinafter called “The Contractor” and in consideration of value

received from the Contractor, we hereby agree and undertake as follows:-

L

to

(OS]

To make un-conditional payment of Rupees and un-conditional payment in such
amount as you may require from time to time as and when called upon by you to do so, not exceeding in
the aggregate payment of Rupees , being the amount covering liquidated
damaged and security for the due fulfillment by the Contractor of al’ liabilities, obligations, commitments
and total and faithful performance of the above Contract by the Contractor as specified in the above

~mentioned Contract upon your written demand(s) without further recourse, question or reference to the

Contractor or any other person in the event of the Contractor’s default in compliance with its obligations,
liabilities and faithful performance arising under and in pursuance of the Work committed by it in the
above mentioned agreement of which you shall be the sole judge.

To accept written intimation(s) from you as sufficient evidence of the existence of default or non

. compliance as aforesaid on the part of the Contractor and to make ¢-ayment immediately upon receipt of
‘the written intimation.

To keep this guarantee in full force from the date of this guarantee till the Contractor’s obligations as
specified in the above referred Contract and all other obligations of the Contractor as are contained in the
above contract are duly fulfilled by the Contractor to the satisfaction of the Company.

No grant of time or other indulgence to, or composition, or arrangement with the Contractor in respect of
the performance of its obligations under and in pursuance of the said agreement or any clause thereof,
with or without notice to us shall in any manner discharge or otherwise howsoever effect this guarantee
and our liabilities and commitment there under.

The guarantee shall be binding on us and our successors in interest aad shall be irrevocable.

This guarantee shall not be affected by any change in the constitution of the guarantor bank or the
constitution of

This guarantee shall remain valid upto ; ) ]




DECLARATION FORM

(FORMAT OF DECLARATION)

M/s. [the Seller/Supplier] hereby deciares its intention not to obtain or induce
theprocurement of any contract, right, interest, privilege or other obligation or benefit from Sui Southern
GasCompany Limited or any administrative subdivision or agency thereof or any other entity owned or
controlledby Sui Southern Gas Company Limited (SSGCL) through any corrupt business practice.

Without limiting the generality of the foregoing, [the Seller/Supplier] represents and warrants that it has
fullydeclared the brokerage, commission, fees, etc., paid or payable to anyone and not given or agreed to give
andshall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through
anynatural or juridical person, including its affiliate, agent, associate, broker, consultant, director,
promoter,shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback,
whetherdescribed as consultation fee or otherwise, with the object of obtaining or inducing the procurement of
acontract, right, interest, privilege or other obligation or benefit ir. whatsoever form from SSGCL, except
thatwhich has been expressly declared pursuant hereto. '

[The Seller/Supplier] certifies that it has made and will make full disclosure of all agreements
andarrangements with all persons in respect of or related to the transaction with SSGCL and has not taken
anyaction or will not take any action to circumvent the above declaration, representation or warranty.

[The Seller/Supplier] accepts full responsibility and strict liability for making any false declaration,
notmaking full disclosure, misrepresenting facts or taking any uction likely to defeat the purpose of
thisdeclaration, representation and warranty. It agrees that any contract, right, interest, privilege or
otherobligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights
andremedies available to SSGCL under any law, contract or other instrument, be voidable at the option

of SSGCL.

Notwithstanding any rights and remedies exercised by SSGCL in this regard, [the Seller/Supplier] agrees
toindemnify SSGCL for any loss or damage incurred by it on account of its corrupt business practices andfurther
pay compensation to SSGCL in an amount equivalent to ten times the sum of any commission,gratification,
bribe, finder’s fee or kickback given by [the Seller/Supplier] as aforesaid for the purpose ofobtaining or inducing
the procurement of any contract, right, interest, privilege or other ohligation or benefitin whatsoever form of

SSGCL.

SIGNATURE & STAMP

NOTE

1. The above declaration is to be furnished along with the bid on letter head, for bid(s)amounting to total bid

value of Rs. 10,000,000/- (Ten million) or above.
X
TN
o,/\ f;
5 Pfocuremen'\

2. Please note that submitting the declaration is a mandatory requir:ment.
21" dep )5
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CONTRACT FORM

Contract No. SSGC/SC/

ARTICLES OF AGREEMENT

THIS AGREEMENT, made and entere- into this day of ____, 2018 by and between Sui Southern
Gas Company Limited, having its office at ST-4/B, Sir Shah Muhammad Suleman Road, Block 14, Gulshan-e-Igbal,

Karachi, hereinafter referred to as the = “Company of -the one part and M/s.
hereinafter referred to as the “Contractor”, (which

expression shall include the successors, of the said firm, heirs, executives, adnnistrators and assigns of the Partners of
the said firm individually or severally) of the other part.

WITNESSETH:

WHEREAS, under the procedures, bids have heretofore been received by the Company for carrying out “
” work and the tender of the Contractor for the said work has been accepted by the Company.

NOW THEREFORE, for and in consideration of the promises, negotiations, covenants and agreements hereunder
contained and to be performed by the parties hereto, the said parties hereby covenant and agree as follows:-

Article-1 Work and Cost of the Work:

i) In consideration of the covenants and agreements to be kept and performed by the contractor and for

- the faithful performance of this Contract and the completion of the work embraced therein according to

the specifications and conditions herein contained and referred to or agrzed to in course of subsequent

negotiations and in accordance with the Contract, the Company shali pay and the Contractor shall

receive and accept as full compensation for everything furnish and done by the contractor under this

agreement as sum of approximately Rs.

(_ ), or such other sums as may be

ascertained in accordance with the conditions of Contract, etc. and at rates quoted against each item of

work and agreed to and accepted by the parties as one instrument, and at the times and in the manner
prescribed by the conditions of the Contract.

i) The Contractor at his own proper cost and expense shall do all work and furnish all labour, materials,
tools, supplies, machinery and other equipment and plant that may be necessary for the satisfactory
completion of all the works as set forth in the contract documents.

Article-2 - Time:

The maintenance of a rate of progress in the works at a rate which will result in its completion within
the specified time, is of the essence of the contract and the Contractor agrees to proceed with all the
due diligence and care at all times to take all precautions to ensure the timely completion as defined
herein; time being deemed to be essence of the Contract of part of the Contractor.

The said work shall be started on the Contractor’s receipt from the Company of a written order to
proceed, and the Contractor shall have the work called for duly and fuily complete in total .
months {including (___) weeks mobilization period} from the date of issuance of such
order.

Article-3 - Contract Documents:

It is understood and agreed that the contract documents which comprise this Contract are attached hereto and
made a part hereof and consist of the following :-

a) The Article of Agreement.




b) Bid ((submitted vide letter No. B , dated comprising Letter of
Invitation, Instructions to bidders, Scope of Work, Special and General Conditions of Contract,
Tender Form, Bill of Quantities, Drawings, etc.).

c) Company letter No. , dated
Contractor letter No. , dated
d) Notice of Award (Letter of Intent (LOI) No.SSGC/MAT/S&C/___, dated
e) Acceptance by the Contractor on the copy of LOI.
f) Letter to Proceed No.SSGC/PROC/S&C/_____,dated
g) Performance Bank Guarantee No. , dated , amounting to

Rs. issued by M/s.

It is agreed by the parties to the contract that this contract shall be executed in two counterparts; one copy to be retained
in the office of the Sui Southern Gas Company Limited and one given to the Coritractor.

IN WITNESS WHEREOF the parties hereto have executed this Contract at Karachi in two counterparts by their duly
authorized representatives as of the day and year herein above set forth.

Signed for and on behalf of Signed for and or behalf of .
M/s. Sui Southern Gas Company Limited M/s. Karachi
Signature : Signature :

Name : Name :

In the presence of :

Signature : Signature : i

Name : Name :

Signature :

Name :




Supplier code:
FORM-X

Bank account details form for all Beneficiaries

(Mandatory requirement for Digital Online Banking)

As per FBR Regulations ref # C.No.4 (24) IT-Budget/2021-142150-R dated 23 Sept’2021 to make the
| payment online w.e.f. 01-11-2021. All beneficiaries are required to fill in the below details, which is

Bank Name:

Bank A/C Title name:

Branch code:

| Bank A/c #: (16 Digits)

Bank IBAN #: (24 Digits)

Note: All payments transactions will be mad@omabove mentioned Account details. This is only a

| one time information to be provided by the all beneficiaries. Incase if the above detail has already

submitted, please tick the box above “Information already submitted” and also ensure Form-X is
duly signed & stamped.




TTI-E GAZETTE OF PAKISTAN, EXTRA., MAY 14,2022 IPART Il
ANNEXURE: |

Declaration of Ultimate Beneficial Owners Information for Public Procurement Contracts.

1. Name

2. Father's Name/Spouse's Name

3. CNIC / NICOP/Passport No.

4. Nationality

5. Residential address

6. Email address

7. Date on which shareholding, control or interest acquired in the business.

8. In case of indirect shareholding, control or interest being exercised through intermediary

companies, entries or other legal persons or legal arrangements in the chain of ownership or
control, following additional particulars to be provided:

1 2 314 (5|16 |7 8 9 10
Legal form c -Percentage of | Percentage of Identity of
(Company/Limited o | s shareholding shareholding, Natural Person
Liability Partnership E "g control or Control or -who Ultimately
/Association of L | £ interest of BO Interest of owns or
Persons/Single g 2| 8 » | intheLegal | Legal Person Controls the
Member = o 35 o Person or or Legal Legal Person or
g Company/Partnership 515 < z 2 Legal Arrangement in |  Arrangement
g | Firm/Trusted/Anyother | % | @ A § < Arrangement the Company
z Individual, Body s lelo|w :
2 B S
Corporate (to be 5| & 2 T
Specified) 2 8 @
‘S £
o
g |2
©
o




Part Il

THE GAZETTE OF PAKISTAN, EXTRA., MAY 14,2022 |

1

2

3

4 5

7

8

Name and
surname (in
block Latter's)

CNIC no (in
case of
foreigner
Passport No)

Father's /
Husband'’s
Name in Full

Current
Nationally

Any other
Nationality

lies)

Occupation

Residenti
ally
address
in full of
the
registered
/ principle
office
address
fora
subscribe
rs other
that
natural
Person

Numbers of
shares taken
by cash
subscribers (in
figures and
words

Total numbers of shares taken (in figures

and words)

10.

Mame and signature
(Person authorized to issue notice on behalf of the company)

S—

Any other information incidental to or relevant to beneficial owner(s).

a4




- We. undersfand*‘t;{}m acgording to your condmons, Bids mﬂs&_be suppcrted by A Bxd«
»Setunng})edamtxon. S ‘ \,& ' e - ".1.‘ _

in co:&upt and fraudulent pracuces, ].f we are m;,breach of Om',’

. Date s:gned

.+ Form of Bid-Securing Declaration
[The Bidder shall fill in this Form in accordance with the instructions indicated.]

__Date: [date (as day, montl and year)]
sei i ¥emNo.: [mimber of Bidding process]
‘Altemauve No [msert xdentzﬁcatwn No zf this’ zs a Bld Jor an alternative]

AHN 1- 0’4.4- "'

. :’%j _f"m "
To: [completc mzme cf Proc:;‘mlgcAgenCy] ey *%;; ? ﬁ' P -~
We, ﬂ\eundermgned"declﬂte that: TR T, - E
Ma,\ oy

e

_ -..We accegt that we' wﬁl be blacL.hsted and hencpforth cross debarred ﬁor parumpatmg m, '
respegtive; tategory of public procurement ‘proceedings for, a period ofi(not more: than)

six months, if ail to abide with a bid. sec:urmg decla.ratwmmowever thhout in ulgmg *._‘ ‘
obhganon(s) ungder the

Bxd:condlhuns, because we _

""ofBld or

o .'.‘ » A ‘.
w4 "" . m m i l A :m:r-

3

(b)h havmg been nonﬁed ‘of the acceplance of oﬁr Bid ° by the Procunng Axgcnf:y @

«. sduring the penod of Bid validity; (i) fad o; refuse tQ, sq,n _the Contract; or.. (i) fail
or refuse to farnish the Performance becuntv (or guarantee) if requxred, din &

» acco:dance with the ITB o . N ,.:,» n'b =
M is? RN wt . \ .;-;‘:;

‘:‘,‘A:We undeﬁtand,,thn Bid Securmg Declarahon shall expn'e lf we are n t the sﬁt..essful ,,,,,
: bxdder, on the: earlier of (1) our rece.lpt of your: notiﬁcaﬂon touso the namg ‘of thevv

SlICLESSﬁll 1qdder, ot,t(n) nventyrmght days after the e;tpuabon 3f oup’Bxd. R }(1
Name of the"%ldd‘é'n \%&T : o \ v
Name of the p:rSOn duxy authorlzed m\amuxdxoﬁﬁﬁ:f‘» of &Qdﬁ‘é'
Tltle of the- person sigmng the qu Py "“‘t Sy, e

;..-r;,»r ¥ ;‘_“"N"i; 4»4;_ 4 e £l
Signature of tne Pe’son named above_'” * : MRS |

i

* In the case of the Bid submitted by joint venture specnfy the name of the Joint thure as Bidder

**: Petson signing the Bid shall have the power of attor.ney given by the Bidder attached to the Bid

. [Note: In cise of a Jaint Venhire, the Bid-Securing Dectaration must be in {he name of nll members to the ]amt

Venture that submits the Bzdl




SeclTayl

SUI SOUTHERN GAS COMPANY LIMITED
PROCUREMENT DEPARTMENT

BLACKLISTING MECHANISM
(REVISION-1)

1 BACKGROUND

In pursuance of Rule-19 of Public Procurement Rules, 2004 read with Rule-2(f) (fa) and the criteria
for Blacklisting of Suppliers and Contractors / Consultants doing business with the $SGCs is reiterated
hereafter to eliminate unfair trade practices.

2 SCOPE

The procedure shall be applicable and remain in force, along with any amendments thereto, within Sui
Southern Gas Company Limited (“SSGC”) until any clear instructions or guidelines are impacted by
the Government through Public Procurement Regulation Authority (PPRA), Pakistan Engineering
Council (PEC) , or any other competent forum. The procedure shall also be applicable on the pre-
qualified firms. The procedure shall be applicable on any “Person(s) / Firm(s)”, which for the purposes
of this Mechanism shall inter alia include suppliers, bidders, contractors, consultants, firms,
individuals, and organizations transacnng business with SSGC. Wherever any provxslon of this
Mechanism shall be in confliet with provisions of any applicable guidelines of donor agencies, or any
other applicable Statute / Law or Rule enforced at the time in Pakistan, the provisions of such
applicable guidelines, laws, or rules shall prevail. This SOP shall become a part of the future Bidding
Documents.

3 DEFINITION OF TERMS

3.1 "Appellate Authority" - Authority to Appeal against issuance of Blacklisting Order.

3.2 "Appeal" - Right of firm/individual to lodge protest against the issuance of Blacklisting
Order.

3.3 "Procuring Agency" - Any department/division/factory/project exercising general and/or
administrative control over the unit,

3.4 "Blacklisting Order" - An administrative penalty disqualifying a firm/individual from
participating in procurement for a given period. .

3.5 "Suspension” - The administrative penalty imposed for infractions committed during the
competitive blddmg stage, whereby such firms/individuals are prohibited from further
participation in the bidding process of Procuring Agency.

3.6 "Contract Implementation” - A process of undertaking a project or contract in accordance
with the contract documents.

3.7 "Termination of Contract” - Extinction of contract by reason or resolution or rescission
under applicable rules/regulations/laws arising from the default of the firms/individuals.

3.8 "Delist" - Removal of suppliet/contractor from blacklisting.

3.9 “PA-Project Authority - — A three-member committee comprising of User, HSE&QA &

Procurement Deptt. to address the issue.
3.10  RPC-88G’s Rights Protection Committee — To examine the justification of PC.

Page | of 10
Dated : 12" October 2020
Revision-1: Dt: 3 Sept 2024




4. REASONS FOR BLACKLISTING

4.1

4.2

The following shall comprise the broad multilateral guidelines for blacklisting-:

4.1.1"Corrupt Practice” means the offering, giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence the action of a public official in the
procurement process or in contract execution;

4.1.2 "Fraudulent Practice" means a misrepresentation or omission of facts in order to
influence a procurement process or the execution of a contract;

4.1.3 "Collusive Practice” means a scheme or arrangement between two or more
bidders, with or without the knowledge of the Purchaser, designed to establish
bid price at artificial, non-competitive levels, and

4.1.4 "Coercive Practice” means harming or threatening to harm. directly or indirectly,
Person(s) / Firm(s) or their property to influence their participation in the
procurement process or affect the execution of a contract.

In addition to above, blacklisting of firms/individuals may be resorted to when the
charges are of serious nature, which include but are not limited to the following;

42.1 Competitive Bidding Stage

During the competitive bidding stage, the Procuring Agency shall impose on bidders or
prospective bidders the penalty of Suspension from participating in the public bidding
process, without prejudice to the imposition of additional administrative sanctions as the
internal rules of the agency may provide and/or further criminal prosecution. as provided
by applicable laws, for violations committed which include but are not limited to the
following:

i.  Submission of eligibility requirements containing false information or falsified
documents.

ii. Submission of bids that contain false information or falsified documents, or the
concealment of such information in the bids in order to influence the outcome of
eligibility screening or any other stage of the public bidding.

iii. Submission of unauthorized or fake documents for pre-qualification/ tendering i.e.
without specific authorization from the principals/ manufacturers etc.

iv. Failure of the firm to provide authentic Warranty Undertaking and Performa
Invoice of the manufacturers / Principal / Trading house.

v.  Failure of the firm to submit specific authority letter of the Original Equipment
Manufacturer (OEM) for participation in a particular tender;

vi. Unauthorized use of one's name, or using the name of the name of another for
purpose of public bidding.

vii. Deviations from specifications and terms & conditions of the purchase
order/contract.

viii. Withdrawal of a bid, or refusal to accept an award or refusal to perform the job or
enter into contract with the government without justifiable cause, after he had been
adjudged as having submitted the Lowest Calculated Responsive Bid or Highest
Rated Responsive Bid.

ix. Refusal or failure to post the required performance security within the prescribed
time,

x.  Refusal to clarify or validate in writing its Bid during post qualification within a

period of seven (7) working days, or as may be specifically prescribed. from receipt
of the request for clarification.

Page 2 of 10
Dated : 12" QOctober 2020
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xi.  Any documented unsolicited attempt by a bidder to unduly influence the outcome
of the bidding in his favor.

Xii. Any attempt to give illegal gratification to any representative of the purchaser to
influence the process of procurement.

[n addition to the penalty of suspension, the bid security posted by the concerned bidder

or prospective bidder could also be forfeited / encashed.

4.2.2  Purchase Order / Contract Implementation Stage

During the Purchase Order / Contract implementation stage, the procuring entity shall impose on
contractors after the termination of the contract the penalty of suspension from participating in
the public bidding process, without prejudice to the imposition of additional administrative
sanctions as the internal rules of the agency may provide and/or further criminal prosecution, as
provided by applicable laws, for violations committed which include but are not limited to the
following:

i.  Failure of the contractor, due solely to his fault or negligence, to mobilize and start work
or performance within the specified period in the Letter to Proceed.

ii.  Failure by the contractor to fully and faithfully comply with its contractual obligations
without valid cause, or failure by the contractor to comply with any written lawful
instruction of the Procuring Agency or its representative(s) pursuant to the
implementation of the contract. For the procurement of infrastructure projects or
consultancy contracts, lawful instructions include but are not limited to the following:

a. Employment of competent technical Person(s) / Firm(s)nel, competent engineers
and/or work supervisors;

b.  Provision of warning signs and barricades in accordance with approved plans and
specifications and contract provisions;

¢. Stockpiling in proper places of all materials and removal from the project site of
waste and excess materials, including broken pavement and excavated debris in
accordance with approved plans and specifications and contract provisions;

d. Deployment of committed equipment, facilities, support staff and manpower; and

€. Renewal of the effectivity dates of the performance security after its expiration
during the course of contract implementation.

f.  Non-Performance of the supplier in respect of tender terms & conditions and the
delivery / supply of material. - o

iii. Assignment and subcontracting of the contract or any part thereof or substitution of
key Person(s) / Firm(s)nel named in the proposal without prior written approval by the
Procuring Agency.

iv.  For the procurement of goods, unsatisfactory progress in the delivery of the goods by
the manufacturer, supplier or distributor arising from his fault or negligence and/or
unsatisfactory or inferior quality of goods, as may be provided in the contract.

v.  For the procurement of consulting services, poor performance by the consultant of his
services arising from his fault or negligence, any of the following acts by the consultant
shall be construed as poor performance:

a. Defective design resulting in substantial corrective works in design and/or
construction;
b. Failure to deliver critical outputs due to. consultant's fault or negligence;

C. Specifying materials which are inappropriate, substandard or way above
acceptable standards;
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d. Allowing defective workmanship or works by the contractor being supervised by
the consultant; and

e. Submitting CV's of key Person(s) / Firm(s)nel in the prequalifying process or bid
documents of professionals that are not in actual employment of the bidder.

v1. For the procurement of infrastructure projects, poor performance by the contractor
or unsatisfactory quality and/or progress of works arising from his fault or
negligence. =

vii. Wiltful or deliberate abandonment or non-performance of the project or contract
by the contractor resulting to substantial breach thereof without lawful and/or just
cause.

In addition to the penalty of suspension, the performance security posted by the contractor could
also be forfeited.

423 In addition to above, other grounds for blacklisting of firms/individuals include but are not

vi.
vii.

viii.

xi.

Xil.

limited to the following:

QObtaining fraudulent payments;

. Obtaining contracts by misleading the purchaser:
i. Refusal to pay SSGC dues etc.;
iv. Failure to fulfill contractual obligations;

Changes in the status of firm's ownership/partnership etc. causing dissolution  of the firm
which existed at the time of inspection / bidding prior to original registration of the firm;
Registration of a firm with a new name by the Proprietor or family or a nominee thereof of a
firm that has been already blacklisted;

Consequential operational damages caused to SSGC equipment or infrastructure as a result
of equipment or parts thereof supplied on trial basis or due to failure of such equipment;
Contractors who have negotiated Plea Bargain under the National Accountability Ordinance
1999, or contractors involved with any other criminal proceedings conducted by any
investigation agency where default has been proved specifically in relation to supplies made
to or contracts concluded with SSGC.

Involved in litigation or needless petitioning to influence or obstruct the procurement process
either on his own behalf or at the behest of any other vested interest;

A firm may be disqualified for a period extendable to two years in case a decision by a court
is awarded against the said firm after litigation, or where the firm is involved in litigation at
least three times during two financial years, or where a firm has on account of litigation caused
substantial financial losses to SSGC;

Blacklisted by other Federal and Provincial Government Ministries / Divisions / Departments
and organizations / autonomous bodies subordinate thereto; and

Blacklisting in case of Joint Venture firms will also result in termination of the concerned
Joint Ventures Partners.

SYSTEM OF PENALTIES

For the purpose of uniformity, following system of penalties shall be adopted for procurement
of goods, works and services:

5.1 Blacklisted and henceforth cross debarred for participation in any public procurement or

disposal proceedings for the period of not more than ten years, if corrupt and fraudulent
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practice as defined in these rules is established against the bidder or the bidders in pursuance
of blacklisting proceedings:

blacklisted and henceforth cross debarred for participation in respective category of public
procurement or disposal proceedings for a period of not more than three years, if the bidder
fails to perform his contractual obligations during the execution of contract or breaches the
contract due to his capacity and capability to perform or otherwise, However, procuring
agency shall initiate such blacklisting or debarment proceedings after exhausting the forum
of arbitration, provided that such provision exists in the conditions of contract, and if such
failure or breach is covered in the respective dispute settlement clauses of the contract, and

blacklisted and henceforth cross debarred for participation in respective category of public
procurement or disposal proceedings for a period of not more than six months, if the bidder
fails to abide with a bid securing declaration, however without being indulged in any corrupt
and fraudulent practice.

6. SUSPENSION AND BLACKLISTING PROCEDURE

)

The supplier or contractor who is to be blacklisted for a specified period is given adequate
opportunity of being heard.

The supplier or contractor who is to be blacklisted for a specified period is called for
meeting by providing adequate time, so as to given him adequate opportunity of being
heard before taking any action.

- In case the supplier or contractor does not attend the meeting on the given date and time a

final notice is served to him / her to attend the meeting on the revised date and time.
‘Despite the final notice, if the supplier or contractor does not attend the meeting as per
schedule, automatically be considered at fault. Action will be taken as per below clauses 5
to 9.

A three-member committee will form comprising of User, Procurement and HSE&QA
departments to address the issues in the meeting with the supplier or contractor. Members
of committee may not below of grade [V, : =

In case the supplier or contractor is found at default based on the fact of the case as
well as the tender terms and conditions, and do not Justify the grounds of his default as
per the tender terms and conditions, the approval is sought from the management for
their temparary or permeant blacklisting alongwith encashment of bid bond of PBG as
the case may be.

The decision of the management is communicated to the defaulted supplier or
contractor through a formal letter.

A copy of the letter of the defaulted supplier / contractor alongwith covering letter with
pertinent documents is / also forwarded to the Authority (PPRA) for uploading on
PPRA website.

The blacklisting information of the supplier / contractor is uploaded on the websites.
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9. Any bidder not satisfied with the decision of the procuring agency, may lodge an appeal
in the relevant court of jurisdiction.

10. After coming into force the procurement contracts, the dispute between the parties to
the contract shall be settled by arbitration.

7. STATUS OF BLACKLISTED FIRM/INDIVIDUAL

Blacklisting of a firm/individual will not affect other ongoing contracts/works/supply orders.
However, such blacklisted firm shall stand barred from all future tender processes/participation and
Standing Security, if any, could be confiscated until recovery of financial damages ascertained by
the authority while issuing Blacklisting Order.

8. DELISTING

A temporary blacklisted firm / individual shall be automatically restored after the period for the
penalty has elapsed, unless the procuring agency wants to maintain the blacklisted status of firm /
individual due to justifiable reasons with the prior approval of Appellate Authority. In the latter
case, the temporary blacklisted firm / individual shall be restored.

9. AMENDMENTS

9.1 In the implementation of Blacklisting Mechanism, the modifications may be introduced
thereto through the amendment of its specific provisions as the need arises.

9.2 Any amendment to this Blacklisting Mechanism shall be applicable to tenders advertised
for bid after the effectivity of the said amendment.

10. EFFECTIVITY

The Blacklisting Mechanism or any amendments thereof shall take effect immediately and from
the date of its issuance. All future tender documents must be governed by these instructions.
However, these cannot override the provisions of Public Procurement Rules, 2004.

11. The Steps to be Followed are As Under

The causes and reasons to be taken into consideration for Debarment / Blacklisting of any Person(s) /
Firm(s) are given as under:

I. PRE-AWARD STAGE:

The following shall be considered, inter alia, the events / reasons for initiating proceedings under
this Mechanism at the Pre-Award Stage:

i Indulging in Corrupt: Fraudulent as well as Collusive practices.

ii  Submission of false and spurious documents, making false statements, making frivolous
complaints and allegations to gain undue advantage.
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Commission of embezzlement, criminal breach of trust, theft, cheating, forgery, bribery.
falsification or destruction of records, receiving stolen property, false use of trademark,
securing fraudulent registration, giving false evidence, furnishing of false information of
serious nature.

Submission of false bid security or infringement of documents to get undue monetary or
any other benefit.

Breach of confidentiality of evaluation process based on illegal access or in any way to get
undue benefit or to provide benefit or to frustrate the bidding/evaluation process. This will
also include attempts to sabotage the bidding process directly or indirectly.

2. POST- AWARD STAGE:

The following shall be considered, interalia, the events / reasons for initiating proceedings under this
Mechanism at the Post-Award Stage:-

vi.

Vii.

Extraordinary delay in signing or refusal to accept the Notification of Award and/or the
contract without any cogent reason.

Misconduct, i.e., failure to proceed with the signed contract, withdrawal of commitments,
quoting an unreasonably and unfairly low financial offer and subsequently withdrawing
such an offer, frustrating the evaluation/bidding process and not responding to written
communication in a reasonable time.

iii. Causes mentioned in Sub-Clauses i, ii and iii above.

. Submission of fake / frivolous or mutilated Performance Guarantee or Advance Payment

Guarantee etc.
Non-satisfactory performance during the execution of the contract / purchase order.

Non-performance or Breach of provisions / clauses of the contract agreements/tender
terms.

Notwithstanding the warranty/defect liability period, any defect in a product, equipment,
plant, facility or services rendered that may subsequently surface during field operations
within 5 years of its commissioning,

viii. Failure to honour obligations within warranty period or defect liability period as defined

in the contract.

3. OTHER CAUSES :

i

ii.

The Person(s) / Firm(s) is blacklisted by any Government department in Pakistan, or it is
established that the firm is involved in any kind of corruption or corrupt practices anywhere
in the world.

Violations of provisions / instructions set down in the Bidding Documents.
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iii. Any attempt / activity to malign or bring SSGC into disrepute and harm its interest(s).

iv. Person(s) / Firm(s)(s) blacklisted by International Financial [nstitutions (donor agencies)
will be liable to be blacklisted after receipt of confirmation from the donor agencies
without any further proceeding.

v. Any other cause deemed just and appropriate by CPPA in the given circumstances.

Note: (1) If above mentioned causes occur either on part of the principal bidder or the local agent, both
shall be considered for blacklisting / debarment.

(2) The authorization of the foreign bidder to local agent shall contain his complete particulars
including the name of the company, name of the owner, National Tax number (NTN), CNIC
(Computerized National Identity Card) No. etc. In case, the said information is found to be
missing, even after calling for the same within a reasonable time, the authority letter shall not
be accepted.

(3) The Bidding Documents shall be issued against original authority letter or in case of scanned
copy, the email of the foreign bidder shall be enclosed. However, at the time of bidding, the
original authority letter shall be attached with the bid. In the absence of the same, the bid shall
be rejected.

4. FORMULATION of SSGC’s Rights Protection Committee: A permanent Committee namely
“SSGC’s Rights Protection Committee (RPC or Committee)” shall examine the justification of
the reasons given by the Project Authority prior to blacklisting. Member of RPC must be one
grade up from the members of PA.

5. PROCEDURE FOR BLACKLISTING

Upon receipt of or obtaining information and/or knowledge that any Person(s) / Firm(s)(s) is
involved in practices mentioned in hereinabove under the heading of Pre-Award Stage; Post-
Award Stage and Other Causes, the concerned Project Authority / formation shall promptly
formulate its recommendations and submit through the Managing Director, SSGC to SSGC’s

RPC / Committee along with its findings, details of charges and documentary evidences to
initiate proceedings under this Mechanism.

6. INITIATION OF AN ACTION

(i) Within a period of 15 days after receiving the recommendations of Blacklisting /
Debarment from the concerned Project Authority, the Convener of the Committee shall
issue a Show Cause Notice (“Notice™) thereby informing the Person(s) / Firm(s) about the

alleged charges and shall provide an opportunity to the defend said charges within a time
period of 15 (fifteen) days.

(i) The Person(s) / Firm(s)(s) shall be accorded adequate opportunity of hearing in order to
defend the charges within the given timelines,

(iii) The Notice to the Person(s) / Firm(s) shall be sent at the mailing/postal address as provided
under the Contract or any other address provided by way of subsequent written
communication by the Persor:s) / Firm(s) The non-receipt of the Notice due to incorrect /
change in mailing address without any written communication shall not be attributable to
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SSGC. In case of non~receipf of any reply from the accused Person(s) / Firm(s) within the
formulated time, but not less than the time given in (i) abave, the Committee shall have the
right to proceed on Ex-parte basis.

7. DECISION

The committee shall hold an independent inquiry/investigation as the case may be, and, which
may include site visits and interviews with the parties concerned. The Committee shall complete
the entire inquiry/investigation, preferably within a period of 30 days after receipt of response
from the Person(s) / Firm(s) against whom proceedings under this Mechanism has been initiated
and shall present the report to the Managing Director, SSGC. If required, the Committee may
report the case to an appropriate law enforcement agency depending upon the nature of the case
for detailed investigations with the prior approval of Managing Director, SSGC. iii. The
Person(s) / Firm(s) against whom proceedings have been initiated under this Mechanism shall
not proceed for arbitration/litigation during the proceedings for blacklisting,

8. COMMUNICATION OF DECISION

After recommendation for temporary & permanent blacklisting by “SSGC’s Rights Protection
Committee (RPC)”, the Person(s) / Firm(s) concerned shall be informed within 10 days of such
decision. The decision of the Committee will be notified on SSGC ‘s and PPRA’s websites and
shall also be conveyed to Pakistan Engineering Council.

The temporary Blacklisting on the grounds and reasons specified herein above shall be for a
reasonable specified period of time and as a general rule of prudence, the period may not exceed
three years, except in cases where debarment/blacklisting has been done by any other
government department or an International Financial Institution (Donor Agency). In case the
Person(s) / Firm(s) has been blacklisted by the government department or the International
Financial

Institution (donor agency), the period of temporary blacklisting/debarment shall be for a
maximum period of 3 years or the time period for which the concemed government
department/International Financial Institution (Donor Agency) debarred the contractor
(Whichever is higher). However the permanent blacklisting cannot be revived.

Action after the Person(s) / Firm(s) are placed on Blacklisting List:

i. The decision of blacklisting will be immediately circulated to all concerned as mentioned
herein above under the heading Communication of Decision.

i, In case of a contract already awarded to a Person(s) / Firm(s) which has been blacklisted and
termination is either not possible or not feasible, the concerned Project Authority may proceed
in this case to complete the contract with the approval of Competent Authority. (iii)The
blacklisted Person(s) / Firm(s) shall stand disqualified from bidding from the date of decision
against them. Any pending bids shall also stand rejected, If a contract has already been
awarded to Person(s) / Firm(s), it shall be voidable at the option of SSGC. (iv) A separate
register or data base will be maintained for blacklisted firms indicating reasons and period,
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9. Effectiveness

This Mechanism or any amendments thereof shall take effect immediately with the approval
from Managing Director of Sui Southern Gas Company Limited.
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AFFIDAVIT OF COMPLIANCE WITH INTEGRATED MANAGEMENT SYSTEM (IMS) MANUAL

l; [Supplier's Authorized Representative Full
Name], of [Supplier Company Name], with principal

office located at
[Full Address], do hereby solemnly affirm and declare as follows:

1. That | am the duly authorized representative of [Supplier
Company Name], and have the legal authority to make this declaration on behalf of the
company.

2. That | confirm having accessed, read, and fully understood the Integrated Management
System (IMS) Manual provided by Sui Southern Gas Company Limited (SSGC), available at
official website [https://www.ssgc.com.pk/web/wp-content/uploads/2025/06/IMS-
Mannual-1-1.pdf].

3. That [Supplier Company Name]
agrees to comply fully with all the policies, procedures, and responsibilities outlined in the
IMS Manual, and will ensure that all relevant employees, contractors, and agents are made
aware of and comply with the same.

4. That [Supplier Company Name]
acknowledges that failure to comply with the IMS Manual may result in corrective action,
including but not limited to financial penalties as per SSGC policy and suspension or
termination of business with Sui Southern Gas Company Limited (SSGC).

5. This affidavit is made in good faith and for the purpose of affirming our commitment to
health, safety, and environmental standards in our operations and engagements with SSGC.

Signed at [City] this [day] of [month], [year].

Signature:
Name: [Full Name of Supplier Representative]
Designation: [Job Title]

Company Name: [Supplier Company Name]
Contact Details: [Phone, Email]

Witnessed by:

Signature of Witness:
Name of Witness:
Date:

Witnessed by:

Signature of Witness:
Name of Witness:
Date:
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M/s
SNTN
Address

N J
]

NOTICE UNDER RULE 3(1) OF THE SINDH SALES TAX SPECIAL
PROCEDURE (WITHHOLDING) RULES, 2011. o

Dear Sir, : .
| Kindly note that we are a withholding agent under the Sindh Sales
Tax Special Procedure (Withholding) Rules, 2011, and that we shall withhold and
deduct the prescribed amounts of Sindh sales tax against your tax invoices in
relation tg L;e services provided ar rendered by you to us. We hold NTN/FTN

7

........................

L2 “We undertake to deposit the withheld/deducted amounts of Sindh

W ey . e o
-

saies'tax in the Sindh Government's head of account *B-02384" against a SRB-
prescribed PSID/Challan (SST-04 or_SSM—O4) in the manner prescribed under
4 the aforesaid Sindh Sales Tax Special Procedure (Withholding) Rules, 2011, and

we shall provide you a certificate of dfeductidn-cum-déposit in terms of rule 3(9)
“thereof, | | -

/
I

Signature__.__

Name _____-

CNIC

Designaticn

Date

Official saal




'a) | Sui Southern Gas
ssGc | Company Limited

Procurement Department
Standard Advisory to all Bidders
SUB: Sindh Sales Tax Withholding On Services Payment
(Effective from 1 July 2024)

Dear Sir,

Background
Please be informed that:

1. Uptil February 2024, SSGC deducted 20% of Sindh Sales Tax amount from Invoice
value payable to a-Vendor for services rendered in Sindh & deposit the same with
Sindh Revenue Board, while remaining 80% is deposited by the Vendor themselves.

2. From March 2024 - June 2024, SSGC deducted 80% of Sindh Sales Tax amount from
Invoice value payable to a Vendor for services rendered in Sindh & deposit the same
with Sindh Revenue Board, while remaining 20% is deposited by the Vendor
themselves

Amendment in Law
Sindh Revenue Board (SRB) has amended Withholding Rules thereby requiring SSGC to
deduct 20% of sales tax amount from Invoice Value.

Revised Procedure for Sindh Sales Tax Withholding
In order to ensure implementation of above amendment, following process is being
implemented 01. July 2024:

1) 80% Sales Tax to continue to be withheld on 'Past" Invoices only (where Vendor has
already deposited 20% Sales Tax in Government treasury provides evidence thereof).

2) 20% Sales Tax will be deducted on Current and future invoices (while 80% will be.
deposited by vendor directly with SRB)

Itis needless to mention that only Sindh Withholding Rules have been amended white there
is no change in other Rules (income tax withholding Balochistan Sales Tax withholding; etc.)

N

('S( Procwement \&
Dept.
i
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