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1. Requisition Details

1 CC015370  A-ESRI ArcGIS FAMILY SOFTWARE | ArcGIS ArcEDITOR (VERSION 9.2 FOR WINDOWS)

Background

Implementation of GIS is divided in two phases. Phase-1 is the large format scanning and the storage of more than 5000 paper maps on
digital media to save them from any loss or damage; and for the development of GIS base map and its implementation as web base. GIS
application for the understanding and visualization of seamless information for pipeline and its associated features along with land use
data. It is estimated that this phase will be completed by August 2007.

Phase 11 will be the deployment of GIS base map at enterprise level for the improvement in business processes and its integration with
other system.

This software is required due to continuously expansion of SSGCL gas pipeline network, the number of paper maps for pipeline network
(currently more than 5000) is also increasing. Day-to-day handling, storage, re-storage and maintenance of these maps of pipeline network
and its outdated information were the significant issue at SSGCL. Also, these maps could not be combined with each other due to variable
scales and several geometrical problems. One of the primary objective for the development of GIS base map (Phase-1) is to integrate
current and forth coming maps for pipeline network and store them in centralized and seamless form for understanding and visualization
of seamless pipeline network through web base GIS application.

This GIS base map has not been deployed in user departments for business processes. For deployment of GIS base map, out-of-the-box
GIS application (having defined model) is required.

Miner & Miner (M&M) is a world leader in the development and implementation of GIS software for utilities. ArcFM provides a
complete, out-of-the-box solution for facilities management designed to meet the needs of the utility business. Since ArcFM off-the-shelf
solution is built on top of ESRI's software and includes several components therefore licenses for following ESRI and Miner & Miner
software products are required. The deployment of ArcFM off-the-shelf solution will be done on component basis using services of Miner
& Miner's local partner and more licenses will be required in future.
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According to Miner & Miner, the ArcFM solution brings significant business justification, including a reduction of overall operating costs
and improved customer service through:

" Seamless access to the GIS data to all internal and external users.

" Increased productivity and efficiency by quickly updating maps to reflect new facilities and distributing them across the enterprise.

" Better access to all customer data from multiple systems, providing proactive contact with customer to identify existing problems or
offer additional services.

" Improved customer satisfaction by improving customer service, reliability and planning as a result of more accurate and up-to-date
information.

" Improved engineering decisions by integration with advanced calculation engines.

" Easily supported, standards-based technology that requires minimal custom development.

" Supports better data to make more effective engineering decisions and improve overall system efficiency.

" Integrated design, work management and mapping functions, facilitation quick turn-around time of design and as-building-system based
on one common platform that is fully scalable and allows for continuous improvement.

2 CC015380  A-ESRI ArcGIS FAMILY SOFTWARE|ArcGIS ArcINFO (VERSION 9.2 FOR WINDOWS)

Background

Implementation of GIS is divided in two phases. Phase-1 is the large format scanning and the storage of more than 5000 paper maps on
digital media to save them from any loss or damage; and for the development of GIS base map and its implementation as web base. GIS
application for the understanding and visualization of seamless information for pipeline and its associated features along with land use
data. It is estimated that this phase will be completed by August 2007.

Phase 11 will be the deployment of GIS base map at enterprise level for the improvement in business processes and its integration with
other system.
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This software is required due to continuously expansion of SSGCL gas pipeline network, the number of paper maps for pipeline network
(currently more than 5000) is also increasing. Day-to-day handling, storage, re-storage and maintenance of these maps of pipeline network
and its outdated information were the significant issue at SSGCL. Also, these maps could not be combined with each other due to variable
scales and several geometrical problems. One of the primary objective for the development of GIS base map (Phase-1) is to integrate
current and forth coming maps for pipeline network and store them in centralized and seamless form for understanding and visualization
of seamless pipeline network through web base GIS application.

This GIS base map has not been deployed in user departments for business processes. For deployment of GIS base map, out-of-the-box
GIS application (having defined model) is required.

Miner & Miner (M&M) is a world leader in the development and implementation of GIS software for utilities. ArcFM provides a
complete, out-of-the-box solution for facilities management designed to meet the needs of the utility business. Since ArcFM off-the-shelf
solution is built on top of ESRI's software and includes several components therefore licenses for following ESRI and Miner & Miner
software products are required. The deployment of ArcFM off-the-shelf solution will be done on component basis using services of Miner
& Miner's local partner and more licenses will be required in future.

According to Miner & Miner, the ArcFM solution brings significant business justification, including a reduction of overall operating costs
and improved customer service through:

" Seamless access to the GIS data to all internal and external users.

" Increased productivity and efficiency by quickly updating maps to reflect new facilities and distributing them across the enterprise.

" Better access to all customer data from multiple systems, providing proactive contact with customer to identify existing problems or
offer additional services.

" Improved customer satisfaction by improving customer service, reliability and planning as a result of more accurate and up-to-date
information.

" Improved engineering decisions by integration with advanced calculation engines.

" Easily supported, standards-based technology that requires minimal custom development.

" Supports better data to make more effective engineering decisions and improve overall system efficiency.

" Integrated design, work management and mapping functions, facilitation quick turn-around time of design and as-building-system based
on one common platform that is fully scalable and allows for continuous improvement.

3 CC015400  A-ESRI ArcGIS FAMILY SOFTWARE|ArcGIS ENGINE RUNTIME GEODATABASE UPDATE
EXTENSION (VERSION 9.2 FOR WINDOWS)
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Background

Implementation of GIS is divided in two phases. Phase-1 is the large format scanning and the storage of more than 5000 paper maps on
digital media to save them from any loss or damage; and for the development of GIS base map and its implementation as web base. GIS
application for the understanding and visualization of seamless information for pipeline and its associated features along with land use
data. It is estimated that this phase will be completed by August 2007.

Phase 11 will be the deployment of GIS base map at enterprise level for the improvement in business processes and its integration with
other system.

This software is required due to continuously expansion of SSGCL gas pipeline network, the number of paper maps for pipeline network
(currently more than 5000) is also increasing. Day-to-day handling, storage, re-storage and maintenance of these maps of pipeline network
and its outdated information were the significant issue at SSGCL. Also, these maps could not be combined with each other due to variable
scales and several geometrical problems. One of the primary objective for the development of GIS base map (Phase-1) is to integrate
current and forth coming maps for pipeline network and store them in centralized and seamless form for understanding and visualization
of seamless pipeline network through web base GIS application.

This GIS base map has not been deployed in user departments for business processes. For deployment of GIS base map, out-of-the-box
GIS application (having defined model) is required.

Miner & Miner (M&M) is a world leader in the development and implementation of GIS software for utilities. ArcFM provides a
complete, out-of-the-box solution for facilities management designed to meet the needs of the utility business. Since ArcFM off-the-shelf
solution is built on top of ESRI's software and includes several components therefore licenses for following ESRI and Miner & Miner
software products are required. The deployment of ArcFM off-the-shelf solution will be done on component basis using services of Miner
& Miner's local partner and more licenses will be required in future.

/According to Miner & Miner, the ArcFM solution brings significant business justification, including a reduction of overall operating costs
and improved customer service through:

" Seamless access to the GIS data to all internal and external users.

" Increased productivity and efficiency by quickly updating maps to reflect new facilities and distributing them across the enterprise.

" Better access to all customer data from multiple systems, providing proactive contact with customer to identify existing problems or
offer additional services.

" Improved customer satisfaction by improving customer service, reliability and planning as a result of more accurate and up-to-date
information.

" Improved engineering decisions by integration with advanced calculation engines.

" Easily supported, standards-based technology that requires minimal custom development.

" Supports better data to make more effective engineering decisions and improve overall system efficiency.

" Integrated design, work management and mapping functions, facilitation quick turn-around time of design and as-building-system based
on one common platform that is fully scalable and allows for continuous improvement.

4 CC015410  B-ArcFM SOLUTION BY MINER & MINER|]ArcFACILITIES MANAGER (FOR WINDOWS)
LATEST VERSION COMPATIBLE WITH ArcGIS VERSION 9.2
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Background

Implementation of GIS is divided in two phases. Phase-1 is the large format scanning and the storage of more than 5000 paper maps on
digital media to save them from any loss or damage; and for the development of GIS base map and its implementation as web base. GIS
application for the understanding and visualization of seamless information for pipeline and its associated features along with land use
data. It is estimated that this phase will be completed by August 2007.

Phase 11 will be the deployment of GIS base map at enterprise level for the improvement in business processes and its integration with
other system.

This software is required due to continuously expansion of SSGCL gas pipeline network, the number of paper maps for pipeline network
(currently more than 5000) is also increasing. Day-to-day handling, storage, re-storage and maintenance of these maps of pipeline network
and its outdated information were the significant issue at SSGCL. Also, these maps could not be combined with each other due to variable
scales and several geometrical problems. One of the primary objective for the development of GIS base map (Phase-1) is to integrate
current and forth coming maps for pipeline network and store them in centralized and seamless form for understanding and visualization
of seamless pipeline network through web base GIS application.

This GIS base map has not been deployed in user departments for business processes. For deployment of GIS base map, out-of-the-box
GIS application (having defined model) is required.

Miner & Miner (M&M) is a world leader in the development and implementation of GIS software for utilities. ArcFM provides a
complete, out-of-the-box solution for facilities management designed to meet the needs of the utility business. Since ArcFM off-the-shelf
solution is built on top of ESRI's software and includes several components therefore licenses for following ESRI and Miner & Miner
software products are required. The deployment of ArcFM off-the-shelf solution will be done on component basis using services of Miner
& Miner's local partner and more licenses will be required in future.

/According to Miner & Miner, the ArcFM solution brings significant business justification, including a reduction of overall operating costs
and improved customer service through:

" Seamless access to the GIS data to all internal and external users.
" Increased productivity and efficiency by quickly updating maps to reflect new facilities and distributing them across the enterprise.
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" Better access to all customer data from multiple systems, providing proactive contact with customer to identify existing problems or
offer additional services.

" Improved customer satisfaction by improving customer service, reliability and planning as a result of more accurate and up-to-date
information.

" Improved engineering decisions by integration with advanced calculation engines.

" Easily supported, standards-based technology that requires minimal custom development.

" Supports better data to make more effective engineering decisions and improve overall system efficiency.

" Integrated design, work management and mapping functions, facilitation quick turn-around time of design and as-building-system based
on one common platform that is fully scalable and allows for continuous improvement.

5 CC015420 B-ArcFM SOLUTION BY MINER & MINER |ArcFM VIEWER (FOR WINDOWS) LATEST VERSION
COMPATIBLE WITH ArcGIS VERSION 9.2

Background

Implementation of GIS is divided in two phases. Phase-1 is the large format scanning and the storage of more than 5000 paper maps on
digital media to save them from any loss or damage; and for the development of GIS base map and its implementation as web base. GIS
application for the understanding and visualization of seamless information for pipeline and its associated features along with land use
data. It is estimated that this phase will be completed by August 2007.

Phase 11 will be the deployment of GIS base map at enterprise level for the improvement in business processes and its integration with
other system.

This software is required due to continuously expansion of SSGCL gas pipeline network, the number of paper maps for pipeline network

(currently more than 5000) is also increasing. Day-to-day handling, storage, re-storage and maintenance of these maps of pipeline network
and its outdated information were the significant issue at SSGCL. Also, these maps could not be combined with each other due to variable
scales and several geometrical problems. One of the primary objective for the development of GIS base map (Phase-1) is to integrate
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current and forth coming maps for pipeline network and store them in centralized and seamless form for understanding and visualization
of seamless pipeline network through web base GIS application.

This GIS base map has not been deployed in user departments for business processes. For deployment of GIS base map, out-of-the-box
GIS application (having defined model) is required.

Miner & Miner (M&M) is a world leader in the development and implementation of GIS software for utilities. ArcFM provides a
complete, out-of-the-box solution for facilities management designed to meet the needs of the utility business. Since ArcFM off-the-shelf
solution is built on top of ESRI's software and includes several components therefore licenses for following ESRI and Miner & Miner
software products are required. The deployment of ArcFM off-the-shelf solution will be done on component basis using services of Miner
& Miner's local partner and more licenses will be required in future.

According to Miner & Miner, the ArcFM solution brings significant business justification, including a reduction of overall operating costs
and improved customer service through:

" Seamless access to the GIS data to all internal and external users.

" Increased productivity and efficiency by quickly updating maps to reflect new facilities and distributing them across the enterprise.

" Better access to all customer data from multiple systems, providing proactive contact with customer to identify existing problems or
offer additional services.

" Improved customer satisfaction by improving customer service, reliability and planning as a result of more accurate and up-to-date
information.

" Improved engineering decisions by integration with advanced calculation engines.

" Easily supported, standards-based technology that requires minimal custom development.

" Supports better data to make more effective engineering decisions and improve overall system efficiency.

" Integrated design, work management and mapping functions, facilitation quick turn-around time of design and as-building-system based
on one common platform that is fully scalable and allows for continuous improvement.

6 CCO015430 B-ArcFM SOLUTION BY MINER & MINER|ArcFM REDLINER EXTENSION (FOR WINDOWS)-
OPTIONAL COMPATIBLE WITH ArcGIS VERSION 9.2
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Background

Implementation of GIS is divided in two phases. Phase-1 is the large format scanning and the storage of more than 5000 paper maps on
digital media to save them from any loss or damage; and for the development of GIS base map and its implementation as web base. GIS
application for the understanding and visualization of seamless information for pipeline and its associated features along with land use
data. It is estimated that this phase will be completed by August 2007.

Phase 11 will be the deployment of GIS base map at enterprise level for the improvement in business processes and its integration with
other system.

This software is required due to continuously expansion of SSGCL gas pipeline network, the number of paper maps for pipeline network
(currently more than 5000) is also increasing. Day-to-day handling, storage, re-storage and maintenance of these maps of pipeline network
and its outdated information were the significant issue at SSGCL. Also, these maps could not be combined with each other due to variable
scales and several geometrical problems. One of the primary objective for the development of GIS base map (Phase-1) is to integrate
current and forth coming maps for pipeline network and store them in centralized and seamless form for understanding and visualization
of seamless pipeline network through web base GIS application.

This GIS base map has not been deployed in user departments for business processes. For deployment of GIS base map, out-of-the-box
GIS application (having defined model) is required.

Miner & Miner (M&M) is a world leader in the development and implementation of GIS software for utilities. ArcFM provides a
complete, out-of-the-box solution for facilities management designed to meet the needs of the utility business. Since ArcFM off-the-shelf
solution is built on top of ESRI's software and includes several components therefore licenses for following ESRI and Miner & Miner
software products are required. The deployment of ArcFM off-the-shelf solution will be done on component basis using services of Miner
& Miner's local partner and more licenses will be required in future.

According to Miner & Miner, the ArcFM solution brings significant business justification, including a reduction of overall operating costs
and improved customer service through:

" Seamless access to the GIS data to all internal and external users.

" Increased productivity and efficiency by quickly updating maps to reflect new facilities and distributing them across the enterprise.

" Better access to all customer data from multiple systems, providing proactive contact with customer to identify existing problems or
offer additional services.

" Improved customer satisfaction by improving customer service, reliability and planning as a result of more accurate and up-to-date
information.

" Improved engineering decisions by integration with advanced calculation engines.

" Easily supported, standards-based technology that requires minimal custom development.

" Supports better data to make more effective engineering decisions and improve overall system efficiency.

" Integrated design, work management and mapping functions, facilitation quick turn-around time of design and as-building-system based
on one common platform that is fully scalable and allows for continuous improvement.

7 CC015450  B-ArcFM SOLUTION BY MINER & MINER|ArcFM DESIGNER EXTENSION (FOR WINDOWS)-
OPTIONAL LATEST VERSION COMPATIBLE WITH ArcGIS VERSION 9.2
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Background

Implementation of GIS is divided in two phases. Phase-1 is the large format scanning and the storage of more than 5000 paper maps on
digital media to save them from any loss or damage; and for the development of GIS base map and its implementation as web base. GIS
application for the understanding and visualization of seamless information for pipeline and its associated features along with land use
data. It is estimated that this phase will be completed by August 2007.

Phase 11 will be the deployment of GIS base map at enterprise level for the improvement in business processes and its integration with
other system.

This software is required due to continuously expansion of SSGCL gas pipeline network, the number of paper maps for pipeline network
(currently more than 5000) is also increasing. Day-to-day handling, storage, re-storage and maintenance of these maps of pipeline network
and its outdated information were the significant issue at SSGCL. Also, these maps could not be combined with each other due to variable
scales and several geometrical problems. One of the primary objective for the development of GIS base map (Phase-1) is to integrate
current and forth coming maps for pipeline network and store them in centralized and seamless form for understanding and visualization
of seamless pipeline network through web base GIS application.

This GIS base map has not been deployed in user departments for business processes. For deployment of GIS base map, out-of-the-box
GIS application (having defined model) is required.

Miner & Miner (M&M) is a world leader in the development and implementation of GIS software for utilities. ArcFM provides a
complete, out-of-the-box solution for facilities management designed to meet the needs of the utility business. Since ArcFM off-the-shelf
solution is built on top of ESRI's software and includes several components therefore licenses for following ESRI and Miner & Miner
software products are required. The deployment of ArcFM off-the-shelf solution will be done on component basis using services of Miner
& Miner's local partner and more licenses will be required in future.

/According to Miner & Miner, the ArcFM solution brings significant business justification, including a reduction of overall operating costs
and improved customer service through:

" Seamless access to the GIS data to all internal and external users.

" Increased productivity and efficiency by quickly updating maps to reflect new facilities and distributing them across the enterprise.

" Better access to all customer data from multiple systems, providing proactive contact with customer to identify existing problems or
offer additional services.

" Improved customer satisfaction by improving customer service, reliability and planning as a result of more accurate and up-to-date
information.
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" Improved engineering decisions by integration with advanced calculation engines.

" Easily supported, standards-based technology that requires minimal custom development.

" Supports better data to make more effective engineering decisions and improve overall system efficiency.

" Integrated design, work management and mapping functions, facilitation quick turn-around time of design and as-building-system based
on one common platform that is fully scalable and allows for continuous improvement.

8 SC010340 C-GIS SOFTWARE HANDS ON TRAINING|1: ArcGIS SERVER, 2: ArcFACILITIES MANAGER, 3:
ArcFM RESPONDER, 4: ArcFM DESIGNER EXTENSION, 5: ArcFM REDLINER EXTENSION, 6:
ArcFM ENGINE DEVELOPER KIT, 7: ArckFM SERVER

Background

Implementation of GIS is divided in two phases. Phase-1 is the large format scanning and the storage of more than 5000 paper maps on
digital media to save them from any loss or damage; and for the development of GIS base map and its implementation as web base. GIS
application for the understanding and visualization of seamless information for pipeline and its associated features along with land use
data. It is estimated that this phase will be completed by August 2007.

Phase 11 will be the deployment of GIS base map at enterprise level for the improvement in business processes and its integration with
other system.

This software is required due to continuously expansion of SSGCL gas pipeline network, the number of paper maps for pipeline network
(currently more than 5000) is also increasing. Day-to-day handling, storage, re-storage and maintenance of these maps of pipeline network
and its outdated information were the significant issue at SSGCL. Also, these maps could not be combined with each other due to variable
scales and several geometrical problems. One of the primary objective for the development of GIS base map (Phase-1) is to integrate
current and forth coming maps for pipeline network and store them in centralized and seamless form for understanding and visualization
of seamless pipeline network through web base GIS application.
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This GIS base map has not been deployed in user departments for business processes. For deployment of GIS base map, out-of-the-box
GIS application (having defined model) is required.

Miner & Miner (M&M) is a world leader in the development and implementation of GIS software for utilities. ArcFM provides a
complete, out-of-the-box solution for facilities management designed to meet the needs of the utility business. Since ArcFM off-the-shelf
solution is built on top of ESRI's software and includes several components therefore licenses for following ESRI and Miner & Miner
software products are required. The deployment of ArcFM off-the-shelf solution will be done on component basis using services of Miner
& Miner's local partner and more licenses will be required in future.

According to Miner & Miner, the ArcFM solution brings significant business justification, including a reduction of overall operating costs
and improved customer service through:

" Seamless access to the GIS data to all internal and external users.

" Increased productivity and efficiency by quickly updating maps to reflect new facilities and distributing them across the enterprise.

" Better access to all customer data from multiple systems, providing proactive contact with customer to identify existing problems or
offer additional services.

" Improved customer satisfaction by improving customer service, reliability and planning as a result of more accurate and up-to-date
information.

" Improved engineering decisions by integration with advanced calculation engines.

" Easily supported, standards-based technology that requires minimal custom development.

" Supports better data to make more effective engineering decisions and improve overall system efficiency.

" Integrated design, work management and mapping functions, facilitation quick turn-around time of design and as-building-system based
on one common platform that is fully scalable and allows for continuous improvement.

2. Invitation Of Bids
Bids were opened publically in presence of the representative of Material Management & Finance Departments.

Quot# Vendor Name Item |Resp| Bid Amount |Curr FOB Freight BB.Amount Cur |[COM
6376 LMK RESOURCES PAKISTAN (PVT) LTD. 8 8 13,149,832.00 PKR 327,450.00 C

3. Rate Comparison

1 CC015370 |A-ESRI ArcGIS FAMILY SOFTWARE]ArcGIS ArcEDITOR (VERSION 9.2 FOR Qty:3
WINDOWS)
Vendor Name QUT#| Unit Rate Value |Value (C&F)| Cur |Exch. Rate| Val (CF/FOB) |Landed Cost | CM|TE | Rank
(FOB) PKR (PKR)
LMK RESOURCES PAKISTAN (F| 6376 |  602,784.000  1,808,352.00 | PKR | 1.00 1,808,352.00 lclc] 1
Last PO Details ‘Ord#‘ Date ‘Curr‘ Prev. Price ‘ Vendor ‘ Qty Unit Stock
Each N/A
| Qty: |
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2 (CC015380 A-ESRI ArcGIS FAMILY SOFTWARE|ArcGIS ArcINFO (VERSION 9.2 FOR 2
WINDOWS)
Vendor Name QUT#| Unit Rate Value |Value (C&F)| Cur |Exch. Rate| Val (CF/FOB) |Landed Cost|CM|TE | Rank
(FOB) PKR (PKR)
LMK RESOURCES PAKISTAN (| 6376 | 1,148,160.000  2,296,320.00 | PKR | 1.00 2,296,320.00 lclc] 1
Last PO Details ‘Ord#‘ Date ‘Curr‘ Prev. Price ‘ Vendor ‘ Qty Unit Stock
Each N/A
3 CCO015400 A-ESRI ArcGIS FAMILY SOFTWARE |ArcGIS ENGINE RUNTIME Qty:1
GEODATABASE UPDATE EXTENSION (VERSION 9.2 FOR WINDOWS)
Vendor Name QUT#| Unit Rate Value |Value (C&F)| Cur |Exch. Rate| Val (CF/FOB) |Landed Cost | CM|TE | Rank
(FOB) PKR (PKR)
LMK RESOURCES PAKISTAN (F| 6376 |  103,040.00 103,040.00 | PKR | 1.00 103,040.00 lclc] 1
Last PO Details ‘Ord#‘ Date ‘Curr‘ Prev. Price ‘ Vendor ‘ Qty Unit Stock
Each N/A

4 CCO015410 B-ArcFM SOLUTION BY MINER & MINER]ArcFACILITIES MANAGER (FOR Qty:5
WINDOWS) LATEST VERSION COMPATIBLE WITH ArcGIS VERSION 9.2

Vendor Name QUT#| Unit Rate Value |Value (C&F)| Cur |Exch. Rate| Val (CF/FOB) |Landed Cost | CM|TE | Rank
(FOB) PKR (PKR)
LMK RESOURCES PAKISTAN (| 6376 |  654,528.000  3,272,640.00 | PKR | 1.00 3,272,640.00 lclc] 1
Last PO Details ‘Ord#‘ Date ‘Curr‘ Prev. Price ‘ Vendor ‘ Qty Unit Stock
Each N/A

5 CC015420 B-ArcFM SOLUTION BY MINER & MINER|ArcFM VIEWER (FOR WINDOWS) Qty:5
LATEST VERSION COMPATIBLE WITH ArcGIS VERSION 9.2

Vendor Name QUT#| Unit Rate Value |Value (C&F)| Cur |Exch. Rate| Val (CF/FOB) |Landed Cost | CM|TE | Rank
(FOB) PKR (PKR)
LMK RESOURCES PAKISTAN (F 6376 | 98,808.00) 494,040.00 | PKR | 1.00 494,040.00 [clc] 1
Last PO Details ‘Ord#‘ Date ‘Curr‘ Prev. Price ‘ Vendor ‘ Oty Unit Stock
Each N/A

6 CC015430 B-ArcFM SOLUTION BY MINER & MINER]ArcFM REDLINER EXTENSION Qty:1
(FOR WINDOWS)-OPTIONAL COMPATIBLE WITH ArcGIS VERSION 9.2

Vendor Name QUT#| Unit Rate Value |Value (C&F)| Cur |Exch. Rate| Val (CF/FOB) |Landed Cost | CM|TE | Rank
(FOB) PKR (PKR)
LMK RESOURCES PAKISTAN (7 6376 | 33,120.00 33,120.00 | PKR | 1.00 33,120.00 [clc] 1
Last PO Details ‘Ord#‘ Date ‘Curr‘ Prev. Price ‘ Vendor ‘ Qty Unit Stock
Each N/A
| Qty: |
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A-ESRI ArcGIS FAMILY SOFTWARE
|RFQ Number | 1641 | | Type |[PRESSTENDER| | IssueDate | 14-NOV-06 | | Opening | 08-FEB-07/11:30 |

| Validity | 09-MAY-07 | |Tech Eval. Sent 27-FEB-07 | | Tech Eval Recvd | 26-APR-07 |

7 CCO015450 B-ArcFM SOLUTION BY MINER & MINER]ArcFM DESIGNER EXTENSION 1
(FOR WINDOWS)-OPTIONAL LATEST VERSION COMPATIBLE WITH ArcGIS
VERSION 9.2
Vendor Name QUT#| Unit Rate Value |Value (C&F)| Cur |Exch. Rate| Val (CF/FOB) |Landed Cost|CM|TE | Rank
(FOB) PKR (PKR)
LMK RESOURCES PAKISTAN (| 6376 | 1,324,800.000  1,324,800.00 | PKR | 1.00 1,324,800.00 lclc] 1
Last PO Details ‘Ord#‘ Date ‘Curr‘ Prev. Price ‘ Vendor ‘ Qty Unit Stock
Each N/A
8 SC010340 (C-GIS SOFTWARE HANDS ON TRAINING]1: ArcGIS SERVER, 2: Qty: 10

ArcFACILITIES MANAGER, 3: ArcFM RESPONDER, 4: ArcFM DESIGNER
EXTENSION, 5: ArcFM REDLINER EXTENSION, 6: ArcFM ENGINE
DEVELOPER KIT, 7: ArcFM SERVER

Vendor Name QUT# Unit Rate Value |Value (C&F)| Cur |Exch. Rate| Val (CF/FOB) |Landed Cost|CM|TE | Rank
(FOB) PKR (PKR)

LMK RESOURCES PAKISTAN (F| 6376 |  381,752.00  3,817,520.00 | PKR | 1.00 3,817,520.00 lclc] 1

Last PO Details ‘Ord#‘ Date ‘Curr‘ Prev. Price ‘ Vendor ‘ Qty Unit Stock

N/A

Technical Evaluation is carried out by GM (IT) vide Memo No.M/GIS/01/11-04/07 dated April 11, 2007 for the
only one bid received. This tender has been jointly submitted by Pakistan Resources Development Services (Pvt)
Limited (PRDS) and LMK Resources Pakistan (Pvt) Limited (LMKR). PRDS is the sole distributor for
Environmental System Research Institute, Inc. (ESRI) in Pakistan and authorized representative of Miner & Miner
Products as confirmed by both ESRI and Miner & Miner.

LMKR is authorized by PRDS to bid for this tender for ESRI and Miner & Miner Products on behalf of PRDS to
SSGC.

GM (IT) vide Memo No.M/GI1S/01/25-04/07 dated 25-04-2007 advised that following items are not required due
to high prices:

Item No0.3 CC015390 ArcGIS Server (Version 9.2).
Item No.8 CC015440 ArcFM Responder.

Item No.10 CC015460 ArcFM Engine Developer Kit.
Item No.11 CC015470 ArcFM Server.
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A-ESRI ArcGIS FAMILY SOFTWARE
|RFQ Number | 1641 | | Type |[PRESSTENDER| | IssueDate | 14-NOV-06 | | Opening | 08-FEB-07/11:30 |

| Validity |

09-MAY-07

‘ ‘Tech EvaI.Sent‘ 27-FEB-07 ‘ ‘Tech Eval Recvd ‘ 26-APR-07 ‘

4. Conclusion and Recommendations

Based on above, the placement of order is recommended as under:

$C010340 ‘PARTICIPANT|

381752‘ PKR

Vendor Item Code Unit Quantity Price Cur Value

LMK RESOURCES PAKISTAN (PVT) LTD. €C015370 EACH 3 602784 PKR 1,808,352.00
€C015380 ‘ EACH | 4 114816q PKR 2,296,320.00

€C015400 ‘ EACH | q 10304q PKR 103,040.00

€C015410 ‘ EACH | q 654528( PKR 3,272,640.00

€C015420 ‘ EACH | q 98808‘ PKR 494,040.00

€C015430 ‘ EACH | q 3312q PKR 33,120.00

€C015450 ‘ EACH | q 132480q PKR 1,324,800.00

3,817,520.00

Supplier Total

( Ex-Works )

13,149,832.00

ADD ( FOB Charges) 0.00

Value (FOB) 0.00
ADD ( Freight Charges ) 0.00

Value (C&F) 0.00
Equivalent Value in US $ 219,163.87

5. Summary Of Purchase Orders

Quot#

Vendor Name

Curr

Total Value

6376

LMK RESOURCES PAKI STAN ( PVT) LTD.

PKR

‘Ex—W)rks‘

13, 149, 832. 00

L. Agent

‘Tot al Oder(s) Value Equivalent to US$

219, 163. 87‘
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