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Sui Southern Gas
ssGc| Company Limited

Ref. No. SSGC/SC /13787
Date: May - 22,2025

CONSTRUCTION OF CPS CHAIN LINK/FENCING
Supplier must be active in FBR Active Taxpayer List (ATL)
Under Single Stage One Envelope Bidding Procedure

Tender Enquiry No. SSGC/SC/ EPADS / 13787

SECTION -1
Invitation to Bid

Sui Southern Gas Company Limited (SSGC) is Pakistan’s leading integrated gas Company. The
company is engaged in the business of transmission and distribution of natural gas in franchise
area of Sindh & Balochistan.

Sui Southern Gas Company Limited (SSGC) intends to carry out the work related to Construction
of CPS Chain Link/Fencing of Cage (08 No.) Size (6'x6'x8') Along with Platform New CP Station
at_Distribution L/S Hyderabad & Nawab Shah Region.(As Per BOQ) (Having Valid PEC
Certificate Category C-6 Or above Specialization Code CE-10) (Under Single Stage One Envelope
Bidding Procedure) (On Complete Package Basis).

The priced bids shall be submitted along with FIXED Bid Bond Rs.25,000 (Twenty-five Thousand
Rupees Only) in the form of Pay order / Demand Draft in favor of Sui Southern Gas Company Limited.
No bid shall be entertained without bid bond / earnest money.

The tender documents comprise the following:

Section - 1 Invitation to bid.

Section - 1I Instructions to bidders (A&B)

Section - 1II Scope of Work/Special Conditions of Contract

Section - IV Special Condition of Tender Document /General Terms &
Conditions

Section- V Bid Bond Format /Performance Bond Format/ Declaration
Form / Contract Form/ Form X/Annexure I

Section - VI Tender Form

Section - VII Bill of Quantities (BOQs)/ Bid Form

Section - VIII Blacklisting Mechanism/HSE Manual/SSTW-05




Bids will be submitted at:

Procurement Department

Sui Southern Gas Company Limited,

Tender Room (Ground Floor of CRD Building)
Gulshan-e-Igbal,

Sir Shah Mohammad Suleman Road,

Karachi

Tel # 99021238, 99021223,

On or before 10-06-2025 at 1100 hours. The bids will be publicly opened at 1130 hours on same
day at the above address, in the presence of bidders and / or their authorized agents who may wish
to attend. Bids submitted after deadline of bid submission will not be entertained. Bids must be
submitted in sealed envelopes provided with the tender documents, indicating Tender Enquiry
number, due date & time on the face of the envelope, in addition to the required details of name,
address & contact details of the quoting company.

Bids not conforming to the conditions stipulated in the tender documents may be rejected.

The Company reserves the right to add, delete or amend any part of the tender documents during
the bidding period and bidders shall be informed of the same.

The Company reserves the right to reject any or all offers without assigning any reason.

The Company will appreciate confirmation by fax, addressed to General Manager (Procurement),
Fax No. 99231583 of your intention to submit the bid.

The advertisement is also published in PPRA ( www.ppra.org.net ) & SSGC
(www.ssge.com.pk ) websites respectively.

For Generaaner (Procurement)

o\



SECTION - 11

INSTRUCTIONS TO BIDDERS
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Sui Southern Gas Company Limited Tender Ref. No. CIV-DIST-P&C 2K2513

SECTION-II

INSTRUCTIONS TO BIDDERS

1. Escalation x
It may be clearly understood that this tender does not contain a price variation clausé and,
therefore, all unit prices quoted shall be firm and irrevocable and shall not be subject to
escalation on any account, whatsoever.

2. Bid Instructions
The bid shall be prepared in accordance with the following instructions: i
2.1 Examination %

2.2

23

2.4

2.5

2.6

Bidders shall visit/inspect the Work sites and shall fully acquaint themselves with
the nature and requirements of Work, form and nature of sites, access to sites,
availability of materials, weather, law and order and local conditions etc. before
submitting their bids. Submission of the bid shall be prima facie evidence that
the Bidders have fulfilled this requirement.

Validity

Bids shall remain valid for acceptance for a period of One Hundred and Twenty
(120) days from the date of bid opening. If the last date falls on a holiday, the
validity will be extended to the first Company working day thereafter.

Cost of Preparation of Bid -
Bidders will not be reimbursed for costs of any kind, whatsoever, incurred by them
in connection with the preparation and the submission of their bids.

Bill of Quantities and Rates

The quantities specified in the Bill of Quantities (BOQ) are estimated and are
intended to serve only as a guide to the Bidflers. Payments shall be made on the
basis of actual work quantum as measured. No claims shall be entertained on
account of increase or decrease in the scope of work. The Bidders shall ensure that
their bids are not front-end loaded, which may lead to rejection of their bids.

Sub-Contracting
The Bidder shall include a list of works which he intends to sub-let to sub-
contractors. Sub-contractors proposed by the Bidder are subject to Company's

approval.

Bid Documents
Bidders shall note that the tender documents including plans, drawing and
specifications, furnished for tendering purposes are not to be used for any purpose
other than tendering on this specific job and shall not be reproduced without the
written permission of the Company. All such documents issued for tendering shall
be returned with the bid duly stamped.
Organization Chart

Ok
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Sui Southern Gas Company Limited Tender Ref. No. CIV-DIST-P&C 2K2513
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An Organization chart proposed for the conduct of the Work shall be submitted after

- issuance of LTP (if required). The chart shall clearly show permanent members of

2.8

2.9

2.10

2.11

2.12

2.13

the Bidders supervisory staff that the Bidder proposes to deploy on the work sites for
the performance of the Work.

List of Equipment . .
The Bidder shall submit after issuance of LTP (if required), a complete list of
equipment proposed to be used in carrying out the Work including make and type of

“all such equipment.

Time Schedule

The Bidder shall submit after issuance of LTP (if required), a detailed work program
in the form of a bar chart showing planned schedule of various activities required to
complete the entire work (as per Scope of Work) within the stipulated completion
period by deploying adequate manpower. '

Additions, Deletions and Amendments

The Company reserves the right to add, to delete from and/or amend the work
defined in Scope of Work/BOQ as deemed necessary before or after the execution of
the contract. All such additions deletions and amendments shall only be authorized
in writing by the Company's representative.

Signing Authority

Bidders shall return all tender documents (including drawings) duly signed on
all pages by an authorized representative of the Bidder and shall also carry
official stamp of the Bidder's firm. :

Postal Address

The Bidder shall give below office telephone, telex and fax numbers including
complete postal address at which correspondence may be sent and all notices may be
legally served in connection with his bid and/or ensuing contract with the successful
Bidder.

Telephone Nos:

Telex No:

Fax No:

Address:

Disqualification/Rejection of Bids
Failure to,comply with any instruction in the tender documents would render the bid
liable to disqualification and rejection. -
@Q‘wa
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Sui Southern Gas Company Limited Tender Ref. No. CIV-DIST-P&C 2K2513

2.14 Unit Work Rates

2.15

If the bid of the successful bidder is seriously unbalanced in relation to SSGC
estimate of the cost of work to be performed under the contract, the SSGC may
require the bidder to produce detail price analyses for any or all items of the Bill of
Quantities to demonstrate the internal consistency of those prices with the
construction method and schedule proposed. After evaluation of price analyses, the
SSGC may require that the amount of Performance Bond set forth in the tender
document be increased at the expense of successful bidder to a level sufficient to
protect the SSGC against any and all Financial Loss in the event of default of the
successful bidder under the contract.

Check List
Bidder shall, interiliac, ensure the following before submitting the bid:

All pages of the bid including drawings have been signed and stamped.

- . Bid Bond for the specified amount has been enclosed.

- Listof equipment and detailed work program required under 2.9 & 2.10,
Section II, is enclosed.

- Postal address, telephone, telex and fax Nos. (if available have been given in
Clause 2.13, Section II).

- Total amount of Bid has been mentioned in 9¢, Section VII, Tender Form.

- Duly authorized representative has signed (along with witness) at the end of

Tender Form, Section VII.
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Sui Southern Gas Company Limited
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Tender Ref. No. CIV-DIST-P&C 2K2513
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SECTION-III

PR
v b

ETE iﬁi. Ll p o,
SCOPE OF WORK

# ~» Lender Ref. No, CI

§ o, "

Sui Southern Gas Compény Limited

e

, (SSGC) interids Constf
. Cagds (08 Nos.) Size (6’ x 6" x 8’) each along with platform for Ne

Distribution L/S Hyderabad & Nawabshah Region.

V:DIST-P&C 2K2513 ..

\‘ 1

The scope of work under the subject tender enquiry consists of;

o

Y

uction of CP$ Chain Linkf/Fencing
w CP',Stat_;ions at

Civil Work (Details attached with BOQ at Section-VIII) including Excavation, Block/Brick Masonry,
CC Flooring, Fabrication &; Installation of Cage, Plaster and Paint work.

The Contractor shall supply all finances, manpower, machinery and material for the execution of the

Work.

Contractor shall ensure safe and proper execution of the construction work with proper and suff‘:icient
machinery/equipment and adequate manpower and shall complete the work within the Scheduled

Time.

“Make” of following Item / Materials shall be as specified hereunder:

a)
b)
c)
d)
e)
f)

g)

Cement (OP / SR)
Painting

Bricks

Fine aggregates
Coarse aggregates
Steel / MS Angle

Chain Link Fencing

Local made only

ICI, Berger or equivalent.
1%t Class bricks.
Approved by Company
Approved by Company

Amreli, Mughal or Equivalent to be

Approved by Company
Approved by Company

All the above shall be of first/prime quality; inferior or No.2 quality of any material shall be
rejected by the Company's representative. The Contractor shall remove such rejected material
immediately from site as and when instructed by the Company's representative.

ADA MUHAMMAD
Dy Chie’' " .uneer
Project and Consiuction Deptt.
Sui Southern Gas Co. Ltd.

Ghulam Al

General Manager
Projects & Eonmructian Ceptt



Sui Southern Gas Company
)

Construction of CPS Chain Link/Fencing of Cages (08 Nos.) Size (6’ x 6’ x 8) each along with platform

for New CP Stations at Distribution L/S Hyderabad & Nwabshah Region

Scope of Work (I1I)
Tender Ref.No. CIV-DIST-P&C 2K2513

S # Excavation

1

Excavation in all kinds of soil/ficor including rock/hard soil for column foundations, wall footings etc. below ground up
to required depth, place and also backfill the excavated pits with same excavated earhfill material. This item includes
all dewatering,shoring and disposing off all material out side the site of work to an appropriate location municipal dump
as directed by the Engineer. '

Lean Concrete (1:4:8)

Providing all material for mixing, placing, form work and its removal, compacting and curing 4" thick lean concrete
1:4:8 (1 part cement, 4 parts fine clean sand and 8 parts stone ballast up to 2" and down) where required, using S.R
Cement.open platform or where required , watered, consolidated and compacted with Mechanical means complete as
per drawing, Site requirements and as directed by the Engineer Incharge.

CC(1:3:6)
Providing mixing placing (1:3:6) cast in situ for wall in foundation as per drawing & specifcation.

Earth Filling . :
Supply and laying earth fill material from locally ‘available source brought at site i/c watering compacting with
mechanical means, all filled areas shall be left neat, smooth, well compacted and entire satisfaction of the Engineer.

C.C Floor

. Stone Soling 6" thick (compacted thickness) 3" & downsize, compacted with mechanical compactor under floor or

where required including grouting with coarse sand. .

. Lean: concrete 4" thick 1:4:8 (1 part cement, 4 parts fine clean sand, 8 parts graded crushed stone of 3/4" & down)

using S.R. cement.

. Cement Concrete 2" thick 1:2:4 (1 part cement, 2 parts fine clean sand, 4 parts graded crushed stone of 3/4" & down)

using S.R. cement (trowe! finish) laid in panels using 5mm X 25mm glass strip, levels gradient (slope), compacting,
curing, etc. .

Structural Member

Providing, fabricating, erecting and fixing in position local structural steel section of specified make for steel trusses
using MS angle size 2" x 2" x 1/4", vertical supports, diagonals bracing angle used 1-1/2" x 1-1/2" x 1/4" also including
1/2" thick MS plate, anchor bolt, gusset plate welds, the cost of electric welding and paint on all structural steel
members with anti rust resisting paint, 03 coat of approved enamel paint complete in all respect as per drawings
specifications, Site requirements and as directed by Engineer. T

G.l Chain Link Fencing on Roof Top & Side Walls .

Providing all labour & material for welding, fabricating and installation of G.I Chain Link Fencing 10 SWG mesh size
2"on roof top and all side of the CPS. Completed as per drawing and as directed by the Engineer Incharge. This item
includes cost of 03 coats of enamel paint over red oxide on all MS members inside and outside, complete as per
drawings, Site requirements and as directed by site Inchrage.

G.l Chain Link Door (Size: 3'-0" x 7'-0")

Providing all labour & material for G.I Chain Link Dooer frame works 1-1/2" x 1-1/2" x 1/4" MS angle iron and fixing
chain link fence SWG 10 Galvanized Mesh of 2" x 2" chain link fence door. This item also include cost of Electric
Welding, 04 No. Hinges, Tower bolt and includes 03 coats of enamel paint over a coat of primer of specified make
over all MS Work. complete in all respect as per drawings specifications and as directed by Engineer Incharge. As per

site requirements steps are required in front of MS Door.
Plaster 3/4"

Providing and applying 3/4" thick cement sand base plaster (Internal/External) in with plumb & line applying ratio 1:6
(1 - cement, 6 - fine sand) on walls or concrete surfaces at any height having fair face finish including the cost
applying 03 coats of colour (white/ lime wash), Complete in all respect at any height as per drawing and as directed by
the Engineer/ Engineer Incharge.

@Vw—fa&n&-&o
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Sui Southern Gas Company Limited . Tender Ref. No. CIV-DIST-P&C 2K2513

M

‘__/
SECTION-JY

SPECIAL CONDITIONS OF CONTRACT

1. Representative of the Company
' Representative of the Company for the purpose of this Contract would be:
Mr. Ghulam Ali Mahar G.M (P&C)
2. " Monthly Deduction

Monthly deduction of Rs.25,000 shall be made in case Contractor fails to deploy agreed /
specified full time supervisory staff at site.

3. Completion Period -
The entire work shall be completed within Three (03) months from the issuance of Letter

to Proceed, which in case of work exigencies could be issued prior to sighing of formal
agreement.

4, Certificate of Substantial Completion of Work

As soon as the Work shall have been substantially completed and corrected and shall have
satisfactorily passed any test that may be prescribed by the Contract, the Contractor shall
give the Company a notice of completion calling on the Company to inspect the works, and
after inspection the Company shall grant a certificate of substantial completion and period
of maintenance of the works shall commence from the date of such certificate provided
that the Company may give such a certificate with respect to any part of the works before
the completion of the whole of the works and shall upon the written application of the
Contractor give such certificate with respect to any substantial part of the Work which has
been completed to the satisfaction of the Company and occupied or used by the Company
and when any such certificate is given in respect of a part of works, such part shall be
considered as completed and period of guarantee and maintenance of such part shall
commence from the date of such certificate. However, it shall be a condition precedent to
the issue of certificate of "Substantial Completion" that the Contractor shall indemnify the
Company against any failure by the Contractor to have carried out and completed the
works in accordance with the Contract and shall warrant that the works are completed in
every respect and conform to the Contract.

5. Final Completion Certificate -
The Contract shall not be considered as completed until a final certificate have been issued
by the Company's stating that the works have been completed corrected and maintgined to

- Bty '
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Sui Southern Gas Company Limited Tender Ref.'No. CIV-DIST-P&C 2K2513

i

satisfaction provided the Contractor has rectified all the defects mentioned in the "Punch
list of Defects" to the entire satisfaction of the Company's representative. The final
certificate shall be given by the Company after expiration of the period of maintenance or
if different period of maintenance shall become applicable to different parts of the works
the expiration of the last of such period and full effect shall be given to this clause not
withstanding any previous entry on the works or the taking possession working or using
thereof or any part thereof by the Company. The retention money of the Contractor shall
be refunded after satisfactory completion of maintenance period and after issuance of final
completion certificate.

6. Liquidated Damages
The rate of liquidated damages shall be 0.1% percent of the final contract value for each
day of delay and limited to a maximum of ten (10%) percent of the final contract value.

7. Performance Bond
The performance bond shall be in an amount equal_t‘o Five (5%) percent of the bid value /
contract value and it shall be submitted within 10 days of receipt by the Contractor of the
Letter of Intent. The performance bond shall be released after satisfactory completion of
work and issuance of substantjal completion certificate.

8. Maintenance Period. :
The maintenance period will be Four (03) months after the issuance of Substantlal
Completion Certificate by the Company. :

9. Retention Money :
The retention money shall be equal to Five (05%) percent of the certified value of work
which would be released after the maintenance period and rectlﬁcatlon of punch list
defects, to the satisfaction of the Company.

10. Mode of Payment
The Payment shall be made to the contractor as per actual executed quantities on 100%
Completion .

11. Survey Equipment

The contractor shall provide all the required survey equipment at site: The survey
instrument / equipment shall be in good condition and shall be avallable at site for use by
the Company.

12. Quality of Cement :
Cement shall be procured from the approved local factories only complymg with B.S.
4027. Imported cement shall not be used under any circumstances.

13. Fine Aggregate / Coarse Aggregates (Complying with BS 882)\
i)  Approved quality of sand shall be used as fine aggregates.
ii) Well graded crush stone (3/4” and down) of approved quality shall be used as coarse

aggregates.

14. Water and Electricity
Water & electricity requirement for all purposes shall be arranged by the Contractor. Only
sweet water complying with ASTM-D 596 shall be used for construct1on work.

ADA MURAD IR i\ /
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Sui Southern Gas Company Limited Tender Ref. No. CIV-DIST-P&C 2K2513

e ____]

15. Quality of Material, Workmanship and Tests’

All material and workmanship shall be of respective kinds described in the contract
(drawings, sketches/BOQ/specifications etc.) and in accordance with the Company
instructions and shall be subjected to tests from time to time as the Company may direct.
There will be no compromise on the quality of workmanship or material. The
Contractor shall provide such assistance, instruments, machines, labor and materials as are
required for examining, measuring and testing any work and the quality, weight or
quantity of any material used. The Contractor shall supply samples of materials before
incorporation in the work for testing and/or approval as may be selected and required by
the Company. All samples shall be supplied by the Contractor at his own cost and the cost
of carrying out all such tests shall also be borne by the Contractor. In order to ensure
quality of construction the Company (besides carrying out other tests as required under the
contract) may carry out chemical tests to find out the ratio of cement and aggregate for
the mortar or concrete used in the work. This shall also be at Contractor’s cost.

All the requirements related to Electrical Inspector and K.E.S.C / WAPDA for electrical

~ works are required to be completed by the contractor -

16. Damage to Property and Persons
The Contractor shall, except if and so far as the Contract provides otherwise, indemnify
and keep indemnified the Company against all losses and claims for injuries or damage to .
any persons or property whatsoever arise out of or in connection with or in consequence of
the construction and mainténance of the works and against all claims demands;
proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation
hereto. '

17. Health Safety Environment (HSE)
The contractor will follow the health, safety & environmental conditions as mentioned in
Section — IX “HSE Manual”. The Contractor shall glso deploy a full time qualified and
experience safety manager for strict compliance to company HSE policy.

18. Providing mobile phone facility
Contractor will provide mobile phone facility to his supervisor at site in order to maintain
24 hours contact with Engineer-Incharge during the execution course of the project.

NOTE:
In case of any conflict between Special Conditions & General Conditions of the contract, the
Special Conditions will govern. '

020 Wé_v
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Section - £\7/ ’__/
Special Conditions of Tender Document

Tender Engquiry No. SSGC/SC/

Note: In case of any conflict between special conditions of Tender Document and any other terms &

1-

10-

conditions, the Special Conditions of Tender Document will govern / prevail.

Contractor to submit the following within 15 days after issuance of Letter of Intent (LOI).
a. Performance Bank Guarantee
b. Stamp Papers
¢. Insurance Policy
d. Any other Document as mentioned in the LOI

Formal contract will be made on Non-Judicial stamp paper of value @ Rs 0.35 per hundred rupees of
contract value, as per prevailing rate by Government of Sindh & Balochistan. The stamp duty will be borne
by the contractor and also submit the copy of challan of stamp paper. Further as per Government of Sindh
Board of Revenue notification NO.CIS/SWB/BOR/R&T-17/2022-808 dated 08-06-2022 all judicial and non-
judicial stamp paper of the denomination of rupee five hundred and above shall be exclusively on e-stamp.

All kinds of Government Taxes, Duties and Levies against any item of the contract, shall entirely be the
responsibility of the Contractor. Income Tax will be deducted as per applicable Law under the prevailing
Government Rules. Rate of Income Tax deduction in relation to submission of Income Tax certificate from
the Contractor should also be stipulated.

Bank Guarantee (Bid Bond Guarantee/Performance Bank Guarantee) will be made on Non-Judicial stamp
paper at the prevailing rate as specified by the respective Provinces. Further the bidder/contractor submitting
the Bid Bond guarantee/Performance Bank guarantee being prepared by the State Bank’s schedule banks
should ensure that there should be no deletion/insertion/alteration/modification of any terms in the Bid
Bond/PBG guarantee format as given in the tender document or else bid will be liable for rejection.

If the letter to proceed (LTP)by user deptt. is not issued within six months after issuance of letter of intent
(LOI), both the parties are at liberty to terminate/revoke the LOI without any claim of loss or damage to the

other party.

The completion period of the said work shall start with effect from the issuance of Letter to Proceed, which
in case of work exigencies could be issued prior to signing of formal agreement.

In case of services and works tenders:
Bids determined to be substantially responsive will be checked by the Procuring Agency for an arithmetic
error. Errors will be corrected by the Procuring Agency as follows;

a. Where there is a discrepancy between the amounts in figures and in words, the amount in words will
govern ; and

b. Where there is a discrepancy between the unit rate and the line item total resulting from multiplying the
unit rate by the quantity, the unit rates as quoted will govern, unless in the opinion of the Procuring
Agency there is an obviously gross misplacement of the decimal point in the unit rate, in which case the
line item total as quoted will govern and the unit rate will be corrected.

The bidder shall fill in rates and prices for all items of the works / services described in the BOQ. Item
against which no rate or price is entered by a bidder will not be paid for by the Procuring Agency when
executed and shall be deemed covered by rates and prices for other items in the BOQ. Any Bidder who
change / amend the BOQ or Price Schedule (description, Quantity, UOM etc.) will render the bid as
conditional bid and will be liable for rejection. .

Method For Submission of Bid Bond (Under Single Stage Two Envelope Bidding Procedure):

In case of Single Stage Two Envelope Tenders the fixed bid bond as per clause#09 of General Terms &
Conditions to be placed in the Technical Proposal. However, if the bid bond is placed in the financial
proposal will also be considered. Without submission of bid bond (either in Technical proposal or financial
proposal) the bid will be rejected. .

Bid bond submission (2%) of the bid amount as mentioned in the clause 9 of General Terms & Conditions, to
be treated as null & void, however other contents of clause 9 will remain unchanged. The submission of fixed
amount of Bid security is appearing in the Schedule of Requirement/Bid Form.
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a) All the bidders are advised to furnish fixed bid security amount appearing in Schedule of
Requirement/Bid
Form, failing which their bid will be rejected.

b) The submission of fixed amount of bid security is also mandatory for all the bids valuing Rs.500,000/- or less.

¢) The word lowest bidder or the lowest evaluated bid has been substituted to read as most advantageous bid.

11- Bid shall remain valid for acceptance for period of (120) days from the date of public opening of the bids &
Bid Bond validity is for 150 days.

12- In case the local agent requires to offer bid form more than one Principal / Manufacturer, it is mandatory to
purchase separate tender document for each Principal / Manufacturer, failing which the bid submitted with
the original tender document will only be accepted and the bid with photocopy of tender document will be
rejected. '

13- Blacklisting Mechanism of Suppliers and Contractors and their Local Agent:

Black listing mechanism is attached separately in the tender documents which will become an integral part of
Tender Documents and now be followed / enforced in true letter & sprit and supersede the Black listing
terms as mentioned in the General Terms & Conditions.

14- Original counter slip of token which is issued with tender document to be attached on the TOP of envelope at
the time of bid submission"

15- The Successful Contractor(s) / Supplier(s) / Consultant(s) shall submit a copy of Professional Tax Certificate
with their Invoices / Bills failing which the payment will not be released.

16- Contracts of Contractors
In the event the contractor is not willing to extend the CONTRACT for further term(s) / Period(s) under the
same terms & conditions and the quoted price as defined in the bid documents, the contractor is liable to
intimate in writing to SSGC at-least 3 (Three) months in advance prior to completion of the existing contract
term / period, failing which, action will be taken as per tender terms.

17- Insurance
In addition to the Clause 22 —Insurance, of General Term and Condition, when The Successful
Contractor(s) / Supplier(s) will submit Insurance Policy to SSGC, the Insurance Company (policy issuer)
should be registered with SECP, otherwise the insurance policy will not be considered / rejected at
contractor’s risk and cost. The insurance coverage period will be according to the work completion period as
mentioned in the contract / tender documents.
18- Fixed Bid Security — Alternative Bid
A bidder cannot submit two bids/offers with a single fixed bid security/pay order. However, the alternative
bids/offers with separate fixed bid security/pay order can be accepted, failing which the bids will be liable for
rejection.
19- Bid Bond & PBG (Performance Bank Guarantee) for Proprietary Tenders
In case of proprietary Tenders, the Bid Bond & Performance Bank Guarantee (PBG) are not required /
Applicable.

20- SSGC will not pay invoices if they are turned in after 6 months of work completion / material delivered.

21- It is mandatory for the bidders to follow all the terms and conditions given in the tender documents without any
addition / deletion / amendment and submit the bid accordingly. Therefore, in this context, the bidders are
requested not to give their own terms and conditions as it tantamount towards the conditional bid. Otherwise
their terms and conditions will not be considered and the Purchase Order / Contract will be awarded based on
only as per SSGC tender terms and conditions.

22- The bidders/contractors are required to provide their only one Bank Account number (IBAN number) on the
‘FORM-X’ attached duly signed & stamped as one time information, which shall be firm (not changeable) for
all the future payment transactions.

23- Payment:
The supplier after delivery of goods and its acceptance shall submit invoice to Finance Department of the

Company, containing following information i.e.

(a) Purchase order No. & date

(b Items

(c) Quantity

(d) Price

(e) Invoice value =
$3) Point of delivery y
(&) Delivery challan indicating delivery date, etc.
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(h) Supplier(s) are required to submit signed and stamp acknowledgement slip, Sales Tax return,
_Annex "C" & Annex "I" (whichever applicable) in which Sales Tax (of relevant Sales Tax
invoice) is paid.
Payment will be made within 30 days of completion of stated requirements.

23. In case the insurance policy submitted by the contractor is expired during the execution of job, it is the

responsibility of the user department to coordinate with the contractor to get it renewed/updated till the period
the job is completed/commissioned.
In case the job is not completed within the given time as per tender terms and the insurance policy submitted
by the contractor expires, the contractor is liable to get this insurance policy renewed / updated immediately
till the period of the job is completed / commissioned as per tender terms failing which the contractor will be
responsible for any loss to SSGC.

24. Bidders can quote their rates on both i.e. Schedule of Requirement/Bid Form as well as Bill of Quantity (BoQ)

25. Subsequent to the issuance of LOI, successful bidder has to submit 10% Performance Bank Guarantee of the
contract value unless and until specified in the tender document.

26. Company reserve the right to award the Purchase Order /LOI to most advantageous bidder.

27. As per SRO 592(1)/2022 of PPRA Regulations, for Procurement Contracts/Purchase Orders worth of Rs. 50
million and above, bidders/contractors are required to submit the Beneficial Owner’s Information for Public
Procurement Contracts/Purchase Orders (Annexure-I).

28. Bidder will be blacklisted and henceforth cross debarred for participating in respective category of Public
Procurement proceedings for a period of (not more than) six months, if fail to abide with a bid securing
declaration (which is an integral part of tender document), however, without indulging in corrupt and
fraudulent practices, if in breach of obligation(s) under the Bid conditions:

a) The bidder have withdrawn or modified their bid during the period of bid validity as specified in the tender
terms.

b) Having been notified of the acceptance of bid by procuring agency during the period of bid validity (i)
failure to sign the contract or accept purchase order (ii) fail or refuse to furnish the performance security or
to comply with any other condition as mentioned in the tender document.

29. Wherever the “Rate Only” is mentioned (either on BOQ or anywhere in tender documents) the same shall only
be applicable not exceeding 15% of the original procurement for the same items as given in the BOQ for
package basis. In case the requirement is on item wise basis (not package basis) then not exceeding 15% of
the original Procurement for the same items (on item wise basis) as given in the BOQ.

30. Lots: In case when the tender is floated on LOT basis, following clauses to be applied:

a) The bidder(s) are essentially / mandatorily required to submit fixed bid bond as mentioned in the bid
form/BOQ/Invitation to Bid. Separate fixed bid bond to be submitted against each individual LOT and its
validity to be 150 days at the time of opening of technical proposal.

b) Evaluation for each LOT will be carried out separately. Each LOT will be awarded separately.

31. For open competitive bidding if the most advantageous bidder is new local manufacturer, 10% trial order will
be placed and remaining 90% order will be awarded to the next most advantageous bidder at their own
quoted rates.

32. Redressal of Grievances And Settlement of Disputes:

e Any bidder feeling aggrieved by any act of the procuring agency after the submission of his bid
may lodge a written complaint concerning his grievances within seven days of announcement of
the technical evaluation report and five days after issuance of final evaluation report.

e In case, the complaint is filed against the technical evaluation report, the GRC shall suspend the
procurement proceedings.

e In case, the complaint is filed after the issuance of final evaluation report, the complainant cannot
raise any objection on technical evaluation of the report. Provided that the complainant may raise
the objection on any part of the final evaluation report in case where single stage single envelope
bidding procedure is adopted.

33. All the bidders are allowed to participate in the subject procurement without regard to
nationality/origin, except bidders of some nationality/origin, prohibited in accordance with policy of the
Federal quemmem. Following countries are ineligible to participate in the procurement process:

o India
o Israel
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SECTION - M/

General Terms & Conditions

1. Definitions and Interpretation:

In these tender documents (as hereinafier defined) the following words and expressions shall have the meaning
hereby assigned to them except where the Tender requires otherwise.

Company means the Sui Southern Gas Company Limited; a Company registered under statutes of Pakistan and
includes any successors-in-interest or assignees.

Engineer means the Engineer(s) nominated by the Company to look after and supervise the Work.

Representative of the Company means a duly authorized person appointed by the Company or as specified in
the “Special Conditions of the Contract” to perform the assigned duties.

Bidder means any person or persons, firm or company bidding for the Work.

Contractor means the persons, firm or company whose Tender (as hereinafter defined) has been accepted by
the Company and includes the Contractor’s representatives, sub-Contractors, successors and permitted
assignees (Prior to the execution of the Contract the word “Contractor” also means a Tenderer or Bidder
submitting a proposal in accordance with the Tender Documents).

Agent or Representative means person(s) appointed by the Contractor to perform duties as set forth in the
Contract.

Laborers/Workmen means such laborers/workmen and staff as may be employed by the Contractor for
purpose of carrying out the Work.

Sub Contractor means any firm or person having a direct Contract with the Contractor. Nothing contained
herein however, shall be deemed or be construed to impose upon the Company, any obligation, liability or duty
to a sub-contractor or to create any contractual relation between any sub-contractor and the Company.

Work means whole of the Works / Services or part thereof to be executed in accordance with Tender / Contract
documents, whether temporary or permanent and whether original, altered substituted or additional.

Contract Documents shall consist of duly executed Articles of Agreement, the Tender Documents and the
Tender submitted by the successful Bidder including modifications thereto incorporated in the documents
before and after the execution of the Contract.

Contract Price/Value means the sum named in Schedule of (SOR) / BOQ subject to additions thereto or
deductions there from as may be made under the provisions hereinafter contained.

Plant means all machineries, equipment, materials, appliances or things of whatsoever nature required in or
about the execution, completion or maintenance of the Work, but does not include such equipment, materials,
appliances or things intended to form part of the permanent Work.

Temporary Works means all temporary works of every kind required in or about the execution, completion or
maintenance of the Work.

Drawings means the drawings referred to in the Contract documents and any modification of such drawings.

Location means the land and other places on, under in or through which the Work is to be executed or carried
out and other lands or places provided by the Company for the purpose of the Contract.

Approved/Approval means approved/approval in writing by Company’s representative or as specified in
“Special Conditions of Contract”.

Tender/Bid means the offer tendered by the Bidder for the Work governed by the Contract.

When the terms Acceptable, Satisfactory, Proper, or other such general qualifying terms are used in the
Contract, it shall be understood that reference is made to be sole ruling and the sole judgment of the Company.

The Word Equivalent or Equal where used in these documents in the general sense shall not mean Similar but
shall mean “Conforming to, Like, of Kind/Quality and Function”. “Proprietary Items” and “Trade Names™ are
used for the purposes of establishing a standard of “Kind, Quality and Function” and “Equipment” items,
articles, things or materials will be approved, if held to be “Equivalent” by the Company.

Approved Banker wherever occurring in this Contract shall mean a Scheduled Commercial Bank operating in
Karachi and acceptable to the Company.
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u) Specification(s) means the standard codes of practice and other specifications issued with the Tender and any
notification such as specifications approved in writing by the Company and other specifications as may from
time to time be furnished or approved in writing by the Company.

v) Month means calendar month of the Christian era.

w) Time Schedule is a graphical illustration of the time span of various Work activities defining starting and
completion dates.

x) Bonds mean Bid Bond, Performance Bond or Bank Guarantee and other instruments of security furnished by
the Bidder of his surety in accordance with the Tender/Contract.

Y) Completion Date means the date on which the Work has been completed in accordance with the Contract so
that it can be utilized for intended purpose.

z) Day means a day of 24 hours mid night to mid night.

aa)  Completion Period means the time allowed for the execution of the Work.

12 Words importing the singular only also include the plural and vice-versa where the Contract so requires.

1.3 The marginal headings or notes in these Conditions of Contract shall not be deemed to be pan thereof or be taken

into consideration in the interpretation or construction thereof or of the Contract.

1.4 If there is any conflict between the Special Conditions and the General Conditions, the Special Conditions shall

modify, supplement and supersede the General Conditions.
Examination:
Bidders shall visit/inspect/examine the Work & Location and shall fully acquaint themselves with the nature and
requirements of Work/Services, access to Work/Location, availability of materials, weather, law-and order and local
conditions etc. before submitting their Bids. Submission of the Bid shall be prima facie evidence that the Bldders have

- fuifilled this requirement and shall be binding upon him,

Gonflict-between-Drawings/Specifications/SOR: .
I case-of :any- conflict between drawings/specifications, SOW/TOR: and SOR/BOQ, ‘with regardto- the quality of any

item, the Contractor / Consultant shall base his quotation for the better quality. In case of any deficiency in the
drawmgs/detalls, the Contractor / Consultants shall seek clarification from the Company. Submxssxon of Bids/rates on
the basis of incomplete drawings/details shall be Contractor / Consultant’s sole responsibility.

Additions, Deletions:

The Company reserves the right to make addition (Upto 15 % ) and delete the quantity from the Work defined in
SOW/TOR/SOR/BGQ as deemed necessary before or after the execution of the Contract. All such additions and
deletions shall only be algthorized in writing by the Company:

Schedule of Requirement: '
Thesquantities specified+in the SOR/BOQ:are-estimated: and. are-intended to serve-only*as a guide to the B!dders
Payments shall be made on the basis of actual Work quantum done as measured. No claims or adjustments shall be
entertained/allowed on.account of increase or decrease in the Scope of Work which has not been duly authorized by the
Company through the issue of change-orders as stipulated in the relevant provision.

Rate:

The Bidder shall quote all item rates and lump sum prices as shown in the “SOR/BOQ”. Bidders shall fill in the rate /
price for each item in the SOR/BOQ. In case of any discrepancy between item rate and the amount, the quoted item rate
will prevail. The quantities given in the SOR/BOQ are estimated ones and are subject to variations. That is, there could
be increase or decrease. Nevertheless, the item rates quoted by the Bidder shall remain fixed and no escalation
whatsoever shall be permissible. The rates / prices quoted by the Bidder shall be workable. The Bidder shall be
required to furnish a complete rate analysis of any item in.the SOR/BOQ as considered necessary, by the Company.
Escalation:

It may be clearly understood that this tender does not contain a price variation clause and therefore, all unit
prices quoted shall be firm, irrevocable fixed and valid until completion of the Contract and will not be
subject to variation on any account.

Validity:
Bids shall remain valid for acceptance for a period of (120) days from the date of bid opening. If the last
date falls on a holiday, the validity will be extended to the first Company working day thereafter.

Bid Bond (Earnest Money):

The Bidder is required to furnish Bid Bond strictly in accordance with the prescribed format, in the form of
a Pay Order, Demand Draft or Bank Guarantee issued only by a scheduled commercial bank operating in
Karachi, for an amount fixed bid bond as specified of tendered Work / Services quoted by the Bidder in
favor of Sui Southern Gas Company Limited. No Bid shall be considered without a Bid Bond and no cash
or cheque or a guarantee issued by an insurance company shall be accepted. =
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The Bid Bond shall remain valid for a period of 150 days from the date of Bid opening. Bid Bonds of the
unsuccessful Bidders shall be returned as soon as practicable, The successful Bidder’s Bid Bond sphall be
retained by Company until execution of a Contract for the Work / Services defined in these documerits and
the submission of a Performance Bond prior to the execution of Contract.

In the event that the successful Bidder refuses or fails to provide (PBG) and Stamp papers for contract
within fifteen (15) days of the issuance of a Letter of Intent, Company shall be at liberty to forfeit the Bid
Bond. '

In the event of the bid bond validity falling short of the prescribed period of 150 days as the case may be
either (i) due to extension in the bid submission date or (ii) where so required by the procuring agency, than
in such an event it shall be mandatory on the bidder to extend the bid bond validity up to 150 days within
30 days of the opening of technical proposal / bid, and / or where so required by the procuring agency.

In case when bidder submit alternate bids a separate bid bond for each bid is required otherwise bid will be
liable for rejection. In case of Single Stage Two Envelope bidding system (bid bond will be enclosed with
“Financial” bid, unless and until specified separately in Tender terms).

The bid bond may be forfeited if a bidder withdraws the bid during validity period specified by the bidder
or if successful bidder fails to:

> Accept purchases order/LO],

> Furnish performance guarantee in accordance with clause 10 of General Terms & Conditions,

> Extend Services as per requirement and completion Period.

Performance Bond:
The Bidder shall furnish a Performance Bond strictly (if the bid increases to Rs. 500,000/-) in accordance
with the prescribed format in the form of a bank guarantee jssued by a scheduled commercial bank

operating in Karachi for an amount equivalent to EM (28) percent of the Contract value. Failuréfto-

furnish the performance Bond before execution of the Contract will entitle.the Company te consider’ the*‘.
Bidder.as having abandoned the Contract and the forfeit the Bid Bond. The Performance Bond shall remain’ -

valid till-after three (03) month of completion of the work.

The Company’s right to recover damages from the Bidder for breach of Contract shall not be limited to the
value of the Performance Bond. In the event of the Bidder failing to execute a formal Contract or to submit
the Performance Bond in the manner aforesaid and in the period specified, the Company shall be entitled to
appropriate the earnest money submitted by the Bidder with his tender without prejudice to its right to
claim any further loss or damage which may result to it by reason of the aforesaid default of the Bidder.as if
Contract is actually executed for the purpose of such claims.

v+~ The Bidder shall extend the validity period of the Performance Bond for such period(s) as required for the

Contract performance. '
The performance bond of the successful bidder will be released after successful completion of - work.

Retention Money:
The amount to be retained from payments shall be equal to the specified percent of certified value of Work
which would be released after the maintenance period.

Completion Period:

Subject to any requirements as to completlon of any portion of the Work before the completion of the
whole of Work, the Work shall be completed within the specified completion period. The Work shall not be
considered as completed until the Company has certified in writing that it has been completed. Should
extra, altered or additional Work of any kind, or any other cause of delay, which in the opinion of the
Company could not have been foreseen by the Contractor / Consultant requires extension in completion
time, then on the written request of the Contractor / Consultant, the completion period as provided in the
Contract shall be extended by the Company. All such extensions shall be allowed in writing by the
Company’s representative, .

Signing / Execution of Contract / Agreement:
Formal signing / execution of Contract / Agreement shall be completed within fifteen (15) days of receipt

of “Letter to Proceed”. The Company shall prepare the Contract in accordance with the prescribed format
(Contract Form, and Articles of Agreement) for the purpose and the successful Bidder shall be
communicated the date and time by the Company for the execution of Contract.

The successful Bidder shall provide the stamp paper, of value at the rate of thirty five (35) paisa per every
hundred Rupees or part thereof of the amount of the Contract, or at the prevailing rate as specified by the
Government of Pakistan.
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In case the agreement is executed for services i.e Janitorial, Canteen, Landscaping, Maintenance Contract
etc.... will be for One year extendable for further Two terms of one year each unless specified in Special
Term & conditions.

Award / Evaluation Criteria:

Company reserves the right to settle the final award of job to the technically compliant and lowest
evaluatéd and commercially responsive bidder.

Evaluation may be carried out both on item or on group of items/single or multiple package basis
depending upon the nature of requirement exclusively at the discretion of the company to ensure economic
procurement. ’ ‘

Commencement & Execution of Work:

Notwithstanding any delay in the preparation / execution of the Contract the successful Bidder shall
commence mobilization / preparations and under take the Work within (15) days after receipt of the Letter
to Proceed. :

The Contractor / Consultant shall prior to commencement of Work, obtain the written authority and
instructions of the Company.

Change in Orders: ‘
The Company may at any time, by a written notice to the Contractor / Consultant, make changes within the

general Scope of Work of the Contract.

Upon notification by the Company of such change, the Contractor / Consultant shall submit to the
Company an estimate of costs for the proposed change (hereinafter referred to as a change) within ten (10)
calendar days of receipt of notice of the change, and shall inclide an estimate of the impact (if any) of the
change on the completion date (s) under the Contract, as well as detailed schedule. for the.execution of the

%

chgp_ge,, if applicable. "

++ ThezContractor 4Consultant shalt.not perform changes.in.accordance-with above, until-the Comi)any has

authorized a-Change Order, in-writing-on the.basis;of the-estimate provided by:the Contractor-/ LConsultant:

Changes mutually agreed upon as a change shall constitute a part of the Work-under this Contract, and the
provisions and conditions of the Contract shall apply to said change.

Assignment:
The Contractor / Consultant shall not assign, in whole or in part, its obligations to perform under the

Contract except with the Company’s prior written consent.
Termination of Contriact:
The Company may decide to terminate the Contract in one of the-following situations: o
‘() * “Termination for Default: 3
The Company may, without prejudice to any other remedy for breach of Contract, by written
notice of default sent to the Contractor / Consultant, terminate the Contract in whole or in part.

&) If the Contractor / Consultant fails to complete the contracted Works / Services within the
time period(s) specified in the Contract or any extension thereof granted by the Company.

(b) If the Contractor / Consultant fails to perform any other obligation(s) under the Contract.

() If the Company during the completion period of the Contract has reason to believe that

the Contractor / Consultant will not be able to fulfill the obligations under the Contract.

Prior to the exercising of any right by the Company to terminate the Contract, the Company shall issue
notice to the Contractor / Consultant specifying the default(s) and the Contractor / Consultant shall submit
an explanation within seven (07) days of receipt of such notice. If such explanation is not furnished within
the stipulated time or if so furnished, is found to be unsatisfactory and / or the default(s) continues, the
Contract may be terminated by the Company.

(i) Termination for Insolvency:
The Company may at any time terminate the Contract by giving written notice to the Contractor /

Consultant, without compensation to the Contractor / Consultant, if the Contractor / Consultant
becomes bankrupt or otherwise insolvent. Notwithstanding the above such termination will not
prejudice or affect any right of action or remedy which as accrued or will occur thereafter to the
Company.
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(iii)  Termination for Convenience:

a. The Company may by written notice sent to the Contractor / Consultant, terminate the Contract, in
whole or in part, at any time for its convenience. The notice of termination shall specify that
termination is for the company’s convenience, the extent to which performance of work under the
Contract is terminated and the date upon which such termination becomes effective.

b. The Works that are complete and ready for Commissioning within thirty (30) days after the
Contractor / Consultant’s receipt of notice of termination shall be at the Contract prices and on the
existing Contract terms. For the remaining Works, the Company can also opt to have any portion
thereof completed and commissioned at the contract prices and on the other contract terms.

19. Liquidated Damages:
: If the Contractor / Consultant fails to complete the Work or perform the Services-specified in the Contract

within the stipulated period / scheduled time specified in the Contract, the Company, without prejudice to
any other remedies, shall deduct from the bills or any other due payments / guarantees, as liquidated
damages, a sum equivalent to 0.1 % per day of the value the Contract, until actual completion of the Work
or performance of the Services. However if delay of over 100 days takes place (i.e. equal to 10%), the
Company reserves the right to terminate the Contract at the risk and cost of Contractor / Consultant. The
liquidated damages shall also be applicable for the Works / Services terminated under Clause 16.

The payment of liquidated damages shall not relieve the Contractor / Consultant from performing and
fulfilling all its obligations under the Contract and nor shall the rights and entitlements of the Company be
affected or reduced in any manner. “
| 20: Force Majeure: '
. The parties will not be considered to be in default in the execution of their contractual obligations or any of
Lot them to the extent that the execution of such obligations or any of them is delayed or omitted by cause of a
Force Majeure. Each party will advise the other party by written notice within 07 days of the occurrence of
.uiee »*any such case of Force Majeure. The term Force -Majeure employed herein shall mean acts .ofipublic:
« /i, Jenemys:wars (Whether declared or not) invasion, hostilities, revolution, epidemics, riots (other than:among
. the Contractor / Consultant’s own employees) fires, floods, earth quake, commotion, disorder and other
causes similar in kind to those herein mentioned, not under the control of either party, which makes the
performance of this agreement unfeasible and which by the exercise of due diligence the party seeking
excuse from performance is unable to over come.

The Company shall not be liable to the Contractor / Consultant for any damage or loss caused by Force
. Majeure directly or indirectly.
2%k, ~Safety of Employees and Works: e T T
«w«.cv  The Contractor / Consultant shall be responsible to take all necessary precautions for the safety of
employees on or off the Work, and shall comply with all applicable safety laws and codes to prevent
accidents or injury to persons on about or adjacent to the places where the Work is being performed. All -
statutory rules, orders, regulation from time to time in force relating to taking and observance of all safety *
B precaution governing or which might be deemed to be given during the execution and performance of the -
Work. The Contractor / Consultant shall comply with any and all personnel safety regulations. Any person
of the Contractor / Consultant violating the safety rules shall be removed by the Contractor / Consultant
from site and replaced without delay.
22, Insurance:
The Contractor / Consultant shall be responsible for obtaining a Contractor / Consultant’s All Risk Policy
(CAR) against risks to the Works and shall make good at his own cost, all losses or damages whether to the
Works or to the lives, persons, whether under the workmen’s compensation Act or Third Party Risk, or
property of others from whatsoever cause arising out of or in connection with the works either during the
progress of the works or during the period of maintenance provided by this Contract.

The Contractor / Consultant shall arrange insurance approved by the Company fully to cover workmen
compensation and other claims arising out of sickness, injury or death of his personnel ‘working, at site and
also to cover theft, loss of or damage to the Company’s material in his possession and to indemnity the
Company for third party claims for damage done or said to have been done to those persons or their
property as a result of the Contractor / Consultant’s activities on and off the site.
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Insurance will be required where ever apglicabie:

Company’s Address:
GENERAL MANAGER (PROCUREMENT)

SUI SOUTHERN GAS COMPANY LIMITED,
2D FLOOR, HEAD OFFICE, ST-4/B, B-14,
SIR SHAH SULEMAN ROAD,

GULSHAN-E- IQBAL,

KARACHI —-PAKISTAN.

Contractor / Consultant’s Address:

Dispute Resolutipn:

If any dispute shall arise as to the interpretation of this Contract or any matter or thing arising there from, the

same shall be settled as far as possible by way of amicable resolution. Failing such settlement, the dispute
may be referred for arbitration to two Arbitrators, one to be nominated by each Party. The appointed
Arbitrators shall before proceeding on the reference appoint an Umpire. The Award given by the
Arbitrators or the Umpire as the case may be shall be final and binding on the Parties. The proceedings
shall be governed by the Pakistan Arbitration Act, 1940 and any statutory modification thereof. The venue
of arbitration shall be Karachi. *

All costs of Arbitration shall be borne by the Parties themselves, unless otherwisg ordered by the
Arbitrator. -Notwithstanding the existence of any difference or dispute, or the commencement or
continuance of any arbitration proceedings, Works to- be done or Services to be provided under this
-Gontract:shall-net be:suspended or discontinued by the Contractor / Consultant nor shall:any-payment be
~withheld by the Company except the-difference:of the-amount in. dispute, ;whichvis. the. subject. matter of
such proceedings. :

Income Tax and Duties:

All kinds of Government Taxes and Duties (income tax, custom duties, etc.) also the provincial sales tax as
per provincial law, against any item of the contract, shall be entirely the responsibility of the Contractor /
Consultant. Income Tax will be deducted as applicable under the prevailing Gevernment Rules. Rate of
Income Tax deduction. in relation to:submission of Income Tax certificate from the Contractor / Consultant
should, also be stipulated. ‘
All-Foreigit*Service providers -aré required to obtain:Advance :Rulingsfrom:the. Federal:Board.of Revenue
(FBR) under Section 206A of the Income Tax Ordinance 2001 (Pakistan’s Income Tax Law).{The advance
Ruling issued by FBR covers application of Income Tax Ordinance 2001 to Transaction proposed or
entered in to Foreign Service Provider”.

‘Payments: )
Payment will be made within 30 days after completion of works.

The Contractor / Consultant shall submit to the Company during the execution of the Work on-account bills
along with a statement / details of executed Work.

The rates and prices in such on-account bills and statement of Work shall be in accordance with those in the
SOR/BOQ so far as such rates and prices are applicable and on the approved rates and prices for other
items of Work. All payments against on-account bills shall be treated as provisional payments and will be
subject to final adjustment.

The Company may withhold payment or on-account of subsequently discovered evidence, nullify the
whole or part of any certificate to such extent as may be,necessary to protect itself from loss on-account of:
(@) Defective Work not remedied.

(®) Claims filed or reasonable evidence indicating probable filling of claim.
(c) Failure of the Contractor / Consultant to make payments properly to Sub-Contractor / Consultants.
(d Damage to another Contractor / Consultant. ot

When the grounds are removed payment shall be made for amounts withheld because of them.

Payments in respect of extra / additional Work will be made on the basis of the original Contract rates and
the Contractor / Consultant will not be entitled to any extra compensation / payment including idle charges
because of such delays.

»é
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The making and acceptance of the final payment after successful completion of Work shall constitute a
waiver of all claims by the Company other than those arising from faulty Work appearing after final
payment and of all claims by the Contractor / Consultant, except those previously made and still unsettled.

. Supplier (s) are required to submit signed and stamped acknowledgement slip, Sale Tax return, Annex “C”
& Annex “I” (whichever applicable) in which Sales Tax (of relevant Sales Tax invoice) is paid.

26. Bilacklisting of Suppliers and Contractor / Consultants: R
The company shall permanently blacklist or temporarily debar (at least for 6-months from participating in

SSGC’s tender proceeding) if, a supplier or Contractor / Consultant who either constantly fails to perform
satisfactorily or found to be indulgedég corrupt and fraudulent practices as defined blow:

26.1  Corrupt and fraudulent %” includes the offering, giving, receiving, or solicitigy of anything
of value to influence ti%ra of an official/company. i &
G

o . . . AP .
26.2 If the supplier/Cont$a @ Consultant found responsible for the detriment of Qa' ,@pany during
proceedings ofg@dc ent/contract, process or its execution. QQ?’ éf-”

26.3 Misrepreseg’;ﬁ%oe,‘&?f facts (by providing fake documents, conceali@/ ﬁ‘%\'S- reporting facts
pertainingsto bid) in order to influence the procurement pro@‘go;. e execution of the
purcha@? contract. ';g. *b\} .

264  Collusive practices among bidders (prior to or after bid subrﬂ&i@' designed to establish bid
prices at artificial, non-competitive levels and to deprive the comp%y of the benefits of free and -
open competitive.

. 27. GOP’s Obligation: ’

: The contract shall be governed by the Law of Pakistan. The Contractor / Consultant is obligated to comply..

+w. » With all regulations and ordinance in force or to be passed by the Government of Pakistan in connection...y

., with Labor legislation during the course of the work to be performed. Any additional financial charges, ony.;;
yz,;e;*::;;;i,u,,agpquntfof revision in minimum wages by GOP will be company’s responsibility while the contragt.is in

.operation.

This contract embodies the entire understanding of the parties hereto on this subject and there are no

. commitment, terms, conditions or obligations, oral or written, express or implied, other than those
.. contained herein.

28." .~ Late Bid:

»%.  Sealed bids shall be mailed/submitted/dropped in tender box placed at Tender Room, CRD:Building, and:. -
‘wie. SSGC Head Office, In accordance to the time specified in invitation to bid & tender notice (which ever
4.4 47 applicable), Bids are to be delivered on or before closing time after which all bids submitted after the time..
-+ prescribed shall not be entertained and will be returned without being opened. In case bid is sent through ,
courier, the same shall be delivered at least half an hour before scheduled opening time. .

29, Rebate / Discount: _ o )
Unit rate (s) given in the Bill of Quantities shall take into account all relevant factors including discount if
any. Discount given separately at the time of bid opening will not be considered.

30. Joint Ventures:

In the event that the bidder is bidding as a Joint Venture, the Company will require the joint venture
agreement duly executed by the parties to the Joint Venture to be submitted with the bid. The joint venture
parties shall also furnish an undertaking to be jointly and severally liable for all liabilities arising out of
obligation under the Purchase Order / Contract. The, Joint Venture agreement of the parties must specify
share of each partner and name of the lead partner along with their registration with the FBR, SST and BST
as the case may be failure to specify these two narrations the joint venture agreement will not be
entertained.

31. Correction / Amendments in Quoted Price:

Any overwriting in BOQ / SOR is not allowed. In case of type of any amendment / correction requix:ed in
unit price / total amount the same has to be strikeout and re-written with corrected figures, properly signed
& stamped out, in order to avoid an ambiguous bid.
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(On Stamp Paper @ Rs.100 for first Rs.iOO, 000 and Rs.50 per subsequent Rs.100, 000 of Guarantee Value)

BID BOND FORMAT

Sui Southern Gas Company Limited,
ST-4/B, Sir Shah Muhammad Suleman Road,
Block 14, Gulshan-e-Igbal,

Karachi. . e‘ '
Tender Enquiry No SSGC/ SC/
Dear Sirs,
In " consideration of Messrs hereinafter

called “The Bidder” having submitted-the accompanying bid and in onsideration of value received from
we hereby agree to undertake as

follows:

1. To make un-conditional payment of Rupees upon your return demand without further
recourse, question or reference to the Bidder or any other person, in the event of the with drawl of the
aforesaid Bid by the Bidder before the end of the period specified in the Bid after the opening of the same
for the validity thereof, or if no such period to be specified within 120 days after said opening and.or. in

‘the event that the Bidder within the period specified thereof, or'if no period be specified with 15rdays

' -.after prescribed forms are presented to the Bidder of signature the Bidder shall fail to execute such further

contractual documents if any as may be required by the Company, ur on the Bidders’ failure to give the

requisite Performance Bond as may be required for the fulfillment or resulting Contract with 10 days of
the acceptance of the Bid. :

To accept written intimation(s) from you as sufficient evidence of the existence of default or non
- compliance as aforesaid on the part of the Bidder and to make payment immediately upon receipt of the
* written intimation. ’

to

3. No grant of time or other indulgence to, or composition, or arrangement with the Bidder in respect of the
aforesaid Bid with or without notice to us shall in any manner discharge or otherwise, however, affect this
guarantee and our liabilities and commitments hereunder.

4. The guarantee shall be binding on us and our successors in interest and shall be irrevocable.

5. This guarantee shall remain valid upto

Yours faithfully,

Note: Any extensions / amendments (in all guarantees/bonds} if required shall be made on stamp papers of
Rs.50
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(On Stamp Paper @ Rs.100 for first Rs.100, 000 and Rs.50 per subsequert Rs.100, 000 of Guarantee Value)

PERFORMANCE BOND FORMAT

Sui Southern Gas Company Limited, Bank Guarentee # .........oooooeiiiiini
ST-4/B, Sir Shah Muhammad Suleman Road, Date of ISsue o
Block 14, Gulshan-e-Igbal, : Date of EXpiry @ .oooovvviiiiiiiiiiiiniinnn.
Karachi. AMOUNE © .oivviiiiieiieniiieiieeeeae,

Tender Enquiry No SSGC/SC/

Dear Sirs,
In consideration of your entering/having entered into Contract No. with
/s. hereinafter called “The Contractor” and in consideration of value

received from the Contractor, we hereby agree and undertake as follows:-

1. To make un-conditional payment of Rupees and un-conditional payment in such
amount as you may require from time to time as and when called upon by you to do so, not exceeding in
the aggregate payment of Rupees , being the amount covering liquidated

damaged and security for the due fulfillment by the Contractor of al’ liabilities, obligations, commitments
. "and total and faithful performance of the above Contract by the Contractor as specified in thetdbove
~~mentioned Contract upon your written demand(s) without further recourse, question or reference to the
Contractor or any other person in the event of the Contractor’s default in compliance with its obligations,
liabilities and faithful performance arising under and in pursuance of the Work committed by it in the
above mentioned agreement of which you shall be the sole judge.

2. To accept written intimation(s) from you as sufficient evidence of the existence of default or non
;¢ compliance as aforesaid on the part of the Contractor and to make cayment immediately upon receipt of
" ithe written intimation.

1 3. To keep this guarantee in full force from the date of this guarantee till the Contractor’s obligations as

specified in the above referred Contract and all other obligations of the Contractor as are contained in the
above contract are duly fulfilled by the Contractor to the satisfaction of the Company.

4. No grant of time or other indulgence to, or composition, or arrangement with the Contractor in respect of
the performance of its obligations under and in pursuance of the said agreement or any clause thereof,
with or without notice to us shall in any manner discharge or otherwise howsoever effect this guarantee
and our liabilities and commitment there under.

5. The guarantee shall be binding on us and our successors in interest and shall be irrevocable.

6. This guarantee shall not be affected by any change in the constitution of the guarantor bank or the
constitution of

6. This guarantee shall remain valid upto







DECILLARATION FORM

(FORMAT OF DECLARATION)

M/s. [the Seller/Supplier] hereby deciares its intention not to obtain or induce
theprocurement of any contract, right, interest, privilege or other obligation or benefit from Sui Southern
GasCompany Limited or any administrative subdivision or agency thereof or any other entity owned or
controlledby Sui Southern Gas Company Limited (SSGCL) through any corrupt business practice.

Without limiting the generality of the foregoing, [the Seller/Supplier] represents and warrants that it has
fullydeclared the brokerage, commission, fees, etc., paid or payable to anyone and not given or agreed to give
andshall not give or agree to give to anyone within or outside.Pakistan either directly or indirectly through
anynatural or juridical person, including its affiliate, agent, associate, broker, consultant, -director,
promoter,shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback,
whetherdescribed as consultation fee or otherwise, with the object of obtaining or inducing the procurement of
acontract, right, interest, privilege or other obligation or benefit ir. whatsoever form from SSGCL, except
thatwhich has been expressly declared pursuant hereto.

[The Seller/Supplier] certifies that it has made and will make full disclosure of all agreements
andarrangements with all persons in respect of or related to the transaction with SSGCL and has not taken
anyaction or will not take any action to circumvent the above declaration, representation or warranty.

% TThe Seller/Supplier] accepts full responsibility and strict lldblllty for making any false declaration,
notmaking full disclosure, misrepresenting facts or taking any uction likely to defeat the purpose of
thisdeclaration, representation and warranty. It agrees that any contract, right, interest, privilege or
otherobligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights
andremedies available to SSGCL under any law, contract or other instrument, be voidable at the option
of SSGCL.

L &?3, , NotWIthstandmg any rights and remedies exercised by SSGCL in this regard, [the Seller/Suppher] agrees
“toindemnify SSGCL for any loss or damage incurred by it on account of its corrupt business practices. andfurther
pay compensation to SSGCL in an amount equivalent to ten times the sum of any commission,gratification,
bribe, finder’s fee or kickback given by [the Seller/Supplier] as aforesaid for the purpose ofobtaining or inducing
the procurement of any contract, right, interest, pnvxiege or other obligation or benefitin whatsoever form of

SSGCL.

SIGNATURE & STAMP
NOTE

1. The above declaration is to be furnished along with the bid on letter head, for Bid(s)amounting to total bid
value of Rs. 10,000,000/- (Ten million) or above.

2. Please note that submitting the declaration is a mandatory requir:ment.







CONTRACT FORM

Contract No. SSGC/SC/

ARTICLES OF AGREEMENT

THIS AGREEMENT, made and entere into this day of ___, 2018 by and between Sui Southern
Gas Company Limited, having its office at ST-4/B, Sir Shah Muhammad Su!eman Road, Block 14, Gulshan-e-Igbal,

Karachi, hereinafter referred to as the -~ “Company“ of -the one part and M/s. :
hereinafter referred to as the “Contractor”, (which

expression shall include the successors, of the said. firm, heirs, executives, administrators and assigns of the Partners of
the said firm individually or severally) of the other part.

WITNESSETH:

WHEREAS, under the procedures, bids have heretofore been received by the Company for carrying out ¢
» work and the tender of the Contractor for the said work has been accepted by the Company.

NOW THEREFORE, for and in consideration of the promises, negotiations, covenants and agreements hereunder
contained and to be performed by the parties hereto, the said parties hereby covenant and agree as follows:-

Article-1 Work and Cost of the Work:

i). .++. In consideration of the covenants and agreements to be kept and performed by the contractor and for
.. the faithful performance of this Contract and the completion of the work embraced therein accordingito

“ - the specifications and conditions herein contained and referred to or agreed to in course of subsequent .
negotlatxons and in accordance with the Contract, the Company shah pay and the Contractor shall
- receive and accept as full compensation for everything furnish and done by the contractor under this

agreement as sum of approximately Rs.

(- ), or such other sums as may be

. ascertained in accordance with the conditions of Contract, etc. and at rates quoted against each item of

- work and agreed to and accepted by the parties as one instrument, and at the times and in the manner

. prescribed by the conditions of the Contract.

‘t
ii) The Contractor at his own proper cost and expense shall do all work and furnish all labour, materials,

tools, supplies, machinery and other equipment 'and plant that may be necessary for the satisfactory
completion of all the works as set forth in the contract documents.

Article-2 - Time:

The maintenance of a rate of progress in the works at a rate which will result in its completion within
the specified time, is of the essence of the contract and the Contractor agrees to proceed with all the
due diligence and care at all times to take all precautions to ensure the timely completion as defined
herein; time being deemed to be essence of the Contract of part of the Contractor.

The said work shall be started on the Contractor’s receipt from the Company of a written order to
proceed, and the Contractor shall have the work called for duly and fuily complete in total .
months {including (__ ) weeks mobilization period} from the date of issuance of such
order.

Article-3 - Contract Documents:

It is understood and agreed that the contract documents which comprise this Contract are attached hereto and
made a part hereof and consist of the following :-

a) The Article of Agreement.




Sui Southern Gas Company Limited

a.  Name of the Company

b. Name of the Project

c. Amoﬁnt of Bid

@
o

Retention Money
e. Date of award of Work
f. Mobilization Period

g.  Value of Performance Bond

h.  Completion Period

i.  Mode of Payment

J- Maintenance Period
. k Liquidated Damages
1. TInsurance

In the name of

' ——

Tender Ref. No. CIV-DIST-P&C 2K2513

Sui Southern Gas Company

Construction of CPS Chain Link/Fencing
Cages (08 Nos.) Size (6’ x 6’ x 8°) each
Along with Platform for New CP Stations at
Distribution North L/S Hyderabad &
Nawabshah Region.

Tender Ref. No. CIV-DIST-P&C 2K2513

Rs.
(To be filled in by the Bidder)

Five (5%) Percent of all payments made to the
Contractor.

Date of acknowledgement of Letter of Intent
(LOI) by the Contractor.

Two (02) weeks from the date of issuance of
" Letter to Proceed

Five (5%) Percent of th e Contract / Bid Value.

: ~° Three (03) months from the date of Letter to
Proceed including 2 weeks’ mobilization period.

As per Clause 10, Section-IV, "Special

Conditions" of Tender Enquiry. :
Three . .

v Jeur (03)months from the date of completion.

0.1% percent of contract value for each day of
delay subject to a maximum of 10%.

(CAR) Contract Value + 10%

Dated this day of

2025.

Signature

Witness
Signature :

in the capacity of
Duly authorized to sign the tender for and on behalf of

Name

Address

# -
ADA MUHAMMAD °
Dy Chief Engineer
Project and Construction Depft.
Sul Southern Gas Co. Lid.



SECTION - VIH

BILL OF QUANTITIES




Sui Southern Gas Company

Construction of CPS Chain Link/Fencing of Cages (08 Nos.) Size (6" x 6" x 8') each along with platform
for New CP Stations at Distribution 1/S Hyderabad & Nawabshah Region. ,

Tender Ref # CIV-DIST-P&C 2K2513

BILL OF QUANTITIES

Serial
#

Description

Unit

TOTAL
QTY

Rate Of

Total

Each Cage| Amount(Rs)

J

Providing all labour, material and equipments for
undertaking the subject ciyil works i.e. construction of
CC Platform with Chain Link Fencing Enclosures for
CPS (List attached) as per specifications, Scope of Work
as attached at Section III, As per attached drawings and
as per site requirements. Instruction of site engineer
shall be followed regarding any kind of site issues,
dispute or any prior approval is required.

Note 1: Sizes of Assemblies as mentioned in attached
list are tentative, however enclosure shall be construqted
as per actual sizes, as per requirements and as directed
by Engineer In-charge.

Note 2: Contractors are advised to visit each location/
site before quoting their bids and may get dlarification
from concerned department's engineer about any SOW/
Drawing/ Specification. ‘

Note 3: List of Locations of CPS attached.

(@

L/S Hyderabad (05 Nos.)

Nos.

(b)

Nawabshah Region (03 Nos.)

Nos.

Grand Total Amount(Rs)

083 vt ll

ADA MUHAMMAD

Dy. Chief Engineer

Project and Construction Deptt.

Sul Southern Gas Co. Ltd.

Ghulam AL MM%V

General Manager

Projects & Eeonstructien Ceptt




Construction of CPS Chain Link/Fencing of Cages (08 Nds.) Size (6’ x & x 8') each along with platform for
New CP Stations at Di}stribution L/S Hyderabad & Nawabshah Region '

Tender Reference No. CIV-DIST-P&C 2K2513
CPS Locations' List

S. No Location Region Dimensions

4 S SO X 5 b . : :
i |tahdo Fazail Mirpurkhas Zoné'i 1 . 6'x 6'x g
y f . : ' Ex6'x 8
;- Daro Distribution thatta Zong : R
: { '
i L ‘ i : .
5 [shbikh Bharkio/Mdola THebo ! : 5y 6 x 4
; Batline Zone; \ Hyderabad *e
Y T S L TS SR SN f L a
{ Near S i 1 ot : 5 b

A Neaur S?rty Ir\dustry Noohabafj. . : : 6'x6'x 8"
; Kotri Zpne | { 3 ‘ ‘
N i — ;
S |n(§|ustr'}ial Arij,-a Site‘; Kotri{ Kotf:i - - 6'x6'x 8
! Zone | ! Lo f '
; S S i i i : L
6  [CPS 23,Chak, ! ) P 6'x6'x 8'
¥ |cPS Didposal Nawdbshah Nawab$hah 6'x6'x8'
g JCPSPhul |, i ¢ P 5 %6 %8

.
AN Ghulam AR Makar
ADA MUHAMMA? d Gem:,rzalﬂ;\ﬂanager
Dy. Chief Engineer | Projects & Eonstructien Ceptt
Project and Construction Dentt.

Sul Southern Gas Co. Ltd. - .




eport Run by : DESKTOP-D30VR27

Enquiry No. SSGC/SC/13787

TENDER ENQUIRY NO. SSGC/SC/13787

SCHEDULE OF REQUIREMENT

AND
BID FORM

SECTION—/W

NO.

DESCRIPTION OF ITEMS /
PART NOS.

(1)

QUNATITY

(3)

UOM

(4)

TOTAL AMOUNT

CONSTRUCTION OF CPS CHAIN
LINK/FENCING OF CAGE (01 NO.)
SIZE (6'x6'x8') ALONG WITH
PLATFORM NEW CP STATION FOR
TANDO FAZAIL MIRPURKHAS ZONE
AT DISTRIBUTION L/S HYDERABAD
(AS PER BOQ)

[1] sC252306
Delivery Schedule:

Job

CONSTRUCTION OF CPS CHAIN
LINK/FENCING OF CAGE (01 NO.)
SIZE (6'x6'x8') ALONG WITH
PLATFORM NEW CP STATION FOR
DARO DISTRIBUTION THATTA ZONE
AT DISTRIBUTION L/S HYDERABAD
(AS PER BOQ)

[2] 5C252307
Delivery Schedule:

Job

CONSTRUCTION OF CPS CHAIN
LINK/FENCING OF CAGE {01 NO.)
SIZE (6'x6'x8') ALONG WITH
PLATFORM NEW CP STATION FOR
SHAIKH BHARKIO/MOOLA THEBO
BADIN ZONE AT DISTRIBUTION
L/S HYDERABAD (AS PER BOQ)

[3] sSC252308
Delivery Schedule:

Job

CONSTRUCTION OF CPS CHAIN
LINK/FENCING OF CAGE (01 NO.)
SIZE (6'x6'x8') ALONG WITH
PLATFORM NEW CP STATION FOR
NEAR SURTY INDUSTRY NOORIABAD
KOTRI ZONE AT DISTRIBUTION
L/S HYDERABAD (AS PER BOQ)

[4] SC252309
Delivery Schedule:

Job

CONSTRUCTION QOF CPS CHAIN
LINK/FENCING OF CAGE (01 NO.)
SIZE (6'x6'x8') ALONG WITH
PLATFORM NEW CP STATION FOR
INDUSTRIAL AREA SITE KOTRI,
KOTRI ZONE AT DISTRIBUTION
1./S HYDERABAD (AS PER BOQ)

Oracle Financial Generat
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CONSTRUCTION OF CPS CHAIN
LINK/FENCING OF CAGE (01 NO.)
SIZE (6'x6'x8') ALONG WITH
PLATFORM NEW CP STATION FOR
INDUSTRIAL AREA SITE KOTRI,
KOTRI ZONE AT DISTRIBUTION
L/S HYDERABAD (AS PER BOQ)

5 [5] SC252311 1.00 Job
Delivery Schedule:

CONSTRUCTION OF CPS CHAIN
LINK/FENCING OF CAGE (01 NO.)
SIZE (6'x6'x8') ALONG WITH
PLATFORM NEW CP STATION FOR
CPS_ 23 CHAK AT DISTRIBUTION
L/S NAWABSHAH (AS PER BOQ)

6 | [6] sc252312 100 Job
Delivery Schedule:

CONSTRUCTION OF CPS CHAIN
LINK/FENCING OF CAGE (01 NO.)
SIZE (6'x6'x8') ALONG WITH
PLATFORM NEW CP STATION FOR
CPS DISPOSAL NAWABSHAH AT
DISTRIBUTION L/S NAWABSHAH
(AS PER BOQQ)

7 |117] sc252313 1.00 Job
Delivery Schedule:

CONSTRUCTION OF CPS CHAIN
LINK/FENCING OF CAGE (01 NO.)
SIZE (6'x6'x8') ALONG WITH
PLATFORM NEW_CP STATION FOR
CPS PHULL AT DISTRIBUTION L/S
NAWABSHAH (AS PER BOQ)

8 | [8] sC252314 1.00 Job
Delivery Schedule:

Fix Bid Bond Amount in PKR: 25,000

NOTE
(i) The quoted unit price and corresponding total amount shall be inclusive
of all duties & Taxes, excluding Sales Tax as per provincial laws.
(ii) Incase of supply of material alongwith services GST will be exclusive of
quoted rate of material.
(iii) Bidders are essentlally required for quote their rates on bid form / BoQ.
(iv) Prices given in the bid form and BOQ shall take into account all relevant
factors including discounts, if any. Discount given separately at the time
of bid opening will not be considered.
(v) Any Bidder who change/amend the BOQ or Price Schedule (description, quantity,
uom etc.) will be render the bid as conditional bid and will be liable for
rejection.

SIGNAUTRE OF BIDDER:

Oracle Financial Generat
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SUL SOUTHERN GAS COMPANY LIMITED
" PROCUREMENT DEPARTMENT

BLACKLISTING MECHANISM
(REVISION-1)

1 BACKGROUND

In pursuance of Rule-19 of Public Procurement Rules, 2004 read. with Rule-2(f) (fa) and the criteria

for Blacklisting of Suppliers and Contractors / Consultants doing business with the SSGCs is reiterated
hereafter to eliminate unfair trade practiges.

2 SCOPE

The procedure shall be applicable and remain in force, along with any amendments thereto, within Sui
Southern Gas Company Limited (“8SGC") until any clear instructions or guidelines are impacted by
the Government through Public Procurement Regulation Authority (PPRA), Pakistan Engineering
Coungcil (PEC) , or any other competent forum. The procedure shall also- be applicable on the pre-
qualified firms. The procedure shall be applicable on any “Person(s) /Firm(s)”, which for the purposes
of this Mechanism shall inter alia include suppliers, bidders, contractors, consultants, firms,
individuals, and organizations transacting business with SSGC. Wherever any provision of this
Mechanism shall be in.conflict with pravisions of any applicable. ghidelines of donor agencies, or any
other applicable Statute / Law or Rule enforced at the time in Pakistan, the provisions of such
:g:plicable giidelines, laws, or rules shall prevail. This SOP shall become a part-of the future Bidding
acuiments.

3 DEFINITION OF TERMS

3.1 "Appellate Authority" - Authority to Appeal against issuance of Blacklisting Order.

32" (’;‘%Peﬂ,l" - Right of firm/individual to lodge protest against the issnance of Blacklisting

rder.

3.3 "Procuring Agency" - Any department/division/factory/project exercising general and/or
administrative control over the unit.

3.4 "Blacklisting Ordet” - An administrative penalty disqualifying a fitm/individual from
participating in procurement for a given period. .

3.5 "Suspension” « The administrative penalty imposed for infractions committed during the
competitive bidding stage, whereby such fisms/individuals are prohibited from further
participation in the bidding process of Procuring Agency.

3.6 "Contract Implementation” - A process of undertaking a project or contract in accordance
with the contract documents.

3.7 "Termination of Contract” - Extinction of contract by reason or resolution or rescission
under applicable rules/regulations/laws arising from the default of the firms/individuals.

3.8 "Delist" - Removal of supplier/contractor from blacklisfing,

3.9 “PA-Project Autharity - — A three-member committee comprising of User, HSE&QA &

Procurement Deptt. to address the issue.
3.10 RPC-SSG’s Rights Protection Committee — To examine the justification of PC.
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4.2

4. REASONS FOR BLACKLISTING

The following shall comprise the broad multilateral guidelines for blacklisting:

4.1.1"Corrupt Practice” means the offering, giving, receiving; or soliciting, directly or
indirectly, of anything of value to influence the action of a public offigial in the
procurement progess oF ih contract execution,

4.1.2 "Fraudulent Practice” means a mistepresentation or omissien of facts in order to
influence a procuremnent process of the execution of a contract;

4.1.3 "Collusive Practice” means a scheme or arrapgement between two or more
bidders, with or without the knowledge of the Purchaser, designed to establish
bid price at artificial, non-competitive levels, and

4.1.4 "Coetcive Practice” means harming or threstening to harm, diteetly or indirectly,
Person(s): / Fitm(s) or their property te influence their paticipation in the
procurement process or affect the execution.of a contract. '

In addition to above, blacklisting of firms/individuals. may be resorted to when the
charges are of serious pature, which include but are ngt limited to the following:

42.1 Competitive Bidding Stage

During the competitive bidding stage, the Procuring Agengy shall impose on bidders or
prospective bidders the penalty of Suspension from participating in the public bidding
process, without prejudice to the imposition of additional administrative sanctions as the
interna} rules-of the ageney fay provide and/or further criminal prosecution. as provided
by applicable laws, for violations committed which inclide but are not limited to. the
following:

i.  Submission of eligibility requirements eontaining false information or falsified
documents. '

ii. Submission of bids-that contain false information of falsified documents, or the
concealment of siich information in the bids in order to influence the outcome of
eligibility screening or any other'stage of the public bidding.

iii. Submission of unauthorized or fake documents for presqualification/ tendering i.e.
without specific authorization from the ptincipals/ thagufacturers etc,

iv. Failure of the firm to provide authentic ‘Warranty Undertaking and Performa
Tnvoige of the manufagturers / Principal / Trading house,

v.  Failure of the firm to submit specifie authority Jetter of the Original Equipment
Manufacturer (OEM) for. participation in a particular tender;

vi. Unauthorized yse of one's name, of using the name of the name of another for
purpose of public bidding.

vii. Deviations from specifications and terms & conditions of the purchase
order/contract.

viii. Withdrawal of a bid, or refusal to accept an award or refusal to perform the job or
enter into contract with the government without justifiable canse, after he had been
adjudged as having submitted the Lowest Calculated Responsive Bid or Highest
Rated Respopsive Bid.

ix. Refusal or failure to post the réquired performance security within the prescribed
time,

x,  Refusal to clarify or validate in writing its Bid during post qualification within a
period of seven {7) working days, ot as may be specifically prescribed, from receipt
of the request for clarification.
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xi. Any documented unsolicited attempt by a bidder ta unduly influence the outcame
of the bidding ix his favor.

xii. Any attempt to give illegal gratification to any representative of the purchaset to
influence the process of procurement.

[n addition to the penalty of suspension, the bid security posted by the concerned bidder

or prospective bidder could also be forfeited / encashed.

4.2.2 Purchase Order / Contract Impletentation Stage

During the Purchasg Order / Contract itnplementation stage, the procuring entity shall impose on
gontractors after the termination of the contract the penalty of. suspensmn from participating in
the public bidding process, without pirejudice o the impesition of additional administrative
sanctions as the internal rules of the agency may provide and/or further criminal prosgcution, as
provided by applicable laws, for violations committed which include but are. pot limited to the
followmg

i.  Failure of the contractor, due solsly to his fault or negligence, to mobilize and start work
or performance withit the specified period'in the Letter to Proceed.

ii.  Failure by the contractor to fully and faithfully comply with its contractual obligations
without valid cause, or failure by the contractor to comply with any written lawful
instruction of the Procuring Agency or its representative(s) pursuant to the
implementation of the contract. For the procurement of infrastructure projects or
consultancy contragts, lawfil instruetions include but are giot Himited to thie following:

a. Employment of competent technical Person(s) / Fimm(s)nel, competent engineers . -
and/or work supervisors;

b. Provision of warning signs and barricades in accordance with approved plans and
specifications and contract provisiens;

¢. Stockpiling in proper places of all materials-and removal from the project site of
waste and excess materials, including broken pavement and exeavated debris in
accordance with approved plans and specifications and contragt provisions;

d. Deployment of committed equipment, facilities, support staffand manpower; and

e. Renewal of the effectivity dates of the performarnce security after its expiration
during the course of contract implementation.

f. Non-Performance of the supplier in respeet of tender terms & condmons and the
delivery / supply of material. T

iii. Assignment and. subcentracting of the contract or any part thereof or substitution of
key Person(s) / Firm(s)nel named in the proposal witheut-prior written approval by the
Procuring Agency.

iv.  For the procurement of goods, unsatisfactory progress in the delivery of the goods by
the manufacturer, supplier or distributor arising from. his fault or negligence and/or
unsatisfactory or inferior quality of goods, as iay be provided in the contract.

v.  For the procurement of consulting services, poor performance by the consultant of his
services arising from his fault or negligence, any of the following acts by the consultant
shall be construed as poor performance:

a. Defective design resulting in substantial corrective works in design and/or
gonstruction;

b. Failure to deliver ¢ritical outputs dug to. consultant’s fault or negligence;

¢. Specifying materials which are inappropriate, substandard or way above
acceptable standards;
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d. Allowing defective workmanship or works by the contractor being supervised by
the consultant; and '

e. Submitting CV's of key Person(s)/ Firm(s)nel in the prequalifying process or bid
documents of professionals that are not in actual employment of the bidder.

v1. For the procurement of infrastructure projects, poor performance by the contractor
or unsatisfactory quality and/or progress of works arising from his fault or
negligence. =

vii. Willful ot deliberate abandonment or nonh-performance of the project or contract
by the contractor resulting to substantial hreach thereof without lawful and/or just
cause.

In addition ta the penalty of suspension, the performance security posted by the contractor could
also be forfeited.

423 In addition to above, other grounds for blacklisting of firms/individuals include but are not

ii.
iii.
iv.
Vi

vii.

viii.

ix.

x1.

xii.

1

limited to the following:

Qbtaining frandulent payments;

Obtaining conttacts by misleading the purchaser:

Refusal to pay $8GC dues ete.;

Failure to fulfill contractual obligations;

Changes in the status of firmt's ownetship/parmership ete. eausing dissolution  of the firm
which existed at the time of inspection / bidding prior to origittal registration: of the firm;
Registration of a fitm with & hew name by the Proprietor or family or a.nominee thereof of 2
firm that has been. already blacklisted;

Consequential operational damages caused to SSGC equipment or infrastructure as a result
of equipment or parts thereof supplied on trial basis or due to failure of such equipment;
Contractors who have negotiated Plea Bargain under the National Accountgbility Ordinance
1999, or contractors involved with any other ctiminal proceedings conducted by any
investigation agency where default has been proved specifically in telation to supplies made
to or contracts concluded with SSGC. .

Involved in litigation or ngedless petitioning to influence or obstruct the procurement process
either on his own behalf or at the behest of any other vested interest;

A firm may be disqualified for a period extendable to two years ini ¢ase a decision by a court
is awarded against the said firm after litigation, or where the firm is involved in litigation at
least three times during two financial years, or-where a firm has on aceount of litigation caused
substantial financial losses to. S8GC;

Blacklisted by other Federal and Provincial Government Ministries / Divisions / Departments
and organizations / autonomons bodies subotdinate thereto; and

Blacklisting in ease of Joint Venture firms will also result in termination-of the concerned
Joint Ventures Partners.

SYSTEM-OF PENATTIES?

For the purpose of uniformity, following system of penalties shall be adopted for procurement
of goods, works and services:

1 Blacklisted and hencefarth cross debarred for participation in any public procurerent or

-

disposal proceedings for the period of not more than ten years, if cotrupt and fraudulent
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5.2

5:3.

practice as defined in these rules {5 established agamst the bidder or the bidders in pursuance
of blacklisting proceedmg&

blacklisted and henceforth cross debarred for participation in respective category of public
procutement ot disposal proceedings for a period of 1ot more thax three years, if the bidder
fails to perform his contractual obligations during the execution of contract or breaches the
contract due to his capacity and capability to perform or-otherwise, However, procuring
agency shall initiate such blacklisting or debarment proceedings after exhausting the forum
of arbitration, provided that such provision exists in the conditions of contract, and if such
failure or breach is govered in the respective dispute seftlement clauses of the contract, and

blacklisted and henceforth cross debarred for participation. in tespective category of public
procurement or disposal proceedings for 3 period of not more than six months, if the bidder
fails to abide with-a bid securing declaration, however without being indulged in any corrupt
and fraudulent practice.

6. SUSPENSION AND BLACKLISTING PROCEDURE

1,

The supplier or. contractor who is to be blacklisted for a specified period is given adequate
opportunity of being heard.

The supplier or contractor who is to be blacklisted forg specnﬁed period is called for
meeting by providing adequate time, so as to given him adeguate opportunity of being -
heard before taking any action.

In case the supplxer or contractor does not attend the meeting on the given date and time a
final notice is served to him / her. to attend the meeting on the revised .date and time,
Despite the final notice, if the supplier or contractor does not attend the meeting as per

schedule, aytomatically be considered at fault, Action will be taken as per below clanses 3
to 9.

A three-member-committee will form comprising of User, Procutement and HSE&QA
departments to address the issues in the meeting with the supplier or contractor. Members
of committes may not below'of grade v, e

In case the supplier or contractor is found at default based ori the fact of the case as
well as the tender terms and conditions, and do ot Justify the grounds of his default as
per the tender terths and conditions, the approval is sought from the management for

their tempotary or permeant blacklisting alongwith encashment of bid bond or PBG as
t.he case may be.

’I“ne decision of the management is communicated to the defaulted supplier or
contractor throngh a formal letter.

A copy of the letter of the defaulted supplier/ contractor alongwith covering letter with
pertinent documents is / also forwarded to the Authority (PPRA) for uploading on
PPRA website.

The blacklisting information of the supplier / contractor is uploaded on the websites.
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9. Any bidder not satisfied with the decision of the procuring agency, may lodge an appeal
in the relevant court of jurisdiction.

10. After coming into force the procurement contracts, the dispute between the parties to
the contract shall be settled by arbitration.

7. STATUS OF BLACKLISTED FIRM/INDIVIDUAL

Blacklisting of a firm/individual will not affect ather ongaing contracts/works/supply orders.
However, such blacklisted firm shall stand barred from all future tender processes/participation and
Standing Security, if any, could be confiscated until recovery of financial damages ascertained by
the authority while issuing Blacklisting Order.

8. DELISTING
A temperary blacklisted. firm / individual shall be antomatically restored after the period for the

penalty has elapsed, unless the procuring agency wants to maintain the blacklisted status of firm /
individual due to Juanﬁablc reasons thh the 'pnor approval of Appellatb Authority. In the latter

9. AMENDMENTS

9.1 In the implementation of Blagklisting Mechanism, the modifications may be introduced
thereto through the amendment of its specific provisions as the need arises.

9.2 Any amendment to this Blacklisting Mechanism shall be applicable to tenders advertised
for bid after the effectivity of the said amendment. ‘

10. EFFECTIVITY
The Blacklisting Mechanism or any amendments thereof shall take effect immediately and from

the date of its issuance. All future tender documents must be govertied by these instructions.
However, these cannot override the provisions of Public Progurement Rules, 2004,

I1. The Steps to be Follpwed are As Under

The causes and reasons to be taken into consideration for Debarment / Blacklisting of any Person(s) /
Firm(s) are given as under:

1. PRE-AWARD STAGE:

The following shall be considered, inter alia, the events / reasons for initiating proceedings under
this Mechanism at the Pre-Awatd Stage:

i Indulging in Corrupt: Fraudulentas well as Collusive practices.

ii  Submission of false and spurious documents, making false statements, making frivolous
complaints and allegations to gain undue advantage.
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ili Commission of embezzlement, criminal breach of wrust, thefl, cheating, forgery, bribery,
falsification or destruction of records, receiving stolen property, false use of trademark,

securing fraudulent registration, giving false evidence, furnishing of false information of
serious nature.

iv. Submission of false bid security or mfrmgement of documents to gét undue monetary or
any other benefit.

v Breach of confidentiality of evaluation process based on illegal aceess or in any way to get
undue benefit or to provide benefit or 1o frustrate the bidding/evaluation process. This will
also include attempis to sabotage the bidding ptocess direetly or indireotly.

2. POST- AWARD STAGE:

The following shall be considered, interalia, the events / reasons for initiating proceedings under this
Mechanism at the Post-Award Stage:-

i. Extraordinary delay in signing or refusal to accept the Notification of Award and/or the
contract without any cogent reason.

ii. Misconduct, i.e., failure to proceed with the signed contraet, withdrawal of commitments,
quoting an unreasanably and unfairly low financial offer and subsequently withdrawing
such an offer, frustrating the evaluation/bidding process and not responding to written
communicatjon in a.reasonable time.

iii. Causes mentioped in Sub-Clauses i, 1i and iii above.

iv, Submission of fake/ frivolous or mutilated Perfarmance Guarantee or Advance Payment
Guarantee etc.

v. Non-satisfactory performance during the execution of the contract / purchase order.

vi. Non-petformance or Breach of provisions / clauses of the contract agreetnents/tender
terms.

vii. Notwithstanding the warranty/defect liability period, any defect in a product, equipment,
plant, facility or services rendered that may subsequently surface during field operatians
within 5 years of its commissioning.

viii. Failure to honour obligations within warranty peried or defeet liability period as defined
in the contract.

3. OTHER CAUSES :

i. The Person(s) / Firm(g) is blacklisted by any Government department in Pakistan, or it is
established that the firm is involved in any kind of corruption or corrupt practices anywhere
in the world.

ii. Violations of provisions / instructions set down in the Bidding Documents.
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ifi. Any attempt / activity to malign or bring SSGE into disrepute and harm its interest(s).

iv. Person(s) / Firm(s)(s) blacklisted by International Financial Institutiong (donor agencies)
will be liable to be blacklisted after receipt of confirmation from the donor agencies
without any further proceeding.

v. Any other cauge deemed just and appropriate by CPPA in the given circumstances.

Note: (1) If above mentioned causés oceur either on part of the principal bidder or the local agent, both
shall be considered for blacklisting / debarment.

(2) The authorization of the foreign bidder to Jocal agent shall contain his complete particulars
including the name of the company, name af the owner, National Tax number (NTN), CNIC
(Computenzed National Identity Card) No. etc. In case, the said information is found to be
missing, even after calling for the same within a réasonable time, the autharity letter shall not
be accepted,

(3) The Bidding Documents shall be issued against original authority letter or in case of scanned
copy, the email of the foreign bidder shall be enclosed, However, at the time of bidding, the

original authority letter shall be attached with the hid. In the absence of the same, the bid shall
be rejected.

4. FORMULATION of SSGC’s Rights Proteetion Committes: A perma.nem Committee namely
“88GC’s Rights Protection.Committee (RPC or. Commmittee)™ shall examine the justification of
the reasons given by the Projest: Autharity prior to blacklisting. Metibef: of RPC must be qne
grade up from.the members of PA,

h

PROCEDURE FOR BLACKLISTING

Upon recexpt of or obtaining infortiation and/or knowledge that. any Person(s) / Firm(s)(s) is
involved in practices mentioned .in hereinabove under the heading of Pre-Award Stage; Post-

Award Stage and Other Causes, the concerned Projeet Authetity / formation shall promptly
formulate its recommendations and submit through the Managing Director, SSGC to SSGC’s
RPC / Cominittee along with its findings, details of charges and documentary evidences to
initiate proceedings under this Mechanism.

6. INITIATION OF AN ACTION

(i) Within a period of 15 days after receiving the recommendations of Blacklisting /
Debarment from the concerned Project Authority, the Convener of the Compmittee shall
issue a Show Cause Notice (“Notice™) thereby informing the Pegson(s) / Firm(s) about the
alleged charges and shall provide an ppportutiity to the defend said charges within a time
period of 15 (fifteen) days.

(ii) The Person(s) / Firm(s)(s) shall be. accorded adequate opportunity of hearing in order to
defend the charges within the given timelines,

(iii) The Notice to the Person(s) / Firm(s) shall be sent at the mailing/postal address as provided
under the Contract or any other address provided by way of subsequent written
communication by the Personss) / Firm(s) The non-receipt of the Notice-due to incorreet /
change in mailing address without any written commuundcation shall not be attributable to
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8SGC. In case of nonuxece‘ip{ of any reply from the accused Person(s) / Firm(s) within the
formulated time, but not Jess than the time given in (i) above, the Committee shall have the
right to proceed on Ex-parte basis. :

7. DECISION

The committee shall hold an independent inquiry/investigation as. the case may be, and, which
may include site visits and interviews with the parties coneerned. The Committee shall complete
the enfire inquiry/investigation, preferably within a period of 30 days after receipt of tesponse
from the Person(s) / Firm(s) against whom proceedings under this Mechanism has been initiated
and shal] present the report to the Managing Director, $8GC. If requited, the Committee may
report the case to an approptiate law enforcement agency depending upon the natute of the case
for detailed investigations with the prior approval of Managing Director, 88GC. iii. The
Person(s) / Firm(s) against whom proceedings have been initiated undgr this Mechanism shall
not proceed for arbitration/litigation during the proceedings for blacklisting, :

8. COMMUNICATION OF DECISION

After recommendation for temporary & permanent blacklisting by “SSGC’s Rights Protection
Committes (RPC)”, the Person(s) / Firm(s) concerned shall b informed within 10 days of such
decision. The decision of the Committes will be notified on SSGC ‘s and PPRA’s websites and
shall also be conveyed to Pakistan Engineering Coungil.

The temporary Blacklisting on the grounds and reasonis specified hergin above shall be for a
reasonable specified period of time axd as a general rule of prudenice, the period may not exceed
three years, except in cases where debarment/blacklisting has been done by amy other
government department or an International Financial Institation (Donor Agency). In case the
Person(s) / Firm(s). has been blacklisted by the government department or the International
Financial

Tnstitution (donor agency), the period of temporary blacklisting/debarment shall be for a
maximum period of 3 years or the time period for which the concemed government
department/International Financial Institution (Donor Agency) debarred the- contractor
(whichever is higher). However the permanent blacklisting cannot be revived, ™"

Action after the Person(s)/ Firm(s) are placed on Blacklisting List:

i. The decision of blacklisting will be immediately circnlated to-all concerned as mentioned
herein abave under the heading Communication of Decision.

ii. In case of a contract already awarded to a Person(s) / Firm(s) which has been blacklisted and
termination is either not possible or not feasible, the cancerned Project Authority may proceed
in this case to complete the contract with the approval of Compstent Authority. (iil)The
blacklisted Person(s) / Firm(s) shall stand disqualified from bidding from the date of decision
against them, Any pending bids shall also stand rejected, If a contract has already been
awarded to Person(s) / Firm(s), it shall be voidgble at the option of SSGC. (iv) A separate
register or data bage will be maintained for blacklisted firms indicating reasons and period,
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# " 9. Effectiveness

This Mechanism or any amendments thereof shall take effect immediately with the approval
from Managing Director of Sui Southern Gas Company Limited.
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1. PURPOSE

The purpose of this procedure is to identify the context of the organization, assess the risks and
oppertunities and establish controls associated with ail the activities undertaken by the company to
address risks and opportunities for:

a.  SSGC existing facilities/installations.

b.  Any routine/non-routine activity, perfon'néd within permanent locations or - ‘_R s <
outside permanent locations of SSGC, that requires prior permit/safety fi ‘r""mf//“’/‘z, oy,

analysis to identify and mitigate safety risks.

¢.  Any new project.

d.  Covering all the activities performed by SSGC taking into consideration of
compliance, obligations, risks & opportunities within the scope, external and
intemal issues related to scope of operations, requirements, information,
needs and expectations of relevant interested partiess.

e.  Providing guidance to employees in relation to hazard identification, risk
assessment and risk control in respective areas.

f. . Identification, control, monitoring and management of environmental aspects

' and assessment of its impacts.

2. SCOPE

; Thls procedure is applicable to the identification of occupational health and safety hazards and associated

risks, envrronmental aspects and impacts associated with activities, processes and equipment related to  #
SSGC existing facilitiesfinstallations, any new project or any routine/non-routine activity, performed within
.. P8 anent locations or outside permanent locations of SSGC, that requires prior permit/safety analysis to *
1denhfy and mmgate occupational heaith and safety risk.

3. DEF!N!T!ONS & ACRONYMS

a.  HAZARD: Source o situation with a potential for harm in terms of injury or ilf health, damage to property,
. 'damage to workplace environment, or a combination of these.
b. RISK Combination of probability of occurrence of a hazardous event or exposure and the resultmg
i consquences.
OFPORTUNiTY Opportunities can arise as a result of a SItuatxon favorable to achlevmg amntended ‘
T ft r'é;sult for example, a set of circumstances that allow the organization to attract customers, develop riew”
i products and services, reduce waste or improve productivity. Actions to address opportunities can also
include consideration of associated risks.
d. SWOT: Strength, Weakness, Opportunity & Threat:
e. RISK MANAGEMENT: The set of control measures used to reduce or eliminate specific risk.
f RISK ASSESSMENT: Risk Assessment is a systematic approach to hazard identification. This is the
overall process of estimating the priority of risk and deciding significance of risk.
RISK ASSESSMENT METHODOLOGY: Risk priority shall be defined by the risk assessment matrix.
Hazards related to applicable legal requirements will fall in the high risk category.
HIRA: Hazard Identification and Risk Assessment.
EAIA: Environmental Aspect and Impact Assessment.
IEE: Initial Environment Examination.
ElA: Environment Impact Assessment.
ILL HEALTH: |dentifiable, adverse physical or mental condition ansang from and/or made worse by a
waork activity and /or work related situation.
OHS&E: Occupational Health, Safety & Environment.
PTW: Permit to Work.
MOC: Management of Change.
MOC Owner: The employee who initiates the MOC.
JSA: Job Safety Analysis.
EXECUTING DEPARTMENT: It refers to the department performing the work or is responsible to get the
work done through contractor. "
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"4. RESPONSIBILITIES

4.1 Corporate HSE&QA In-charge

a.  Managing OHS&E risks and their controls.

b Reporting to Senior Management on OHS&E related issues.

¢.  Providing support to comorate HSE&QA team and zonal representatives.

d Liaise with zonal HSE team leaders/HSE&QA representatives for implementation of this procedure.

4.2 Zonal HSE team leaders

a. Carrying out HIRA, providing and utilizing resources to identify and review OHS&E risks and
implementing their controls in consultation with corporate HSEZQA team.
b.  Ensuring that employees, contractors and visitors have sufficient knowledge related to OHS&E.

¢.  Maintaining records of the OHS&E with the help of local HSE&QA team.
d.  Implementing this procedure. Liaise with corporate HSE&QA team if required.
4.3 Zonal HSE&QA representative 4

a.  Coordinating with Zonal HSE team leader for carrying out HIRA and EAIA in their zones.
b.  Liaise with corporate HSE&QA team and zonal HSE team leader for OHS&E.
¢.  Reviewing/monitoring HIRA and EAIA in their zones and providing input on any changes.

- 4.4 Departmental Head of Executing Departmént

4 »Acquiring PTW for any activity that.vequires prior permit to-identify and mitigate safetfri'sks’.ﬁ‘
. Ensure implementation of JSA for. jobfactivity performed outside SSGC. permanent locations. e
id 5 . o . . >3
4.5 'Empioye'es ) )

Participating in the identification and assessment of OHS&E risks when required by either Zonal HSE
team leader or HSE&QA representative.

4.6, Misitors & Contractors "

»~ gldentifying-and reporting.any'risk or hazard atiany.location of SSGC+This:alsoinciudes tHe worksites and
SSGC temporary locations during project executions. . :

5. DECISION.MATRIX

.- Risk/Hazard. 't ; - Methodology:: R S Respogsib_i'lityf_
~_Assessment. ' " T e
Periodic risk assessment of SSGC'’s existing -
HIRA. . facilities/instailations such as Head office, Zona{ ch team
© | Headquarters, Regional offices etc. . leader
. -On-site- Risk assessment (for Permanent|. hDeggtmtentaL
S Locations) for any routine/non-routine activity |- €2 ft’.” ra;tor
PTW ~| that requires prior permit;to. identify- and | executing the
mitigate safety risks R task/activity
) requiring PTW -
: Departmental
JSA On-site Risk assessment (for Field Locations) head/Contractor
for any routine/non-routine activity. executing the field
activity

N
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IMS PROCEDY ¢

_ Risk assessments for new Projects, major
MCoC - changes or modifications in existing designs MOC owner
“and infrastructure..

Risk Assessment and Management Procedure is” divided into five sections based on the type of risk
) assessment needed:

*  Section 1: Context of the Organization.

. Section 2: Hazard Identification and Risk Assessment.

. Section 3: Permit to Work.

. Section 4: Job Safety Analysis.

. Section 5: Management of Change.

8. PROCEDURE

. . Context of:the Qrganization . . &7

6.1. Context of the Organization

i.  2Management defines scope of the company services and.its boundaries considering‘tﬁ'é in ‘l'

‘external issues of the organization. ‘ : ' Ky -
In consultation with HSE&QA, Management & Zonal Heads identify external & internal intarestod parties”
"and maintain its list with needs & expectations. Interested parties are those stakeholders who receive
company services, who may be impacted by them, or those parties who may otherwise have a significant -
interest in the company. Interested parties may include: : : 2

'lnte;fested"Parties 1 . Ce . . Requirements et
'3;f":'Bpard of Directors: Good financial performance, legal compliance/avqjaq;nce of

5 ' fines. a R ’

. L /% . ldentification. .oft applicable - ‘statutory:. and. regulatory
‘Enfarcers/Regulators 5 | requirements. for the- ‘praducts' and- services provided and |. ;-
e 525 | understanding:of the 'requir'erper{ts‘. AR
Customers Value for money, quality service, facilitatiop and quick

- . response. ' |
‘Bank/Firance~-. ' | Good.Financial:Performance. I
Emplioyees Professional development, prompt payment, health and safety,
, : - work/life balance, employment security.
”-{.l’nsucance:'::-::%-.;;y-; -~ .- -[iNo-claims/prompt payment/risk management.. L .
Community No complaint relating to: noise, parking, heaith and safety,
' pollution, waste.
Externat providers Prompt payment as per agreed terms, heaith and safety, long-
(Vendors/Suppliers) - | term working relationship. , T
Trade Unions Compiiance of local labor laws.




iii. By using SWOT analysis or any other tool, identify external and internal issues that are relevant to
company operations and its strategic direction and that may affect the ability to achieve the intended
result(s) of integrated management system. internal and external issues can be positive or negative
that can affect the OH&S management system.

6.1.1. Internal issues could include in risk & opportunity assessments, but are not

limited to:

Operations spread in two provinces.

Complex transmission and distribution network.
Succession planning.

Contractual relationships. .

Availability of reliable, qualified and competent workforce.
Staff retention..

Impact of unionization.

©@meao0op

6.1.2. External issues could include in risk & opportunity assessments, but are not
limited to: _ '
a. Poliitical: Government policies, political stability, international trade agreements etc.
b. Economic: Fuel/utility prices, cash flow, credit availability, exchange rates, tariffs and
inflation, general taxation issues etc. :
¢. - -}, ,Sociai:.Consumer buying. pattern, education-level, advertising and publicity; ethical & "
4 . religious issues, demographics etc. - 4 : -
d. Technologicai: Intellectual property issues, software changes, internet, technology
: legislation, associated/dependent technology, renewable energy etc.

" e. » Legal and regulatory: Consumer protection, industry-specific regulation and permifé, '
trade union regulations, employment law, international legisiation, human rights/ethical issues
etc. :

f. Environment: Customer demographics and environmental issues. S

g. = o Government: The directives:from PrimesMinister, Ministry of Petroleum (energy division),
i sfEgulatory bodies like. OGRA; SEPA & BEPA etc. : .
.+ ‘Ensuring the policy and objectivesrare established for the integrated management system

and are compatible with the context and strategic direction of the organization.
e. The management shall monitor and review information about these external and internal

issues during the management review meetings.

S{Procurement e
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S Section 2 . .
Hazard fdentlﬂcatlon and: R!Sk Assessment

Hazard Identification and Risk Assessment
The Zonal HSE team leader in consultation with local HSE&QA representatives plan and initiate the HIRA and
EAIA process. The assigned team must be competent and have enough knowledge of the entire process.
Cross functional teams are recommended for such activity to cover all aspects during assessment. The record

-of OHS&E risk assessment is maintained in Hazard ldentification & Risk Assessment Form

(SSGC-IMS/CRM-F-01). The identification/assessment process shall take into account’
Routine & non routine activities, any emergency situations.

- Activities of all persons having access to the SSGC permanent and temporary locations.
Human behavior, capabilities and other human factors.
Designing of work processes.
Material in use.
Infrastructure, equipment and materials at the workplace or project site, whether provided by
organizatiorr or others.
Changes or proposed changes in the organization, its actrvmes or materials.
Fabrication, installation & commissioning. " s
Handling & disposal of waste material. v
Purchase of goods & services. SIS
Any applicable legal obhgabons that is related to risk assessment and implementation of necessary

Tyt e scontrols.

L . Before commencement of any new operation/activity.
m. Penodlc Review for updatmo the existing hazard adent;ﬁcatnon and risk assessment information.

At SSGC, we adapt five steps of risk assessment:
Step 1: Identify the hazards.
Step 2: Decide who might be harmed and how.
Hiiar Step 3: Evaluate the risks and decide on precautions.
#1 + Step 4: Record your findings and implement them. .
Step 5: Review. your risk assessment and update if necessary.

. Risk Assessment Matrix

"Risk assessment should be carried out as per assessment matrix beiow

Rlb"'p ' Probability
"’O’-,-c’ ‘ .
\ Very Likeiy Likely: Unlikety I Very Unilikely
c Catastrophic i Medium
o =l .
n . - .
s . . R e e R -
‘e Significant N Medium: - - Medium ™~
q . . .
u
e Harmfui Medium Medium:
n
c
e :
s 1 Negligibie - Medium 1 * Medium -
|

s Lds 3
Q- Q//-\\Q
N
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HAZARD CONSEQUENCE RATING TABLE

| Hazard may cause death or total loss of one or more bodily functions. In

- N Catas;ropfuc - | case of failure a huge financial loss will occur.
Hazard may cause severe injury, iliness or permanent or partial loss of
one or more bodily functions (e.g. prolong exposure to asbestos resulting
Significant in Asbestosis or prolong eXposure to paint fumes resulting in Chronic Lung
Disorder), or serious property damage, loss that may result in disruption
of SSGC core activities. :
». ;'™ | Hazard may cause a reportable incident i.e. an incident that results in the
'Harinfﬁl'- - '# | .employee being unable to undertake their normal duties and may need |.
e " =45 .| medical treatment, or property damage, loss that result in partiai disruption
" "] of SSGC core activities.
.+ ... Hazard may cause minor injury, iliness or property damage, first aid
Negligible .| treatment is required only, very low financial loss. ,
y . PROBABILITY RATING TABLE ,
- ~ "-N'Ve Likely. -- | EXposure to hazard likely to occur frequently. Similar incidents reported
(Ve Y =+ | more than once in SSGC during last 10 years.
Likel .- | Exposure to hazard likely to occur but not frequently. Similar incidents
ety ) reported once in last 5 years in SSGC.
o ;, Unlikely = . -| Exposure to hazard unlikely to occur. ‘
? 7 . . o
Highly Uniikely . Exposure to hazard so uqhkgly that it can be assumed that.it.will not
: . happen.
‘ ~ RISK PRIORITY TABLE" -
Risk Priority ;|- . * . .. Definitions of Priority .

Situation is considered critical, stop work immediately or consider cessation.
of this operation/task. . :

Must be fixed -ASAP, Zenal HSE team leader should take imhediate actidns.

Is very important, must be fixed within two weeks, Zonal HSE team leader
considers short term and/or long term actions.

-1 Is still important but can be dealt with through scheduled maintenance or
7| similar type of action However, if solution is quick and easy then fix it
| immediately. Review and/or manage by routine procedures.

/

Z
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C o, Seetion2 |
- Hazard ldentification and Risk Assessment
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iii. Risk/Impact Assessment Outputs
The output of risk/impact assessment may inciude the following: _
a. Identified operations of all hazards/aspects and risksfimpacts associated with company

activities/system etc.

Classification of risk/impact.

Description or reference to control the risks/impacts.

Description or reference to monitor the risks/impacts.’

Identified competency and or training requirements. .

Input for setting improvement objectives and programs for its achievement.

The risk/impact measures identified shail include controls such as termination/elimination, treatment of the
risk/impact and substitution of risk by suitable means and where required tolerated as long as it meets
local laws/legislation. .

- Use output of risk/impact assessments as input for the following: T

a. Setting objectives and targets.

b. Training needs identification.

c. .. » Terminating the risk/impact if it is practical.

‘d.-y Facility engineering control. gt

ind

e. <, Emergency Preparedness.

re AT S

f. “.+. Administrative controls.
g.«. Insurance.

The uitimate requirement is to reduce the risk/impact to a level as low as reasonably practical (ALARP) i.e.
_ where the frouble, difficulty and cost for further reduction becomes unreasonably inconsistent to the
additional risk reduction obtained. ' : e

. i
. i) i [

T
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P rroceninis’

a.

" The hazards and risks are controiled through ‘operational controis’ by considering the following hierarchy.

Elimination: The best way to control a hazard is to eliminate it. This can be achieved by making
changes ta the work process so that the task is no longer carried out, or by physicaily removing the
hazard altogether. Elimination is the most effective way to control hazards and should be used
whenever possible.

Substitution: Substitution is the.second most effective method for controlling hazards and risks. It is
similar to elimination but involves the substitution of one higher priority- risk by another lower priority
risk. ‘ :
Engineering: Engineering controls are implemented by making changes to the design of an )
equipment or process to minimize its hazard. Engineering controls are based on the concept of “Doing
it right the first time”, Departments shall incorporate this concept during planning phase of any
project/process and must seek out for best possible solution in terms of OHS&E. ‘
Administrative: Administrative controls invoive making changes to the way in. which people work
and promoting safe work practices via education and training. Administrative controls may invoive\
training employees in operating procedures, good housekeeping practices, emergency response in
the event of incidents such as fire or employee-injury, and personal hygiene practices.

Personal Protective Equipment (PPE): Use of PPE will kick-off where no other controls stated
above are possible. PPE should be properly-identified for specific processfioh. %

»

l.nteg;ratedMarrag_e_hnep—t System:.—— \K‘; :

System & work area Hazards | Likely Consequences.
* Access / Egress, Obstructions ' Minor injury, trips and falls '
i Asphyxiate Gas (CO, ﬁre'suppress‘ion:)f‘ { Possible death.by asphyxiatiarr .- i - e
Bdried Cables 5 Exp'oTsure to buried cables - major / minor injury
' Eleetricity (HV/LWY < i 4 i Sy [Fatality by electric shdck: Sirserious b injuries: ' -
' Failfag. Loads / Objects ", Serious*head.and 7 or body injury - !

: }EﬁtmabléVapors/Gases/Ilqufds [ Explosion or fire .7y S <. L - e
: Flammable Materials . Potential for fire B
i:Hot:/ Humid Werk Envitonment® - Heat stress. disarientation, Idss of consciousness = 1 - [
: Moving ‘Parts | Entrapment, major. or minor injury - :
‘Noise s Gaf.r i R Long term.hearing loss, fifritis.. 1 ix - .- BEr L, o
. Openings-in Floor / Walkways Falls from height, major injury possible fatality
- Flammabie Materials | Gases:. .. "t | Creation of hazardous area, fite.expiosion.:* : i
: Heat, sparks and naked flames Burnsto exposed skin T ’
 High intensity light (Welding)' T . =] Arc flash, short term discomfott, fong term loss G visionr )
: Housekeeping poor | Slip, trip, fall, fire hazards, blocking fire escapes r
{ .Liftiénq_Operations N Falling or moving loads - sefi;o{.xsihead;aﬁd' f ot::%ody. lnjury_'
. Live Electrical Work ' | Fatality by electric shock or serious burn injuries
* Lone Working -7+ No emergency response if injured. . - - o]
! Long Working Hours * Major / minor accident due to fatigue }
_Manual Handling -+ =" . .. . % .| Muscular / skeletal injuries T e T
_New Task / Operation Major / minor injury resulting from mistakes

T,
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‘Oxygen deficiency  ‘iw. = . "Death of asphyxiation: °
Poor Lighting / Visibility i Minor / major mJury, fall or rmpact m;ury
. Slipping./ Tripping Hazards - - ~. ‘.- *Minor.injury; trips and falls” . .
* Spillages (Oil and chemtcals) | Land contamination
 ‘Substances hazardgus to.health#: © ~ " Chemical burns; toxic; poisoning-. irritants. pollutant
i Repetitive Task /' Operation ' i Muscular / skeletal i injuries :
| Rotating /Moving Paff : - 54" = 72V i Majofinjuryr pétentiakfor fatality:=- _
: Sharp Edges / Cuttlng Surface Amputatron and cuts predommantly fo hands
| Smoke /Fume,.. @+ " Ufconsciousnesss respiratory problems. .

' Trarllng Cables and Hoses | Tnpprng hazard causmg major / mmor accxdent

; Use of Hand' Tools * #Miror laceratioriafg. rmpact injuries. :

i Burns to skin, eyes, and respiratory system Envrronment
. Use of Hazardous Substances " Hazards

i JE ; Impact rnjury, hand (i

rm:»vibration:-- Ioss of sensation over !

| Use of Power Tools i time v Lt R i
ooy | Use of Workshop Equrpment ! Majorl minor injuries - entrapment cuttmg tobis
77 _Vibration _oL o n 7 Hand fasm vibration - loss of 'sensation: oveer fime
5B Work at Height MaJor/mlnor lnjury z?y
T Envrronmental Aspect ldentrﬁcatron & Impact Assessment ; .
a : ’Envrronmental Aspects: . ' T

An Envrronmentai aspect ;s any element of SSGC business operation that negatrvely affect the- Envnronment
Whrle conduc’nng envxronmental assessment, following aspects are usually considered:

% r
T B a7 &
2 ivan, T

o F ‘WBEDUCE CARBON; | |Emissions to air ‘ : Water Discharges ", 7. , ’
NORY ‘._,FOOTF‘RINT" : "1Solid nen-hazardous waste : Solid Hazardous Waste
‘;‘:'5' What we Can do: | |Consumption of natural resources/ Energy [Noise ¥
B Recycle: what you | |Heat Oder g
., can . . Dust Vibration .
-'e Reduce: avoid. .. ) . tUse of Ozone depleting
' unnecessary : § |Effect on visual / aesthetics substances
consumption of | e of radioactive / nuclear material Spillage of chemicals
‘o, resources:. - -
.+ Reuser Buy items | For identification of environmental  aspects ‘and impact, each

.. that are reusable.”

B rocess/activity/equipment is assessed for its inputs and outputs. The inputs can
and reuse them:. .. P ty/equip P P P

be raw materials, utilities, energy ete. The output can be atmospheric emissions,

= | e Unplug electrical. * , i
devices that are- - =] liquid effluents, noise, hazardous/non-hazardous wastes, vibration etc.
not in use - - _
- Avoid unnecessary The inputs, outputs, environmental aspects, their associated impact and controls
driving- -+ - are recorded on Environmental Aspect & Impact Assessment Form
*UselED bulbs. | (gSGC-IMS/CRM-F-02). '

« Plant a tree

|
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b. Con'groi of Aspects having Significant Environmental Impact:

The significant environmental risks require control measures to efiminate or reduce the impact to a tolerable

level either by establishing objective or through application of controls by considering the 4R methodology i.e.

Reduce, Reuse, Recover and Recycle.

Some of the suggested Operational controls are listed below:

a. Design of environmental friendly processes/operations. i

B. Isofation or enciosure of hazardous material storage, process or noisy equipment.

¢. Mechanical exhaust systems/booths for controlling toxic materials.

d. Replacement of potentially unsafe equipment or machinery with new
equipment/machines that meet environmentaj standards.

. Electrical or mechanical safety interlock, guards, indicators.
Safety devices (Relieve valves, NRVs, indicators etc.), measuring or
monitoring devices/gauges, computerized feedback monitoring and control
systems. : :

g. Environmental friendly disposal or treatment systems etc.

h. Fire prevention/suppression systems.

i. Containment walls.

j- Scrubbers.

k. Dust Collectors.

o

L. Other controls: Training, SOP. - R
The record of operational controlsion significant environmenta risks is maintained-on ‘Enviforirhental Aspect &
ImpactiAssessment-Form (SSGC-MS/CRM-F-02). ’ : &

After identification of aspects and assessment of impacts, it is sent to HSE&QA Department for reviewing®

- adeguacy and comectness. Where required, In-charge'.- HSEZQA suggdests necessary changes or

improvement in risk assessment to concerned Zonal HSE Team Leader.

C. Aspect & Impact Assessment Review & 'Monitoring: ‘ ,
Zonal” *HSE Team Leader ensures. that .+ environmental aspects. a,nd.-;-';impacts‘ ‘related to- the

aﬁ@itié’é{prscesseé{equiprri"’ent are kept!.,cu.rrent'By:-'conducti_ng‘,,the._»same"assessment: O

. L

~ a..0nceétevery;six months to.update lthe--information; and'identify-new ‘-environmentalfaspects."“(Use )

SS'GC—IMS/CRMQF-OZf for recording new hazards and aspects)
b. Carry out assessment, for new or changes in activities/processes/equipment.
¢. When there is a change in laws & regulations. . ' :

d. IEE (Initial Environmeﬁt Examination) / EIA (Environment lmpact'Assessment):'

In addition to all of above assessments, SSGC will carry out IEE / EJA as required by regulatory requirements
for new projects. Itis the responsibility of corporate HSEZQA head/DMD/MD to ensure the compliance for all
new projects. . ’ ) :

: "Wheh-éoz'-;n:bu's%ed; o R IR
. Oneliter of Diesel produces 2.68 kg of CO2 v

- One.liter of Petrol produces 2.31 kgof CO2
. One MMBTU of Natural Gas produces. 53.07 kg of CO2

:‘KQ’— | é@\

] ( o
- ‘ ‘,?tg Procy 2Ment 'r-i\
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Section3. -~ .- s
Permlt to Work .

l. Permit to Work (PTW)

A Permit to Work (SSGC-IMS/CRM-F-03) is needed for any routine/non routine activity (Conducted within

permanent locations of SSGC) where the work could expose persons.to specific hazards. PTW should be

acquired and maintained ip the zones where Job/act:wty is carried out. Normalily followmg activities reguire

PTW:

a. Task based Hot Work operatlon such as weldmg, brazing, cuttmg grinding.

b. Confined space working. (tank cleaning etc.) )

c. Maintenance Work ‘on High Veltage electrical equipment.

d. Any janitorial service involving Safety Risks such as work at height.

e. Any Maintenance activity by any department/contractor which compromises critical safety system.

f. Work involving interaction with asbestos.

g. Work in areas where there is a risk of exposure to hazardous chem|cals or microorganisms.,

h. Any job/task/activity that requires additional precautions. o

i. Any specific activity performed during development, modification and up gradation of SSGC’s Vital
Installations including SMS/\alve Assembly/T BS/PRS etc.

1. Exclusion
F ollowing activities are not under the scope of PTW management, however the risk assessme
. procgss SOPs are implemented to control the associated risks for the followmg

a. PcovxdmgGas connections to new customers :

b. Emergency Response to Consumer calls (1199)

.. Planned enhancement of Distribution network

d. Work on live pipelines like hot tapping, installing Service Tee etc.

e. Any major/minor rehabiiitation/reinforcement work

Ifit's UNSAFE!
v Report it
v Remove it
v Replace it




e

OCEDURES

Ill. Responsibilities

SNo. | Functions _ Details * " Responsibility
: . Fill out the PTW form. Ensures
The department intends to | tha task/activity is carried out
carry out the task / activity according to the SOP and
Executing | that requires PTW. controls are implemented to
1 Authority | Situation may arise where ensure safe operations.
Executing Authority is same Immediately report any incident
as Area Authority (e.g. HQs). | happened during execution
- : ' of job to In-charge HSE&QA.
* |"Authorize PTW and verify:
R T - . |the compliance during the. -
o Area . - \Area/Facility where the ~ | execution of task/activity. o
o Authority * |.task/activity is carried out, * - Authorized:to-stop work'in ‘case
I R ' ' .| of nroncompliance-to PTW.
requirements.
Y - : o Liaise with executing
The l}ndwndg%{o;g_;a:g:?g\% department to ensure the
ey Contractar - Carg/'zgi?“f the Lae’cutin Y| controis.are:implemented as
‘g"‘,’ : gn. e;ta Ot € ex g per requirement-identified in
‘*wgs, epaniment. PTW. .
ciraf o e B i required, Monifor the -
: 1 HSE&QA will 'idefnﬁfy the - | task/activity during execution
risk/hazards associated with | and identify any gaps related to
' ', -, | the-activity/task and propose | Proposed controis.. Requnsrple
S controls. In' Zones where to close the. PTW. and maintains
4 HSE&C?A HSE&QA representatives recards. ‘
' . | are not present, Zonal HSE A dee L
team leader will officiate for | Authorized to stop work in case
HSE&QA responsibilities. of-noncompliance to PTW.
< : : requirements.

o




V. PTW Process Fiow

PTW Process Flow
- Executing | . HSE&QA
: - Area Authority : ,
Department Department
Any Task/activity
requires PTW /°
A 4
Fill out PTW Farm | -~ Submitted for
section A ” approval :
: & 4
S . ldentify risk/ - {fr 4
, Fill out PTW Form | 4] controls and fill out'|%-+
: Section B PTW form section |
' ' C
':‘. i - - V : l
v ' ' ' _
If
Bhuel "I Required
Physical W
Execute the Job » inspection of the Miggz]r;rgi\?;\/the
- work site .
. y
/ Closing and
» recording of the
permit

i
A {i) ~

. o8 < .
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V. Permit Display ‘
Copy of the permit to work shouild be clearly displayed at the work site or in a location close to where the work

activity is being undertaken. Executing department/contractors are also required to ensure that a copy of the
permit to work is kept and made available upon request by Area Authority/ HSE&QA.

VI. PTW Closure Co

Once the task/activity is completed the PTW form is returned back to HSE&QA/Zonal HSE team leader for

closing and updating the records. A new PTW is required if the tasi/activity is not completed within stipulated
time frame mentioned on PTW.

Health effects of pollution

Air pollution

Water pailistion

Integrated Mahagement System

. . .

<
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- v Section 4
- Jab Safety-Analysis

l. Job Safety Analysis (JSA)

Job safety analysis is needed for any routine/non-routine activity (Conducted outside permanent locations of
SSGC i.e. Field Locations) where the work could expose persons to specific hazards. Normally following
activities require JSA (SSGC-IMS/CRM- -F-04):

a. Work on live pipelines like hot tapping.

- b. Any major/minor rehabilitation/reinforcement/maintenance work on existing distribution/transmission

network. -

¢. Installing service connection for new schemes. (Blanket JSA may be carried out for each scheme).
d. Any Emergency maintenance work. ’

e. Any particular job/activity requiring JSA as necessitated by HSE&QA..

I. Responsibilities

'S No. | Functions ) Details C Responsibilities A

. - * List down the activities stepLWise
) and identify hazards and their

Activity In- Individualwhois . | controls .
1 charge/ assigned to carry out | e Ensure that task/actiwty is carned
Supervisor. the task/actiwty ~ with proposed controls
- requmng JSA. * Ensure the team/equipment
' involved are competent and safe
! * Report any untoward: SItuatio‘n“" e

v , .7 | eAuthorize JSA = w o, “

o L . {eEnsure. Adequate resources are ‘3"'

S - | - provided to carry out:the,: :

‘Head Of .. i'department Who. | |s task/activity in safe manner 1

.. 4 - Executing '+ autharizing the: .. | -Seiect competent team. and: team.

. Depa.r;tr:nsgt* task/actiwty re uiring | " ieader for the activityftask: " :

TR | » Submit a copy.of JSArprror’to job

| . execution to- HSE&QA/Zonai HSE

_ Team Leader %" L

[

The Individual /
organization carrying
~ i to ensure the controls are
3 Contractor |.out the Task/Activity

: on behalf of the implemented as per requirement’

Liaise with executin'g department

executing department. identified in JSA

_HandBook l February 2022
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‘-Management of Change = =~ "

I. Management of Change (MOC)

The purpose of this document is to provide all SSGC employees with instructions on Management of
Change (MOC) process. Any changes that may affect quality, operations, safety, or the environment will be
adequately assessed and must be approved by management or a designated representative of manage-
ment prior to implementation.

Risk Assessment for a'n‘y new project, major modification in existing design /acility/ instailation will be carried
out using MOC methodolegy.

Il. Scope :
This procedure is intended to address those changes which may have a direct impact on SSGC's Integrated
Management System, or the subsequent delivery of services.

To make sure that changes are assessed and documented in a consistent manner so that
a. Unnecessary or counterproductive changes are prevented. : : )
b. Changes do not adversely affect safety,.the environment, quality, operations, or the level of service to the

LT,

client - e ) ‘ .
C. Noi‘éhpanges,.arga made by.individuais without knowledge and/or-agreement of 5l Televant parties.
.d. A record of the assessment rationale and.change-assessment process is produced: -
e. To-make sure proper change out of employees during.operations is addressed. .

.
o g

lil. Responsibility _
«  a.MOC'Owner: MOC owner is responsible to fill-out the designated section of the MOC-form I
Sl -(SSG,G?MS/GR:M—F;OS)-fvdhich‘bri'eﬂy;‘“des’cribe"‘ the details/scope. of the project. N
T Tf?’:ﬂ‘f; , ' . . i Fe 5
b. Aréé’fkuthority:;Area,jauthority is responsible to identify the possible impacts of the change that is taking
place. Generally geographical head/zonal HSE team leader is considered the area authority.

c. HSE&QA Department: HSE&QA Department is responsible to authorize the change after assessing the
risk and their controis; __— :

KE
‘J\
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& Leadership and

R Calculative

“w g 0 a0 0N

443
B

around

3 HSE is how we
do business

here

5 Values drive
& Reactive ] W? have 3 continyous
. A trained team improvement
) i and a robust
Pathological & Yes Safety Is an system to
: ] important HSE '
. What H]! issue. We do Manage
SAFETY!!! lot of effort
L Wha cares once accident kS
. ¢4 has happened ¢
ty ; W
e i i
;.-,Deﬁjn_st:on of Change ' o
P L . 42"
Forthe purpose of this procedure a “change” is an alteration to Processes: -
a. Documented information maintained by this IMS. s i :
b. gquipment, hardware, software, infrastructure. ¢ e
» C.ulRersonnel assignments and training. ‘
d. -)ggken‘dor selection and management. P
4 R s . . 8

P DI
PL

v
.

. ‘Other %ypes of changes not listed above can be related to any element of the pr'ocess,.such as inputs, ‘

resourges, persons, activities, controls,. measurements, outputs, etc.

) Note: . Not all aitérations to a'syster'n require the Management of Chahge Process '('MOC) (e.g. chahgjng

employees, editorial changes to HSE & QA procedures and forms, etc.)
V. Leveis of Change

Level 1

-

a. Change which has fimited or no effect on deliverables, operations, safety, work envifonment, efc.

Lavel 2

b. Changes to equipment, procedures and employee assignments that have a moderate impact on

deliverables, operations, safety, or work environment.

Leveil 3

c. Changes to equipment, procedures and employee assignments that have a major impact on deliverables,

operations, safety or work environment.

Y VO
N_A

’
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V1. Change Procedure

Step 1 — Initiation of Change

Any employee or contractor that becomes aware of a need for change can initiate the MOC process. The
originator will notify their- immediate Supervisor/Manager, detailing the proposed change on the MOC form

(SSGC-IMS/CRM-F-05). With concurrence by their Supervisor / Manager, the MOC form shalil then be
forwarded to In-charge HSE&QA for review. ’

Step 2 — Review by in-charge HSE&QA

In-charge HSE&QA will review the MOC request for potential operational impact, cost/benefit analysis, and

associated risk, with input from the appropriate process owners (Moderate Impact) and/or SSGC top-

management (Major fmpact), as appropriate to the change under consideration. Changes that have negligibie
impact may be processed by the Management Representative directly.

If the request is accepted, In-charge HSE&QA will detail any actions desmed necessary to contro| the impact
of the change and forward the request to the appropriate process owner for impiementation.

Rt

Step 3 - Implementation of Actions

Tﬁg process owneg will be responsible for implementing and;coordinatingh‘the“actions-reqt;‘iredsforigﬁé proposed ¥ °

change:. If it js.deterthined that further'asséssment' is required during the*course. ofiimplémenting the change,

_ thése assessments will be documented and:submitted forréview-prior td'com;i_lgting‘fﬁéfé}i"éqge process. Only

after:.all assessments have- been reviewed shall the MOC process be confinued. and monitored through
completion. :

VH. Closing.out the MOC -

’Ih’é%}hagharge(-H SE&QA will review the.vsatisféctoi‘y' im.plementati.on\qof the,proposed ‘change, and éffectiveness

¥

of“‘ Wacorresponding control measures. -

VIl Record Keeping

The !n-cﬁarge HSE&QA will retain a log showing each MOC (Control Number of Leg) and file the initial MOC - *

request (SSGC-IMS/CRM-F-05) with all information supporting the actions taken throughout. the MOC
process.. These records shall be maintained for a minimum of 3 years. . p

e
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MOC Process Flow

MOC Process Flow

MOC owner Area Authority -HSE&QA Department
Identify the need
( forMoc /¢

y

Relum in case of
any
clarifivcations

Fill ot designated
section of the

MOC can be

Form considered S
AL -
Identify the : Scrutinize and ey |
- N . R N k [ . il
' possible impacts »  Authorize the | 3:’ ¥
‘ of change . change :

—

v

. ' If
sl - : . Requijred
Proceed with the o inspzzt}ilgrlxcilf the R Monitoring of the
Change work site task/activity

r

} X

Record the change}
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7. TYPICAL SSGC OPERATIONAL HAZARDS AND THEIR POSSIBLE CONTROLS
Some of the common Hazards related to SSGC operations are tabulated below and may be used while
doing'Risk assessment. There might be other hazards related to a particular activity/ operation or process.
These hazards should be identified accor-ingly along with possible controls, :

7.1. PHYSICAL

------ ATy

,.Mnasures (,'-W”{ -: . u:" .‘_‘ﬂ .

e Ha " ‘S"
' Hazards * E ,=Control

: ' Shetter, personal protective equipm t (P .
Adverse weather o) p quipment (PPE; cold / wind / rain

proof).
b 0T oved sate attxtude ood: mana met f
Poor/ Bad ho.USekeeping 1 P ¥ i 9 ge» A sa ety mspectlon
) CEe mET - [goodwork layout. © ‘s - il R T T S
Contact with hot/cold Insulation, guarding, PPE (gloves, face shields; tnsulated
surfaces clothing). -
: Qrowning;#’-—z{;‘:f";'} T v Lifes guardmg lifesaving equnpment presence ofﬁrst Aider,"

7 ' Ph smal bamers fencin ,shorm ,safes te 4
Excavation work: : y g g ¥s rrmf wor k signs,
caution tape. .

| - LT A T Edge protection; safety lines / harnesses, safe means of 7!

Faﬂfromhelght ) .. | access, (eg. scaffoldmg) safe system of work( .g. perrmtto
S S work). S e
--Alternative storage,.physical means of securing. f
Lx htin ... .| Good work area desugn and hghtrng equnpment measunng of .
Ll ing: AV R
19 g. . "} illumination. (LUX Jevel) appropnate hghtmg R
Awkward lifting while = Define welght limits, use mechanical means for hftlng and laying
laying pipes in trenches of pipes.
i to. . 4 e ey 3 L - - * N ~ .' R ; ..?,v' -. "?
" Noise = §iru @ 2 .."R'eduction at source, insulation, PPE: - R ;
Slips / Trips / Falls on Good maintenance of work areas, ‘good housekeepmg good
same level . | cleaning, good footwear.
R J'Good work area. Jayout, height Ilmlts wengh lmlis strong el
.Stacking:- - - a3 SR
- ' packing, mechamc.=! assxstance '
Vibration Elimination or reduchon at source, damping, insulation; PPE.
|

<

- _lntegrateei. Management System: =
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7.2. MECHANICAL

i
PO

:..-Hazards . .. Control Measures: :
Hand tools Periodic inspecllon electrical testing and maintenance.
P Perlodlc lnspectlon testmg and mamterrance physrcal barriers
. Machines -

.,_»: =, 4,

L (guardlng) safety rnterlocks supervrsron and lramrng

Mechanical lifting
operations

Periodic inspections, maintenance, supervision and training.

llll_anual l'lanl:llin’g .,-{:.

(':.u‘z -

als lques“lmprovrsatron to

.

-":"ehmmate stress/fatlgue tralnlng ngood lrftmg technlques

Moving vehicles

.

Good road layout within premises, proper signs, vehicle
maintenance, speed limit, enforce SSGC driving pollcy, defensive

driving classes.

'
LI*

¥
24
g e v

i

¥

4,
a3 M

"% | OverPressure ..~

Proper 1dentlﬂcatlon of' pressure vessels preventrve mamtenance

inspection.

" i SRR

y o . ,,,.‘n ot ] )

i . RER o
7.3 ELECTRICAL
i |

’*‘i R

P : “Control Measures:: "< . .
O 5}}{:‘ » ‘;”W»

Avoid (i.e. No Live Working), use competent / trained staff.”

| Regular mspectxon testlng ‘of electncal lntengty and replacement

. (where approprlate) L e T

Isolate from combustible material, guarding.

: iMachmes I Electncal’
' f_ cables o '

* 'l | Electncal testing and mamtenance good electncal safety desrgn
“if periodic: rnspectlon for desngn load vs, actual load use of clrcunt

nsulatlon proper:groundmg

Electrical cables [ cords

Use factory assembled cords, always use plugs no naked wires.

T

- Power l..l‘nes~=
1(0verhead/ Burred

M‘




7.4. FIRE

Haiards .

s oied Tl CcatrobMeasures: .

Com bustible materials

;

Avoid, reduce storage of combustible materials, isolate from
sources of heat and’ignition.

‘Flammable gases.

‘isolated, well-ventilated, area: signs. ne- smokin ng, olor—codmg

Storage of gas cylinders (e.g. hydrogen,, acetyfene) outsrde in an

Flammable solvents

Controlled storage, use and disposal (e.g. limit quantities held)
fire proof storage, signs, no smoking, no naked flames,
emergency plans.

" Heate rs:

_ Segregatlon from sources of combustion guardmg specxar
I construction if used it hazardous areas.”” " r “

Oxidizing agents

Chemicals that are a source of oxygen, e.g, hydrogen peroxide,
segregate from sources of combustion(e.qg. flammable solvents).

Oxygen (gas and liquid) . ':
e ‘g 9 ) . | usage. el

Segregate from sources of combustxon controllecf“smrage and .

.oade
. Smbking.materials

Desxgnated smoeking. areas; with, proper, ventﬂatnon~ promet‘e no .
smokmg pollcy

' Static efectricity ..
p - ,

1 Limit,use of static. generators. m hazarddus areas Us'e of antr— :

static devices: earthling.

Gas:Leaks

Odourization for timely detection where posszble proper joining
methods, Field survey, training, leak detectxon technigues.

5.. ‘GTHER

+
ot

Hazacds.

Chemlcal Chemtcal

(e.g. Ammonia)

substances, Corrosives (acids,
alkalis), Carcinogens, Irritants -

Avold use, subsmute less harmful substances, use, maintain and |.
test engineering controls, monitor for hazardous substances;
"inform and train employees, use personal protective equipment
(PPE), emergency plans for uncontrolled releases.

.~ ok
“i‘ :

“mutagens, carcinogens
Rodents, Snake Bite

) Avoid: use, substitute less harmfut substances, use maintain and:
},jBioiogrcal quloglcal agents' L test engineering_controls, monitor for hazardous substances,”

'(mrcro-orgamsms pathogen

,inform and train employees, use personal protective equipment
(PPE), emergency plans for uncontrolied releases. Periodic
‘rodent. controt- drive, identification and elimination of snakes and
other harmful reptiles specially in remote locations: of ssGce:

Food / Water safety

Good food hygiene standards, good cleaning / disinfection,
employee information and training, good personal hygiene,
protective clothing. Testing if required from accredited lab
(AKUH, PCSIR), Involve canteen contractors, ¢ redibility of
product/Services.

Ergonomics

Educate / Train employees avoid repetmve tasks procure:

-

HandBook | February 2022
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8. DOCUMENTED INFORMATION

~.: ~..RecordNo. - Record N’afne. . Mam%.lr'abed .Beterltl’on
Fe T R Copresige oo s - - -+ By -+ =} " Period
SSGC-IMSICRM-E-01. Hazard |dentification & Risk HSE&QA 3 Vears
1 Assessment Form . . Department .| -
’ 'SSGC-IMS/CRM-FQOZ Environmental Aspect & Impact HSE&QA - 3. Years
, oo Assessment Form | Department : _
SSGC-IMS/CRM-F-03 | Permit to Work Form HSE&QA | 5 vears
. Department
' SSGC-iMSICRM-F-O4 Job Safety Analysis Form HSE&QA 3 Years
: . . : - Department
SSGC-IMSICRM-F-05 | Management of Change Form - | _(oC&QA v 40 o
i ) : _ : Department |
i SSGC-IMSICRM-F-06- | Context of the Organization - | [TSE&QA 1Fay o
SENEE A - Department O
1 SSGC-IMSICRM-F-07 | SWOT Analysis ASE&QA | gvears |8
R R Department | - -
o . f{
e B
My
i;;i;,f 37 \"5
s
\\\‘17'/?;*—“( ) )
Integrated Management System ez — — ——=
5T .o — - = -
RS- S



IMS Form

E _Hazard Identlflcatlon &

l
SSGC-IMS/CRM-F-01

SSGC Revision 01
HSE&QA Rnsk Assessment Form
Department : Issue Date: July, 2021
Zone | |  Department Location ‘ , | Date |
Hazard [ What can go Og:::;:gal ] . Risk Priority
S. No | ¥E.g. Wom out wrong .Control | ,PROBABILITY | CONSEQUENCE | priomiTy-| Additional, ‘Operational Controls
electncal cord) i (E.g. Electrical shock 1o (§g- Covered with | .-(E.g- : (Eg. Eg. {E.gx jsolale/‘?eplaceﬁb‘:e wire) . :
1 ) I+ anyemployee)y - - " oiastic tape) Likely) « Sigmiicant) « |~ High) .
‘ T - - -
2, > I
! l
t I
l
I
i R .,
I .
.s,_i;x“f o
| Additional Camments (If any):
Zonal HSE Team Leader HIRA Team
i_Name & Designation Signature S. No Name & Designation ] Signature
j 1
2
3

4

: HandBook,l Fé_brf-.:ary 2022 -
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s ]

IMS Form

Environmentai Aspé& &

SSGC-IMS/CRM-F-02-

Revision- 01

HSE&QA Impact Assessment Form -
Zone* |- & Department Location
Process /,Operation Description: (£ g. Power Generation)
S i Environmentai
.y impact 'R'. K )
) s No ?‘ECﬂ;:g Input (Eg. Syl;fgc‘gbons, Environmental aspect o‘;ii SS,‘,'S:’:‘Z‘,’O"” pri:)srgty o elrat;ion‘al‘ contr;fi?;;é"'
Chae o 'E‘dni%ustl’bn) (E.g. tuel, air) CO2, H0, CO, (E.g. air emissions) of naturai (HighMedium/ | per sk
e particulate matters) resources, Low} :
Depletion of ozone .
°, layer efc.) -
a8y
R )
Sy -
i -
7 §h y
R ' 5
S .
Additidnal Gomments (If any):
Zonal Team Leader EAIA Team
Name & Designation Signature S. No Name & Designation Signature
- 1
2
3

N

- ) ‘,:%/-. " ~/“j}”
Integrated Management System® A £
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%
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$SG

HSE&QA
Department

IMS Form

SSGC-IMS/CRM-F-03

Revision 01

Foo -

Issue Date: July, 2021

Work Permit Number (7o oe fiisa by HSELQAI:

Section “A”
Department Name: Contractor Details | Contact Name:
Responsible | Name: {If Any): Signature:
Person Signature: Date & Time:
Permit Valid Time: \ . ., . Time:
From Date: Pemmit Valid Until . Date:

Location of the Work:

Type of Work(s) .
0O Hot Work I Electrical maintenance work 0 Mechani

O Working with compressed gases
O Excavation/Trenching O Hanaling Asbestos [J
O Other (Plsase provide dataiis) .

O Hazardous chemicals O Working at height O Working in confined spaces

Detaii of Work

cal maintenance work

Equipment/tools to be used: -

~— .

7o be filled by Exeuting Department

Please mention:the associated hazards -of.this actlvi
|| ProcedireContext, Opportunities. &:RiskManagement)s + -~

&

O Janitorial/Cleaning  Service t
Lifing or hoisting kN
[ (PleaserefermMs  « |« . ., - L v v

e

- | O Eiectricity O Gas 0 Water _CJ ‘Alr' T Ottfer -

o PR

"Section

:Following, services.to beisolated / locked off (If requi ad)

»
Lt g
‘

i“ B"

| authorize.the task / activity to be carried out st above.m
- shoulé carry out work in compliance to safety./ PPE requ
S| below. ‘ L

nuoned location for specified time. Executing Depénment

rements identified by-HSE&QA Departfent in séction 'C'

Signature ~__ Date-and Time -

"+ Designation

i
{
i

Section;

ugn

.| Name | . { Designation |

l Signature | ~ | Date |

{-Following controls must be implemented to mitigate.the s
.| PPE Required:
‘| 3 Hard Hat O Safety Shoes O Cover all 03 Reflective
| Shields O Weiding Shields O Safety Belt/ Harness O
J Others: - .
Any additional operational controis (Please Specify):
[ Fire Extinguisherd Ambuiance O Barrication O Other

To be fiiled by
HSE&QA

?few risk/hazara associated with the lask/activity:

ackets O Ear Plug O Ear Mufis O Dust Mask O Face

,

safety Goggles [1 Mand Gioves [J Breathing Apparatus
, :

Area Authority-

HSE&QA Department

| have physically inspected.the
work site and verified the
operational controls are in place.

been carried out in compli
controls / requirements m

The task / activity is now
site is safe for routine ope

Yes O

{.declare that the above taSk / activity has

Any incident happened duging execution:
No O

HSE&QA Observations during
nce with the maenitoring (If any);

ntioned above,

3 mpleted and
ations.

This work permit is now considered
close.

Mame Sign & Stamp Date Name Sign & stamp

»
i Date Name Sign & stamp Date

e

~

~-HandBook | February 2022 -
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i Name &

o “ ’i LY 0
%

e

HSE&QA
Department

A . IMS FORM

N ob Safety Analysis Form

SSGC-!MSICRM-@

—-

Revision 01,

lssue Dater July, 2021

Executing Department

Zone

Job/Activity: Activity Details:

Location:

PPE Required:

a Breathlng Apparatus O Others:

"SINo [,g Steps of ﬂeld Actlvny

Any additional operational controls (If required)
‘O-Fire Extmgunhser O Ambulance D Barncatlon D Other

Potentlal Hazards

Controls® ..

0O Hard Hat O Safety Shoes O Cover all O Reﬁectlve Jackets O Ear Plug O Ear Muffs D Dust Mask
a Face Shields [0 Welding Shields O Safety Belt/ Harness O Safety Goggles O Hand Gloves

e
L4 i “:ﬁ; - u {
%
T *
Wk 4
w it .
b
K B o
L AT : i ;
L S ‘
. * 3y 1 b
iy ey 3,.‘%"
i ' N L 18
5 ‘;‘&%}* : %
[l T 7
g 4
5’;‘, . P ¢ L

30

Activity Incharge / Supervisor

Head of Executing Department

safe {o operate.

i hereby certify that all operational controls,
mentioned above, will be implemented at each
step of the job. The team is trained to execute the
job and the equipment mvolved in this activity are

| authorize the team to conduct the job. The team
is adequately resourced to execute the job safely.

Designation

Sign & Stamp . Date

Name &
Designation

Sign & Stamp

Date

N

Lntegrated Management System =

- —— e ot
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a
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IMS FORM I SSGC-IMS/CRM-F-05

SSG

4 HSE&QA
Department

Revision 01

.~ Management of Change -
S T e e e Issue Date: July, 2021

MOC No- : | Date |
Section A : Description of proposed change and potential hazards

_MOC Owner Location of Work:

"Expected Duration of
Work

Type of Change
O Pipefine construction O Physical structure/building O New-or modification in
O Permanent process/procedure O New or modification in equipment/machine 3 Material
0 Temporary O Substance O Other:

Detail of MOC/Scope of MOC: (Summarize the basis for the proposed change and any potentiai health,
safety and environment impacts resulting from the proposed change.)

“To be filled by MOC Owner

) '»‘f"' .| The proposed change is-now submitted to Area,Authority for evaluation. -

Name- & Designation e ‘' __'Sign & Stamp =l Date
i

*

- Section B Evalbation-of thesimpact(s) related tothe.change : .

| Evaluation Criteria . ) Yes | No Comments

‘| Does' thevproposed change meet all applicable legal or other ’

requirements?

All medifications in the existing process/ equipment are Environmentally ’ :

Manageable and Safe?

Does the change requires chanues in SSGG HSE Procedures

Does the change will affect the use of Emergency response

equipment of the location

Does the change requires any specialized training for SSGC staff

Note: in case of "YES" please provide details on a separate sheet

The proposed change is now submitted to In charge HSE&QA for authorization.

Name & Designation ] . Sign & Stamp Date

To pé filled by Area Aulhorii}‘ g -

Section C : Authorization for change to protéed

g Following proposed controls should be implemented while execution of the job.

o | Potentiaf hazard/risk- Risk level | Proposed control Responsibility Timeline
£

>

£

BA
3 ]

2 Name& Designation Sign & Stamp Date

(=4

—
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IMS PRQCEDURES

A

SSGC

HSE&QA

Department 3

- IMS Form

Context of the O’rganiiat_ian

SSGC-IMS/CRM-F-06

Revision 00

ll Issue Date: July, 2021

LIST OF INTERESTED PARTIES

External Interested.

. Partjes

Needs & Expectation

Board Of Directors -

!

OR

Profitability, good financial and legal compliance, avoidance
of fine and penality

Protect shareholders interest.

Ensure adherence / comphance to GOP /,SECP
guidelines.

Allocate resources to maximize revenue.

Foliow best practices of corporate governance.
Ensure committee meetings are heid as per.:‘plan.
Financial benefits of the organizatiog}%,, g
Avaidance of any fines / penalties. *' | ‘
Repufation enhancement,

Corporate Social Responsibility (CSR).

'Enhanced corporate governance (CG).

Allocation of all resources to achieve quality goals.

Achievement of safe and healthy condmons in
organization.

‘Commitment to quality, safety and health.

Be prepared to seek advices from industry experts
as required.

No major accident at company premises.

Management

Take policy dé isi

s o increase revenue per

Integrated Management System

ML




' IMS PROCEDURES

‘ IMS Form SSGC-IMS/CRM-F-06
. SSG o L T T : Revision 00
: y . Vi T T L. o e
. Context of the Organization = |
‘ HSE&Q.A . . N “‘,"T', _'7 ° w S s _v el . i
Department SRR : . Issue Date: July, 2021
* Ensure that policy and related objectives are
established. ‘
» Communicate clear roles to employees.
- + Develop, lead and prémote culture in the
Sk organization,.
» Meet organizational goals by assigning targets to
right personnel.
. Demonstrate leadership at all levels and funétions of
the organization.
N ‘ {. & Effective.management of hazards;.frisks:—;«»incx‘dent,
TF R emergency, and-injury: : :
3 : ‘
- » Workers engage and participation in all quality,
environ,rh,ent, health and safsty. activities.

.y | * - Continued growth in quality-and productiv?ity.

e Effective controls on quality, health & safety issue.s.

» No major accident at workplace / safe working
‘conditions for all employees.

: :5% . Dévelop positive quality and heaith & safety culture.

» Continuously improve quality, safety and heatth
performance with review process.

o Well performed employees.

¢ Better staff rétention and morale.

Staff & Workers Continuation of job, timely wages with all applicable
benefits to pay the cost of living, professional development
and growth via reguiar trainings.

OR
* Good and safe working conditions.
,; ‘ ‘ To,___{eb security. - 3 {i i

. 7 e
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. | \
A SSGC-IMS/CRM-F-06 |
{ |

SSGC - : o _ Revision 00
. Context of the Organization. _
HSE&QA S . R . N
Department 3 Issue Date: July, 2021

¢ Training and developmeﬁt opportunities.

¢ Sustained reputaﬁoﬁ and image of company.

. Consuitation, | |

» Communication and participation.

» No accident / injury / ill-health.

e Reward and: recognitions.‘

. Op'bo"rtuniti.es for dia(ogue'/ improvement / changes.

¢ Timely and fair provision of remuneration coupied
with career progression. '

P

Timely provide high quality services, quick response on any
complaint, follow all local laws and QH&S requirements. )
OR . ‘ .

* Uninterrupted gas supply, s :

. . Customerfaéiﬁtation.

Quick response of queries & complaints.

‘e

*. Value for money. '
| . * No health and safety issue in product.
* Prompt actions on quality; Health and safety issues.

* Minimize the risk of injuries when receiving a
'~ services.

* Socially and environmentally responsible.

Suppliers/Contractor e Continuous orders, prompt payments as per agreed
terms, good long terms working relationship.

e Fair chance of participating in bid opening.

» Communication of hazards present at workplace.

- .« Timely paymen%\
|, = 2N G

integrated Management System ——
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SSGC-IMS/CRM-F-06 |

Revision 00

B issue Date: July, 2021

Transparency.

Trade Union & Worker
' Representative:

-Effective implementation of national & local labor

laws with any non-conformance, good working
relationship with management

Conducive and safe environment for work

Timely provision of information necessary for
workers . :

No fear of dismissal or disciplinary action whiie
reporting near miss /,accident..

Externat l.nferestéd
Parties ~

- Needs & Expectation

“['Media & NGOs,

X

- Media:management.

Patient and positive attitude.

Effective communication.

Visitors

Safe entry and exit during stay at SSGC.
Communication of pertinent informaﬁon.
Emérgency respense.

Briefing necessary safety rules.
Necessary PPE available.

Site access controls.

Emergency Services
(Fire/Medical etc)

Reguiatory compliance.

Good Risk management.

Emergency procedure in place and drilled.

. _ HandBook | February-2022 -~



o ) 5 7/
IMS PROCEDURES ' , —\ /

A | IMS Form ' SSGC-IMS/CRM-F-06 | \.
‘@
SSGC . Revision 00
Context of the Qrganization
HSE&QA : v !
Department BB ls'sge_ De’ge. July, 2021
* Regular dnlls for ﬂoodlng, spillage, site excavation and
first aid etc. .
) Availability‘of edeeuete resources.
Utlllty Providers e Prompt payment.

(Power/waterlfuel Te!ecom) :
e Good Management.

Academic Institutes .. Effective learning programs for employees.

s . Synchromze the linkage of quality, health and safety with
. techmcal and non-technical learnings.

1
IR

- - . - . Learnmg fomssGe.  © e ?“
PO - 3 e "ﬂ‘»: e
" |'Insurafice Compames "¢ No claims, risk management, prompt payment.
_@% bam(s » Financial performance, cash flow.
o Nei ghborhoodIComm unity/ + Safe working conditions. T e
TR ' Soc:ety ) . ,
J (0 .+ Environment friendly operations.

« Contribute positivel to local environment and
populations.

» No complamt relatmg to noise, poliution, waste and
employment.

Share Holders ¢ Minimize risk and Ios'ses..

¢ |Increase market capitalization.
e Return on investment.

e Transparency.

e Rights are protected.
« Good dividend.

Federal and local law » Pay all applicable taxes timely, follow local laws and
enforcement agencies : regulations with regujar updating

lntegrated Management sttem

’ . N Tt Tenduan -
Q 3" is ": ‘
R 23 ‘l‘ 'y - —
.-___ [ LT R R / A= F s L -
..,.l-: h - \ a, L] - - R
. -t - D ’ 7 . ) ‘ ‘ .
. - o’ ey N B )



| HsEaQA (RN
| Department EESEEE

IMS Form

" \\ /A
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SSGC-IMS/CRM-F-06

Revision 00

lss_ué Date: July, 2021

Third party auditors-
Finance

Smooth data collection
Better financial performance
Effective communication

Qn time re.sponse'on queries

No fraud or illegal acts detection

Certification bodies

Effective implementation of ISO standards with all
relevant clauses in the' orgamzatxon

P Cr,edltorAFmancsal

aﬁ- institution’

V.:‘Repaxd ‘on-time, ‘good-fi nancxaLperformance ‘

.| Gévernment/ Reguiators

~ t{Local/Regional/Provincial/
A f;‘sN-‘ationa'Hlnternational)

Identified applicable. statutory and regulatdry

- requirements for Quality and’heaith & safety.

“Prompt-responses in case of any non-conformance.

Proper investigation on uncontrollable.

Implementation of safe policy in the Fe!d of
occupatnonal safety

Fulfill the requirements of all applicable Iaws rules,
regulation, orders, gwdehnes interpretations and
directives.

- ‘HandBook | February 2022
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SSGC

HSE&QA |
Department

SSGC-IMS/CRM F-07

Revision 00 \

- Issue Date: July, 2021

STRENGTHS

WEAKNESSES  *:

Having vast experience of Transmission and
Distribution of Natural gas.

Complex distribution network leadirig to
UFG. ‘

Infrastructure available in two provinces.

e d;:.
»*H

Substantial resources required for up
gradation.

nghly Competent human resource.

Lack of succession planning.

L T
L]

Certlﬂed tofgntematlonat standards.

H

a
©
] L

- ,_,-g»&

Takes extra time to impiement all

requirements because of big size of the 1. !
organization. :

Solej-,Meter_;gnanufacturing plant in Pakistan.

High price.

Servirpg the nation since decades.

Government new rules implementation.

Posmve image of the company is already
estabitshed in the Society.

-Resource transfers.

OPPOR’UN[TIES

THREATS .

Monopohstlc market.

Depieting natural gas,

Over 2.8 million customers.

Customers may turn to renewable energy
sources.

Import of LNG.

Highcost. — 1

-Huge infrastructure of Transmission and
Distribution to connect new customers.

Gas theft and leakages resulting in huge
loses.

Reduction in the lead time to facilitate
Lomplamant

Change in Government policies.

I Advancement and use of latest technology to

; control the system will create more
| effectiveness.

[ S——

Criminals threats on security.

P i u—

.

lntegratcd Manacement Syste'n

R

-

1
.

B e i o o wm = e e
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|IMS PROCEDURES

1. PURPOSE : o
The purpose of this document is to define a mechanism of incident and & S
near miss reporting investigation & propose corrective/preventive © “Anything ;
actions against near miss, incidents and accidents. é’ that can -+
i gowrong, i
2. SCOPE i will go j
This procedure is applicable to all incidents (i.e. accidents & near miss) § . Wrong k

which take place within SSGC premises or outside SSGC premisesie. | - o]
its installations or work -related sites which are under the scope of %’Wﬂ
management system. : '

3. DEFINITION

a. Incident: Work-related event(s) in which an injury or ill health
or property. damage (regardless of severity) or fatality occurred,
or could have occurred. .

b. Accident: An incident in which an injury or iliness or
-property damage actually occurs . g .

C-*Near Miss: A'Near Miss isian unplanned event that |

... did not result in»an injury or property damage, but had

~the potential to do so. :

d.4ePR: Cardiopuimonary resuscitation .

€. Emergency: An emergency is a situation that poses an

. iImmediate risk to health, life, property, or environment,

S * INCIDENT / ACCIDENT LOSSES

Reduced quality of life

Damage to Company i S = lnvestigation Time
Reputatio = ;
PR T INDIRECT LOSSES
{invisible) N Clearing the Site and

. _ T ¢onducting repairs
Damag_e to Equipment, :

Building, Tcols éte.

R

"~ Legal costs

Time and fesources utilized jéq-hii'ing
and training new workér

Vot T

cw

W

\
A\

\

/

-

\

\

/.
1

- Integrated Management Systéhm'- e .
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rﬁ ’ IMS'PROCEDURES
- 4. FROCEDURE
; 4.1. Incident Classification Table
‘f
¥ /’/ S.No | Incident Type | Classification Actions to be taken Responsibilities Record
.'/ »  Major fire Inform respective
» Major gas ’ departmental head/in- )
5 leakage charge and immediately Anyone who has
«  Explosion call lccal rescue witnessed or received
departments, such as Fire | initial information
» Bomb blast Brigade. Bomb Disposal about the incident.
»  Vehicular Squad etc. Thus, '
accident whichever is necessary.
+  Significant Security department
assat/ in case within SSGC
zﬁrentaon ;r)‘ss Follow the Emergency premises, Site/ anai liASSGgé
Y Response Procedure. HSE team leader in /
untoward case it is outside the | P-04
situation ' SSGC premises. :
inciuding Provide Help/Support to Only trained persons.’
., natural the victims such as First in case of CPR/First,
| disaster, . Aid or CPR if needed. Aid is needed. -
" " damage or — - —
K theft of asset Report the incident using . 2
" B /property  * incident notification form . «l) SSGC- |
i Ay ing an via '\_Neb portal to in-charge Zonal HSE Team | IMSIIAM | &
e sestimated HS;&QA immediately (or : laader. -F-01. e
N A N within 24 hours) after the d
A amount of occurrence of incident *
X ;‘ ..} -more than N . - - :
ieg Rs. 30,000 .% HSE&QA will complete the : “
+ Injury/iliness = investigation report via SSGC- )
. sarious web portal within seven ‘. IMS/IAM |,
h o snoughto 4 working days after HSE&GQA |\ Fp2 | ¢
) ‘: ' result in two : receiving incident . b
N off workdays: notification form.
LR Additional days may also o
’ o pe required depending upon !
‘ o ' the criticality of investigation
HSE&QA will share the .
report with all concerned '
for necessary corrective / HSEZQA .
preventive actions.
HSE&QA will maintain
incident data base using
online web portat and will
share the information with HSE&QA
all concerned to avoid
reoccurrence.
Zonal HSE Team
Implement Corrective / Leader and anyone
Preventive action. who is identified in
Investigation report.
Follow-up tc verfy the
implementation of
. recommended HSE&QA
‘ orrective/preventive
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S. No Incident Type | Classification Actions. to be taken Responsibilities Record
In case of gas loss,
transmission/distribution
S department will quantify '
g the amount of gas loss . Transmission/
and shares the same with Distribution
concerned departments
along with investigation
report.
¢ Minor Injuries o Anyone who has
where only Inform respective ) witnessed or received
basic first Aid departmental head /in- | the initial information
or less than charge. about the incident.
two off days Report the, incident using
provided to incident notification form SSGC-
the victim. . via web portal to in-charge Zonal HSE Team IMS/IAM
s Minor e HSE&QA within twenty leader. -F-01
2 Vehicular g four. hours of the N
accidents occurrence of the incident.
where there .
is no HSE&QA will.share. the
significant |- information.with. all
b injury or.loss. | concerned to avoid . HSE&QA
’ reoccurrence.
Report the Near Miss
. ) .using online Near Miss
Q?gsf\lear - Notification-Form:.via web SsSGeC-
3.. | Occurred/ ‘portal. Enter.details as “AllEmployees ; [ INIS/IAM
" Observed . mentioned on the form . . " _F-03
* ) > attach evidence.(if any)-
and submit.
4.2. Incident Reporting: '
a.. Incident that resuilted in. personnel injury, fspill, fire, asset damage etc. will be
considered as accidents and will be reported through online Incident Mana

System within 24 hours after the accident. .
b. Incident that have not done any damage or lose will be considered as Near Miss and

will also be reported via web portal.
C. All HSE Zonal Team Leaders are res

place in their respective Zone.

d. All Employees are responsible to immediatel

via web portal.

ML

Integrated Managément System

. e - s eaw =T -

B 00 -

v

gement

ponsible to immediateiy report any incident took

Yy report any Near Miss occurred / observed




- 4.3, Investigation and Corrective Action

- Incidents are investigated by the team constituted by In- charge
- HSE&QA. If required, a cross .functional team may be formed.

— , ‘ | IMS PROCEDURES

Depending upon the situation, Incharge HSE&QA will decide whether :

to

" following factors:

" a.

investigate or not any major/mmor incident/accident, consxdermg .

Severity of the incident/accident.
b. Time lapse between reporting of the incident and the actual &=
. occeurrence of the incident. -

¢. Lack of supporting information.

-~ » The investigation is carried out to determine the root cause of the problem. The
investigation process covers:

a. Determination. of root cause using any suitable method like tripod analysis etc.

"b. Investigation will be conducted -as soon as possible after the incident, followmg the
actxvmes requxred controlling the hazard.

SR v .

C.i When indicated by the severity of the incident, steps to secure the incident site must

+  be initiated immediately to ensure that investigating party can reconsiruct the avents

f’““-"ieadmg to the cnc:dent - : B .

d. !'ndiv:dual interviews will be conducted with each person present st the time of the
inciderit. The following rules are followed for interviews with all individuals:

1. The witnesses should be interviewed promptly, separately and privately. -
2. 'The interviewer should avoid questions that give a yes or no answer.
. 3. After the interview, the interviewer should document any concerns identified.
W et _The mvestlgatlon wzif be focused at determining the root cause and therefore: |
1. The investigator or mvest.gatmg team must focus on getting accurate and comolete _

. v . information.

&2 Facts must. be separated from oplmons and direct evndence from c1rcumstanhal
; evidence. '
'3. Each concern identified in the investigation must be fully addressed.

f. Upon completion of the investigation, the team will fill and submit the Online Incident
Investigation Form (SSGC-IMS/IAM-F-02). It includes Background Information, Root
Cause Analysis, Conclusion and Recommended Corrective / Preventive Actions.

g: In all cases, the Incident investigation must-be completed within 07 working days from

; the incident notification date. Depending upon the nature of investigation, in-charge

. HSE&QA may extend the report submission timeline.

h. Determination and implementation of viable corrective/preventive actions to eliminate

the causes of incident.

In-charge HSE&QA / Zonal HSE Team Leader ensures that the correutxve'preventive
actions assigned to concerned department/personnel, to be completed within agree
time frame.

it is responsibility of the am Leader to

P
-~

Hancicgmi wbr @ O 022
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1. Prov;de leadership role in xmpiementatlon of corrective/preventive actions within the

agreed timescale.

2. Ensure that corrective./ preventing actions are effective in ellmmatmg / reducing the

risks.

3. Maintain record of Incndent Notn"catxon Form and Incident lnvestxgation Form of their

respective zones.

4.4. Updating of Assessment

After the mcxdent depending upon the nature of severity and risk, the assessments (risk
assessment, environmental aspect imrract assessment) of specific actxvuty / department
will be updated including controls, risk level, likelihood etc.

4.5. Data Analysis arid Review of Actions

The data of incidents will be evaluated and investigation outcomes will be shared with the
management during management review meetings to seek advice and to dISCUSS the
effectiveness of measures / actions impiemented. '

5. DOCUMENTED INFORMATION -

.Reco;d No. Record Name Maintained by R;fr?;i;i' ‘
SSGC-IMS/NAM-F-01 | Incident Notification Form gﬁgf{ngHf:;‘ane; o | 3Years .-
SSG:(';-IMS}IAMF-.OZ _ljnciQent“Investigat}‘on':Forrr}_i : QQ;Z?ESGEH'?::;S&; der “5-Y.earsr"'1f§
SSGC-IMS/IAM-F-03. | Near Miss Nofification Form g’oﬁgfngHTS:anfe; dor | 3 Years

U

_Integrated Management Syst‘ém —
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IMS FORM o SSGC-IMS/IAM-F-01 !
N - ' !

N i
¢

. i
: g -

SSGC

Ravision 01

 Incident Notification Form

HSEZQA .
Department Issue Date: Aug, 2021
Date: Time: Report No.
. . (To oe fillag by HSELQA)
Reported by: ’
Location: . . .
SSGCPremises . []  Outside SSGC Premises [
Location Details: .
Responsible Zone Zonal HSE Team Leader __
e Region '
,"A N Particulars of Affécted Person(s): Details of Affected Asset grany
' Serial No ] ] 1 2 ‘ 3
Name(s) l Y&'{,’
" |\Employee 1D(s) l
' *Designation !
Pemanent i
i Contractual |
v ] Rl R
; ' Type of Conwractor i - . f
“A,g,f;" Employment . l
) ; - [Visitor .
Y Other 4
JoE . Age ] ’

e (Note: For further details acd]lionst pagamny be used)

lnczdent Type:. .
Fire D ExptosxonD Vehxcu!ar AccrdentD Asset DamageD Work Related Injury- D
Theft D SabotageD Natural Dlsaster D Gas Leakage D Other'L ]

Incident Consequences: .

: . ssec.[ ] o .
Fatal - Hospitalization Asset Damage First Aid Cther-
atality Other D P D g D D

Incident Classification:

Major D Minor D Near Miss D

Incident Detail:
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. L 7 ) Revision 01
Incident Investigation Form

HSE&QA
Department

Issue Date: Aug, 2021

v

Incident Notification Form Ref. No. Incident Detail 8ren

Incident Date

Investigated by

1 BACKGROUND INFORMATION:

ROOT CAUSE ANALYSIS:

CONCLUSION; e

RECOMMENDATION OF CORRECTIVE AND PREVENTIVE ACTIONS

Recommended Actions - Action by (whom) At;:;:tf;’till

3.

4,

Is risk assessment required for the corrective actions? IF yes. please mention the senal numbers for the
recommended actions:

incharge HSE&QA

NOTE:
1. Pleass inciuoe sketch / photo whars ever required 1o expiain the acagent scerie / conditions W
2. Additional psges can be usad for mantioning other details !
3. Transmussion/Distnbution depertment must submit the gquanuly of gas loss in case of any ges leakage or sapotage. [

- IMS FORM : SSGC-JMS/!AM-F_E .x




i | 'IMS FORM | SSGCAMS/IAM-F-03

SSGC

Revision 00

HSE&QA
Department

Issue Date: Aug, 2019

Personnel Detail (Who Witnessed the Near-Miss):
Categoryﬁype "[J Unsafe Ac’: (] Unsafe ccndiﬁon

B e e e
Nam'e'
.

i s,

Execunve'} Emptbyee No‘:
Des:gnatton.
' Depamem:

Locatrion ! Arsa:

Hear Mis* Detaﬂ

Dare:
" Time:
Locadon: 2 .
. . O Leakage ‘
w (7 Stip't Trip ,
‘r , : [} Fating Hazard ¢
" Near bBss Related Tos [ fire
{7} Efectrica!
[ Fhysicat
Brief description of what

you saw! {max., 100 wordap:

~@§]mmwm

ResetEmpty. Forms.|

-

g

-

=

g wimia
3 i
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1. PURPOSE

The purpose of this procedure is to define-a frame work for identification of emergency situations which arise in
company operations and for developing emergency preparedness and response plans to mitigate and manage
risks arising from snch situations or events. The Procedure defines s
requirements for business continuity planning post emergency situations to ks
bring the business on-line.
Purpose of the procedure is to *
a. Formulate pian, responsibilities and actions to be taken to handle any
emergency situation. .
b. ldentify potential emergency situations and response plans to minimize
or avoid actual & potential hazards of any emergency situation. _ :
c. Define mechanicm and frequency to test plan so as to ensure i
preparedness and effectiveness of emergency response system.

. R
Y

ﬁ{:}-f__?ﬂ;'.ngdto p're"p-are,

2. SCOPE .
This procedure is applicable to all locations of SSGC, its employees and any visitor physically present at the

“location of emergency site. ‘Due to variations in nature of operations, various departments/sections have

developed their own ER Plans catering for their strategic, operational and physicai requirements. The same
includes HSE emergencies arising from:company’s day to day operations in terms natural calamities, fire, major
incidentsywith loss in our operations, major environmental damage, external terror or bombthreats, public unrest,
war and-etc. ' .

o

3. DERINITIONS:

a. E@g;gencw&ituation: An.abnormatsituation. that calls.for immediate:and: urgentactions for safeguarding
lite&f persons, ppretecting buildings,.machines, Vitatinstallations and-other-assets. Coo ~

b. _.Resgue: |t fefers to-responsiveroperations that‘usuajly -involve the saving. of'life or-prevention of injury
dt é;%&i\g;an incident ordangerous;situation..;», . - ' A

e, 53, *Emefaency.:ResponseOrganization(ERO):" Iti is« a,_?'group tof ‘pecple? in é'a"c:hiffééc':ti)cn *(suth*as HO,

@egﬁﬁuégers etc.), who prepare-for and respond to.any emergency incident, such'asa r;wa"ti:r‘a"'l‘.:disaster or
an interruption .of business operations. . )

d. 'Emérgency-Res.ponse Centre:(ERC): It is a room suitably equipped to handle any potential émergency
situations. All emergencies are to be raported here. : ' : : ,

e.  First Aid: It is the provision of initial care for an illness or injury. It is usually performed by non-expert, but
trained personnel'to a sick or injured person until definitive medical treatment can be accessed.

f.  Assembly Areas: If an evacuation to the outside is appropriate, the nominated assembly areas for
personnel shall be far enough away from the building, structure or workpiace to ensure that, where
practicable, everyane is protected from falling glass and other objects. ) ' -

g.. Emergency Evacuation: It is the immediate and rapid movement of people away from the threat or from

the piace of the hazard.

4. RESPONSIBILITIES -

Responsibilities for the particular department/personnel are identified in the response plans prepared by various

departments and sections. General responsibilities for Emergency response organization are as under: ’

Rush to the area of incident without any delay.

Immediately assess the situation and initiate the remedial actions.

Call the fire brigade & other emergency services like ambulances if required.

Ask/inform all personnel present within premises, using megaphone or any other means, for complete

evacuation if situation goes out of control,

e.  Inform all to go back to their work piaces using megaphone or any other suitable means when the situation
comes under control and the area is free from any hazard.

Qe op

P

Ha_ndBook | F.eBruary 2022
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5. PROCEDURE

The HSE&QA In-charge and department heads shall ensure that all emergency situations are identified during
risk assessments performed and emergency response plans are implemented within the departments. They
shall also ensure that all employees are made.aware of their emergency situations and how to respond during
a real emergency. They shall ensure that employees inciuding emergency team members in their respective
departments are trained to respond to emergencies and mitigate risks arising out of real emergencies.

Some of the potential emergency situations that might occur in SSGC along with the response plans are lis ted

below. Sequence of actions for any response specified on each section's ER plan may change depending
upon the emergency situation.

6. Emergency Considerations

The following areas of needs to be given consideration while identifying potential emergency situation but the

~ same need not be limited to these areas:
e Fire & Explosion

: 61Flre & Explbsion o

:In case of fire & explosiqn~ each personnel present within the premises must

& Give voice alarm- FIRE! In case of fire for all immediate employees inthe area.
*b.  Push the nearest located call point button in-case of fire (if present).

¢.  Immediately inform Emergency Response Organization through phone

. orjnperson. . o

d.  Try to control the fire by using fire extinguishers. Use fire extinguisher

' (e.:.'ﬂ;,' _f@@j;jpve all explosive, inflammable and poisonous materials away to

. Heavy Spillage of Toxic/flammable chemicals or leakage of gas

. Heavy rain/ flood . '

*  Earthquake . ' K

«  Bomb threat o

*  Bdilding & office lockdown/shelter in place "

*  Active shooter/hostage situation A C . 4
qp. . . . . bab

‘act as per. but not limited to the following instructions:

e
=

o .anly if you have beentrained.

" theymaximum possibility. . -FRE TR'NLE
f. . .Shat off main vaives of gas and circuit breakers, o o
g.% Stay away from the fire in case it is not controllable. . ' o o

h.  ‘Report.to the designated Assempbly Point away from the scene of fire / explosion if asked by Emergency

'Response Organization through emergency exits and wait for the further ins,truction&

6.2. Heayy'spiliage of'toxi-clﬂammab.le chemicals or leakage of gas’

In case of heavy spillage of toxic/flammable chemicals or heavy leakage of Gas each personnel present'within

the premises must act as per but not limited to following instructions: o

a. Immediately inform Emergency Response Organization through phone or in person. B

b.  Eliminate all ignition sources (sparks/flames/heat) from the immediate areas. : '

. Tum off gas supply from nearest control valve. . o

d. In case of gas leakage in confined space, proper measures (opening windows, doars etc.) should be
taken to ventilate the gas: Ensure the availability of fire extinguishers.

e.  Stop leaks if this can be done without having any risk.

f.. Do not touch or waik through spilled material.

g. Prevententry into waterways, sewers or confined space.

h.  If available wear the Personal Protective Equipment recammended.
i,

Arrange immediate cleaning of spilled chemical by taking suitable precautions
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6.3. Heavy Rain / Flood

In case of emergency situation of heavy rainfflood, personnel must remain present within SSGC premises if
~ the situation gets warst outside. In case of water entering in department/office each person must act as per but

not limited to the following instructions:

a.  Try to stop water by keeping sand bags.

b.  Protect building, machines, equipment, tools, parts & material.

. Shut off Electricity and Gas.if necessary.

Following precautions should be taken by the departments/sections, located under rainfflood threat areas:

Ensure no material is placed outside in open area which may be affected by rain.

Ensure proper drainage system at vital installatiuns so that every valve, equipment, electrical board etc,
be accessible in case of any emergency. ' o
Sufficient quantity of tarpaulin and rain suit is available to meet the rainy condition.
Keep the drain line open all the time. '
All pumps used for draining out the rainy water are in running condition.

Sufficient quantity of sand bags is available to stop entering the water inside; which may be placed in
advance if required. . .

oo

o e

&

Examplées® ~
A " l pdids . Paper, wood. plastic; stc. | "|-e Water. -
B . | Flammable Liquids . :Flara'fﬂn,-'petcol‘, oil, etc. . jvcoz =
e : » Dry:Powder =i -
i [Flaintiajé.Bases:= [{Propane; bitane, mothand, etc, | # Drypowder "t ys
’ , L - . - Aluminum, magnesium, titanium, | = Sodium:chioride baseg dry
: . Metals . ; A -
e etc. powder fire extinguisher

Short-circuiting, over ioaded

lactr: .
E . Electrical Apparatus electrical cables, etc.

+ CO2 Fire Extinguisher .

. B oo . o 1 » Dry chemical based: Potassium
. F ~"Cooking.Oil & Fat Animal fat, etc. - : bicarbonate - N
R . » Wet: Fine chemical mist .

6.4. Earthquake

In case of earthquake shocks each personnel present within the premises must act as per but not limited to the

following instructions: : _ ' .

a.. Immediately inform Emergency Response Organization through phone or in person. -

b. Immediately Evacuate to Assembly Areas (in cpen space where you can keep distance at least one haif
of the height of the building) after the shocks dampen. : N . )

C.  Shut off all switches and valves of main supplies of gas and electricity. (If possible)

d.  Maintain your senses, do not let them disperse.

e.  Protect yourself by sitting on side of tables, furniture & under strong structures. Be aware of falling walls,
debris, heavy objects and electricai wires. o

f.  Stay away from ioosely hanging objects that may fall after initial shock and tremors.

Wait for further instructions from Emergency Response Organization.

ERO should keep in touch wi g metrological department / media for aftershocks and future forecasts.

TQ@




€. The Bomb Disposal Department shall be allowed to operate in the company premises as deemed
appropriate.
f. On getting clearance from Bomb Disposal Department normal routine shall be adopted as advised by
- Emergency Response Organization.

6.5. Bomb Threat

In case of bomb threat each personnel present within the premises must act as per but not limited to the following

instructions: ' . :

a.  Immediately inform Emergency Response Organization through phone or in person.

b.  Maintain your senses, do not let them disperse.

C.  Reportto the designated Assembly Pointif asked by Emergency Response Organization through emergency
exits and wait for the further instructions.

d.  Bomb Disposal Department shall be called by Emergency Response Organization.

e. The Bomb Disposal Department shall be allowed to operate in the company premises as deemed appropriate.

f On getting clearance from Bomb Disposal Department normai routine shall be adopted as advised by
Emergency Response Organization, - .

6.6. Building or Office Lockdown/sheiter-in-place : el
If a situation calls for building or office lockdown, the personnei present within Take‘ care.

" premises should act as per but not limited to following instructions: Don't try to be a hero in
a.-  Remain calm and stay.with your colleagues. : .. emergency. situations:
- Try to stay in pairs. S d . do- not:. place’iyour own:
, Donot leave.the room andlor building under a lockdown situation life -or healthtior that of %
“ until asked otherwise. ' . othersiin.danger . 2
"+ Keep qiiet and away from doors and windows. . Bexgprepared:  for the -+

If a gunshot is heard, lay down on the floor and shield under/behind
Jfumiture as much as possible.

« 6.7.-Active Shooter/Hostage Situation : SRR SO |

In caée’*._‘of shdoter/hostage,,jgituation each persannel present within the premises must act as per butinot limited to” =
. the folloWing'instructions: : S : : I
an tﬂffﬁs” safe to do so, exit the building; if not, lock or barricade yourself inside a room.
b. , Tu"v; off lights, cover and lock the windows, and lay on the floor. Do ‘ )
c. % Ifthé shooter(s) leave the area, go to a safer place, if possible. Have an escape route/plan in mind, keep your - -
hands open and visible. and follow any instructions given by law enforcement. oo '
d. Callithe Police/Rangers when it is safe to do so. Remain calm, use a quiet voice, and provide as much
information as possible (your name and location, details about the shooter(s) - appearance, weapons, etc.).
If you can't speak; leave the fine open so the responding authority can listen and try. to pinpoint the location.
e. ' Cooperate and negotiate with the shooter, in order to buy as much time as possible until the rescue team
reaches. :

[}
v

&

7. EMERGENCY NUMBERS

In consideration of the emergency numbers to be included in the emergency plan, the following should be taken
4 into account: :

* - Fire brigade/civil defense or equivalent.
. Palice.

. Ambuiance service.

* Hospitals/Clinics.

. Mutual aid agreements/neighbors.
Environmental protection agencies.

. Key company personnel.

Integrated Managemfen-t System
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,,L@P.?ﬁél?teéf ecoids and files mustalso:be removed. ~ . SR e o
-9.4-Equipmeént ’

" IMS PROCEDURES

8. EVACUATION

All Emergency evacuation routes/doors shouid be accessible at all times. No hindrances should be ptaced in the
route. All employees should be familiarized with the evacuation routes of their premises.

All employees should immediately evacuate their premises and assemble at the assembly areas (identified by
each section). During evacuation following instructions should be followed. .

a.  Take only keys, wallets and essential belongings with you.

b Leave the building/premises immediately, do not.try to investigate the source of the emergency.
C¢.  Walk, don't run, to the nearest exit. -

d.  Use stairs, not elevators. 2
e.  Assist people with special needs.

. As you make your way out, encourage those you encounter to exit as well.

9. THINGS TO BE EVACUATED

- In case of emergency, evacuation should be carried in the following order:

9.1. Personnel .

Those personnel who do not have sound heaith such as patients of Heart, Asthma and physically/mentaily
disabled people are to be svacuated on priority basis. .

9.2. Raw Material - : o .

Raw material which is explosive, inflammable and poisonous must be., ‘removed. - Similarty, imp&rkant

~lightweight 'item§-ﬂjatz'are‘ﬁeasy~to’Lcarry:mustfalscﬁbe removed: ’ .

9:3. Documents

Lash.Lockers,.Computer: Sets, External Hard:drives, Expensive. Tools' and Fixtufes mistaiso: be.removed.

i0.. TESTING AND. EXERCISES -

- sting:and exercise: of the:emergencyrresponse: plan?should be: condbictéd’at’ eachtlocation of:SSGC to

5

g=) '_mate?f’t'heieﬁectivepéss of the-preparedness plan. The record and observations of the exercise-should be

re€orded on Emergency Driil Form (SSGC-IMS/ERP-F-01). , . .
Each section should nominate the person who is responsible to periodically. conduct the exercise: The
frequency and type of drill at each location should be as below: o D g

L ad et

Liee T Lbeation c - | " Type of Emergency Drilf . .: ¥ .. Frequency
Head Office . . o . ‘
-Regional-OfﬁQeS‘; Evacuation and Mock Emergency Drill (all =~ |2 %" <~
Billing Offices . .. employees) ‘ B Sl‘(Monthly

- P&C Qffices Ay :

Store (all locatidns):

KT (Transmission) Fire Fighting Drill by Emergency Response
Distribution (Zonal Team-
and Sub-zonal offices)

@ ™0 ap0gw

" Six Monthly
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IMS PROCEDURES ' : —_ /
M . . . . .

| Evacuation and £ Mock Drill (al o
. :er\llqaﬁga;ce:g)an mergency Mock Drill (a Six Monthly ‘.'
Meter Manufacturing ‘ ploy ‘
Plant Fire Fighting Drill by Emergency Response Quarter]
Team . . . uarterly.
-*.:,E‘v.acuation and Emergency Mock Drilt (all
- _’employees)".'. . ) C S‘IX Monthly
-Headquarter Stations - ———— : -
: . ?re. Fighting Drill by Emergency Respoqse Mdnthfy
eam b

"~ 11. AVAILABILITY AND MAINTEN_ANCE OF ER EQUIPMENT:

Zonal HSE team leaders ensure that emergency detection and response equipment are identified, available
and properly maintained. in their respective zones. A joint inspection will be carried out periodically to verify the
efficacy of ER Equipment. The record shall be maintained on Inspection and Monitoring of ER Equipment
Form (SSGC-IMS/ERP-F-02). Each zonal HSE team leader shall maintain record of their respective zone and
share with In~charge HSE&QA as and when required. The need for the emergency response equipment is
determined by considering the hazards and-associated risks with the particular . - . . ~
!ocation/operaﬁon/equipmentfmstallation etc. The response equipment usuaily include but are not limited to: -
Fire;extinguisher. ~ C - : o o L
Fire hydranthose/bucket/water pump. o - ) C ¥
Smoke/gas detéctors. * o - L - B

Communication equipment. (Mega phones, Alarm systems, walkie-talkie etc.)
" First aid box. ' :

ER vehicles/Ambulance.

Breathing apparatus. .

Emergency lights.

Hammer/Axe/shovel/ropes etc. -

TR
oA o

7o

by ! o
T = & a0
ST ;

R Freqqggﬁjg:y. of inspection and"honiforing of ER Equipment will be as per table given below. ’Howeyér, if situation
warrgnis, this frequency can be changed on the instructions of In-charge HSE&QA or Zorial HSE?team leader.

" ‘: ;§ i . 'Eocaﬁo‘n:’ B L R . oo Frequency- N -

Head Quarter Stations .
. Meter Manufacturing Plant : 0 © " Monthly
K.T (Transmission) - o

- Head Office
Regional Offices .
Billing Offices ’
P&C Offices . oo , Quarterty
Store (aft locations) T
‘Distribution (Zoral and Sub-zonal offices)

)
i
47 .

~pooopleop

12. DOCUMENTED INFORMATION:

Retention

. i

' o |

Record No | Record Name Maintained by Period |
SSGC-IMS/ERP -F-01 Emergency Drill Form HSE&QA Department | 3 Years

| _ Inspection and Monitoring of '
: SSGC-IMS/ERP-F-02 ) QA Department | 3 Years
: ER Equipment Form / ¢R! N—S %.v :

—
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' IMS PROCEDURES

-~ " IMS FORM - ! SSGC-IMS/ERP F-01
' : - 1

Revision 01

byl Emergency Orill Form

HSE&QA g - )
Department 48 ll Issue Dat‘e: Aug, 2021
Zone | - - , Region| . _ jlocation| " . - -Ipatp o
Type Of Emergency Drill . : . T
O Fire and Explesion l-'eavy spillage of toxicflammable chemncals g Heavy gas feakage-0 E.arjthquaKé‘E,’_,
| O Bomb ThreatD Other : = . ' e A
Observations _ T o
S.No . Description. Time : Comments 'l
1 | Emergency Sirenrangat - - ' . P
2 | Evacuation started at . T LT o @ ©
Last person reached at the assembly | ’ '
i point - b .
4 - F)renghtmg/Bomb dxsposal squad/other . < CoLi o ’
[ interested-party reached'at site : 4 .

S l:Emergency under controt at i |
Tetai time of Drill {minutes): ' i
Additional Observations (if any): o ' C .

S.No [ f v o Assessment - ‘ Ye s No !

1 Emergency responders were: oresent at the site o s IR [i.‘l

2 Employee were properly instructed K . R

3__| Behavior of emplovees was satisfactory '

-4 | Evacuation route was satisfactory - - | ]

5 | SSGC firefighters were well trained - . I i

8 _| Firefighting equipment were up to the mark T

7 | Response of the medical &taff was satisfactory . ! i 1
Overali Assessment Sat:sfactory o Unsatlsfactory Q.
S.No } ' Con'ectxve Actnons/lmprovements Reqmred , Responsibility Target Date

Security Services Repfeseﬁiatie HSE&QA Representative

Name Signature { Name Signature
I




: mspéctibn' "an'(_t Manitoring of
- ER 'Et:;uipr_nent Form

Type Of Equipment ) .
O Fire Extinguisher o Fire Hydrantwater Pump/Buckets/Hos

CHECKLIST

What to check

Fire Extinguisher
Fire extinguishers are in operanle condition and not
expired.

m Pipe ang Nozzle do not have cracks.
03 | Lever ang lever pin are in place and locked.
04, | All' extinguishers are Clearly visible angd accessible,
Firé H drant/Hose/Bucket

01 | No leakage in-fire hydrant system, !
properiy lubricated ang operational,

o,

Hygdrant vaives are !
i Hose pipe 1s roliag and properly placed. Nozzies are !

SRy

!

. f’o's attached at the eng, ) '

0 “1 ‘ ~ire buckets are Mmaintainec and adequately filled with [ ’
I !sand

.{ First Aid Box

&

;
T by

All necessar_wrequtradmedic:nes are avatable in First Aig e,
) box. i g 0 &i

VA Medicines are not efipired and vaid for use. .

R . | Smake/Gas Detector - ’ 5
o 1401 ™ Alarms ang Smoke/gas detectors are properly functioning. | [ ]
i i y) : | )

02 :
S.No [ o Observations Recommendations

Security Services Representative
Name & Designation j Signature

Signature
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1. PURPOSE

The HSE&QA guidelines for suppliers and contractors are developed to assist suppliers/contractors to
meet ssgc’'s hse&qa policies, procedures, commitment & requirements to ensure safety, integrity and
quality of goods/services provided.

2. SCOPE

The procedure is applicable to all suppliers and contractors providing goods or services to SSGC
whether on SSGC premises or.outside SSGC premises.

3. DEFINITIONS

a. Contractor; Is an independent employer/organization who will be responsible to- execute jobs
agreed with SSGC. : o

b. Supplier: Is an independent employer/organization that is responsible to provide goods or
services. . : . ' .

c. Contract coordinator: Is an executive of SSGC procurement department, who has been

delegated/given responsibility and authority from the head of department to initiate and maintain the:

coniract. -
d. NEQS: National Environmental Quality Standards.
e. SEPA: Sindh Environmental Protection Agency.

4. RESPONSIBILITIES _ )
4.1 Suppiiers/Contractors and Sub Contractors -

a. The contractor must take all necessary 'safety precautions related to the performance of the
contract in order to protect the work site. including all personnel and property of the SSGC, the
contractor, all third parties involved. ’

b. Suppliers/Contractors are responsible for safety and well-being of their employees.

C. The coniractor. will. also..be. responsible~to provide-relevant safety; equipment (PPE}- to, ‘their

“*workforce where. required. .Suppliers/Contractors who have their ‘owr: HSE&QA  management
" system, shall provide details of the same on request. # .

d. .The contractor shall ensure that all personnel are adequately trained to perform the task assigned.

e. Supplier/Contractor shall ensure compliance with SSGC policies, procedures and applicabieilegal
and regulatory requirements. : - I '

f.‘ The contractor shall adhere to set standards and requirements for environmental protection.

4.2 Contract Coordinator

The cantract coordihator is responsibie to arrange training sessions/meetings between contracfors_ and
HSE&QA department within 10 days of issuance of a letter to proceed.

4.3 HSE&QA Department’

a. In-charge HSE&QA and contract coordinator are responsible to evaluate the capability and
.competence of Supplier/Contractor regarding HSE&QA. o

b. In-charge HSE&QA is responsible for providing , necessary information and training to
Suppliers/contractors regarding applicable SSGC's HSE&QA policies and procedures.

c. HSE&QA department will carry out inspections and audits fo ensure safety and well-being of
employees and adherence to set standards, technical specifications and guidelines.

d. In-charge HSE&QA is responsible to highlight critical nonconformances related to HSE&QA. Strict
decisions may be taken against any violation/breaches of SSGC's safety policies/procedures/contract
terms during the execution of contract. ‘
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. concems, and should be in accordance with SSGC's safety procedures ang NEQS and SEPA sar standards,

- activity and its possible controls.

. PROCEDURE

The contract coordinator should ensure that this procedure is part and parcef of every contract made
by SSGC. - - S '

HSE&QA department will conduct periodic inspection/audit of worksite/supplier facifity to idéntify

' gaps on issues related to HSERQA.

The contractor/supplier shall educate and adequately train their emplaoyees in order to understang
the requirement of this procadure, ' ' '
Supplier shall adhere to technical specifications provided by SSGC to eénsure quality of goods
provided. © o E g ‘ . ) :
The contractor shall perform hazard identification and risk assessment related to their activities for
'the<proper'implementaﬁon of possible controls/personal protective equipment (PPE) or otherwise
consult SSGC's' HSERQA department to seek guidance and awareness on risk/hazards related to

The contract is liable to understand and impiement “permit to work (FTWy, job safety analysis (JSAY
where'required. Pleasa refer to risk assessment and management procedure (SSGC-!MS/CRM«OZ). %
The contractors are 'reiponsibleto dispose of any waste genersted during their activities in an- R
environmeggtajuy safe & responsible manner. . _ L

The contractors must enhsure that only trained individuals meeting necessary requirements/skills wiil .
carry out the required job. o Coe T - oo

Any .equipment used by .contractor during’ the project must nat pose .any environmentsl and/or safety

- e S 3
Loew

Any-idenﬁﬁed hazards discovered by the contractor that is beyond their apility and/orﬁ“gspoqsibiiity ‘
to fix must be immediatejéy reported to the contract coordinator and HSE&QA departmeﬁt in‘writing. ¥

2

0. In case of vioiations from SSGC safety standards/pohcxes/procedures, actions will be taken to
penalize the contractor depending on the severity/recurrence of breaches, as per foilowing matrix
e A R IR IOV SR T Forr T Can T tas P R bt
E‘*S_ No: it}fﬁ;mfﬁ;:é 3 F;EL,.-_,-,V!otgt.).an ndabe UL "*’l"“ s AT 1" ¥- ACtTOﬂ :"!‘{-" i il '-

1 Single Minor Non-Complfance | Verbal warning o

_ L 2 Multiple Minor Non-Compliance ,Written'wéming

3 Sinéle Major Non-Compliance { Wiritten warning / Stop the work on site

Written- waf*ning /A'Financial'penaﬁzaﬁon, 7
discontinuation of contract o

4 Multiple Major Non-Compliance

N\
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[22]

p

- Pay telephones are not available.

ACCESSs

vehicles will be subject to search and inspection upon exit. .
A written pass by the SSGC representative is required in order to remove tool
from SSGC property. Toolboxes, lunch box bags, etc. i

person upon sign-in and at the beginning of each day all contractors
security,
Contractor employees must stay in their assigned area(s) at the job site and not visit other areas or
make any adjustments io any piece of equipment or device unless authorized to do so by an
authorized SSGC representative. Failure to abide by this work rule will result in immediate dismissal
from the facility and including prosecution, .

Each zone maintains Seécure work .areas with fimited -access at all times. No one 'is permitted to
override any. security device for convenience. If access to a secured area is required contact the SSGC
representative for authorization. At no time should contractor or, subcontractor employees: enter the
area without prior-authorization ’ o Co
Any-work-not performed during normal business hours must be.approved in advance by the SSGC
répresentative. : ' L

-All contractor. employees will go through contractorsafety/induc_:tion training upcn initial work at So
and annually thereafter. A copy of authorized {current) personnel for contractors.will be Updated and
kept at-guard shack.

Soliciting, selling of any merchandise, gambling or distribution of literature forany cause is-forbidden on
SSGC property. :

Use of company telephones is restricted, unless prior approval is attained from the SSGC representative,

Horsepiay, throwing any object and scuffling are dangerous and forbidden. L
Cameras of any kind are not permitted in SSGC/.work site unless prior written approval is attained from

SSGC representative. :

Guns, knives or any other weapons are NOT aliowed on company property in any case. o

SSGC expects all contractors and subcontractors to maintain a drug-free and aicohol-free workplace.
Contractors shall maintain a substance abuse program that includes post-offer and forcause testing. It will be
the responsibility of the Contractor Management to inform their employees and subcontractors that the use of or
evidence of use of, intoxicating liquor or llegal drugs are prohibited at all times while on Zone Property. Reporting
for work under the influence of alcoho! or drugs will not be tolerated.' SSGC management reserves the right to
reimove any contractor or subcontractor empioyee from Zone property who is befieved to be under the influence
of alcohol or drugs. It will be the contractor's responsibility to enforce these nules,
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h.  Contractor activities are prohibited in overhead areas of the Zone during the times of production or otherwise
. that may pose a hazard to personne! or product/material. Deviation from this section will be permitted only
- with the prior consent of the SSGC representative and affected area is isolated and marked off.

; L. Contractor material will not be shipped directly to the Zene without approval of the SSGC representative.

6.2 Quality Assurance and Personal Hyg?ene

While working on'SSGC premises or at any worksite; . :
a.  All persons shall maintain a high degree of personal cleanfiness, conforming to the same SSGC standard as
- SSGC employees. _ - i '
" b. Pens, pencils, tools and supplies must be carried.in a secure manner to eliminate the possibility of product
contamination or adulteration, (i.e., nothing is to be carried in shirt pockets, lapel, and etc.). ‘
C. Appropriate PPEs must be worn by all personnel, including dress as appropriate. Contractor is responsible to
provide PPE to their workforce. : : ' .
d.  Proper clothing. must be worn at alf times. No tank tops, cutoff shirts, or short pants will be allowed. Jewelry
and rings are safety and contamination hazards and are not to be worn in werking areas.
e. Persons-with suspected communicable diseases, respiratory infections, infected open cuts, sores or skin ..
abrasions will not be permitted to work in any area that could result in contamination of SSGC p_*e_rs_gnnel;»:,_‘
f. The use of tobacco in any form is prohibited at all times.excapt in the designatéd Smoking areas. - o
G- Chewing, gum, candy, storing lunches, eating or drinking beverages are not pemitted*in or adjacent to
", the SSGC premises and storage areas. There will be a designated area for contractors to eat. (Cafétéria) -
* In the évent that there are ppen tanks, or exposed product/materials, containeirs or storage, thé. contractor
frmustérect t,ejtjfzéﬁb'rarsy partitiens fo eliminate the possibility of any foreign materiaf; (This shelf include: grinding,
+ Ciitting; «core drilling, masonry work, jack hammering, chipping, metal drilling, pipe threading, wiring; welding
?f;tgng;other'hqﬁmm, etc., where any dust, mist, chips or other debris may be generated.) R .
i1 ¥.The use ofcontainers, boxes, cans, jugs etc., for holding or storing: parts, lubricarits; solvents or
¥~ construction materiatis strictly prohibited. , - ' S o -
#z% J.  The chntractor is responsible to notify the SSGC' representative immediately if foreigh- ridterial 'used or
e generated by the contractor's activity, was-accidentally spill into-the zone area/ SSGC.premiges” - .
* k. + Contractor will follow ‘Spil Response Procedure’ of SSGC in case of anyspilloccurred. . -

“XR o+

e

T
-
5

7. CONTRACTOR SAFETY REQUIREMENTS
7.1 General.Safety Rules

a. All applicable Oécupaﬁonalf?Safety and Environmental regulations must be ;followed. :

b. Contractors shall supply to their personnel and to the SSGC representative: emergency contact SSGC,

- phone numbers, and pager numbers as well as émergency procedures appropriate to their on-site work.

c. - Contractors shall provide the SSGC representative with a cument copy of their Safety Program including:
Confined Space Entry, Lockout/T: agout, and Hazard Communication procedures (if appiicable) and
associated training certificates. . e

d. The Contractor shall supply all required first aid supplies and safety equipment to support his/her personnel.

e. Contractors are responsible for providing- all required Persopne! Protective Equipment (PPE). -Contractor
efmployees and subcontractors are required to adhere to af established and/or posted PPE requirements

“while on SSGC property. Industrial grade safety shoes and safety glasses with side shields are required {o be
worn at ail imes. Hearing protection in designated areas. o ‘ ’ -

. Only SSGC personnel may operate any valve, electrical switch or other equipment connected to operating -
séctions of the Zone unless prior authorization has been’ obtained from the SSGC representative.
Lockout/Tagout is the standard for energy isolation and MUST be adhered to at ALL times with no
exceptions. Confractors are responsible for using their own locks and tags for completing their lockouts: In
addition, SSGC personnel may initiate wefthey lockout system to ensure compliance. )

N\
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| iMs PRotEDURES

+ . " VeHlicles in Zone are required to adhere i the'declared speed fimit:. 1 - ]
- Ay Contractor, contragtor: employes & subcontractorviolating Zomesar SISty "or Secufty ruies shal te
o (e Y W SR e, o ¥ ke N ’ Ty -.-_. Fan 1‘“:} S,
“s i wstibject: ediate dismissal, . v 7. -t Sl ey e T

' #.2 Kécident Reporting.

.. —/

g. Confractor, contractor employees or subcontractors are NOT authorized to dismantle, shut down, o
otherwise make ineffective any fire protection device or system, This requires a Special permit obtajned by the
Zonal Team Leader, . ' :

h.  Materials, tools, eguipment and suppiies will be stored neatly and safely so as not to obstruct roadwéys,
walkways, ‘stairways, emergency doors etc., or allow .any condition ‘which may be a potential ‘safety or
fire hazard. No tools or materiais should be left.on steps, walkways, platforms elevated equipment, pipes or

- overhead areas, . - : :

i, Materials are not to be thrown or dropped from scaffolds or other overhead areas. ) :

J  Fire lanes and aisles to firefighting equipment are to be"left unobstructed at all-imes. Contractors are to
provide fire extinguishers for each welding and burning Opgration and complete HOT WORK PERMITS. .

k., Material should not have been kept in such a way to block accass to fire extinguishers, fire doors, hydrants or
manhole covers, : . R S

L All-electrical equipment must be properfy grounded. , S . S

m.- Any lights carried into and used in a hazardous location must be expiosion-praof type and suitable. for use in
the hazardous area involved. : : L . S

n. Use of explosive actuated fastening tools should be used according to the manufacturer’s safety guidefines.

0. "All- compressed gas cylinders must be supported and secured. standing upright according to Pakistan
standards. When hoses and vaives are removed from cyiinde?; a protective cap is to be instafled on ai tanks

h .

i whether empty- or. full. Acetylene cylindess, when in use must have 3 wrench in placa:. -

P- Areas where ovérhead hazards: excavations or other unsafe conditions exist must be propériy'- brééked. off,

appropriate waming signs. In' the ¢ase of an excavation, barricades must be provided. In. reference to

a

night.excavation projects, night lights shall be provided by the contractor. . 3 -

q. Inthe event an oil, gas, vaper or other hamifulVolatie Slease is caused-or discoversd; the contractor and/or

his.employess shall report it at orice to the rearast SSGCroffice.and request for frtier action’s immedately.

. .
B
T N N

dentsiogctting:

ergency situation involved. . ¢ . .

c .'H?fégntractqr,.ihj

. subinitfed to the SSGC represehitative for forwarding to the HSES& QA Department. - .
-d.. All contractors and subcontractors must maintain their own OH&S required decumeﬂﬂrecord

§

7.3 éonﬁned Sbace Entry i ST
& The SSGC representative will notify the Contractor prior to being hired, i the work will involve entry into
- confined spaces. The form inciuded in documents will be used t6 make this nofification. . S
b. All Contractors who conduct corfined space entries must adhere to the SSGC confined space entry
reguirements.. X ’ : Lo :

o g~

C. At no time shal a contractor, contractor employses o subcontractors enter a- confined space in Zone.
‘without specific authorization from the SSGC representative. Failure to adhere to this- poficy will resuit in:

Immediate dismissal. : : . '

d. All contractors are required to keep and maintain their own equipment for confined space entry. :

e. Inthe event of a confined space entry. by contractors, their employess or. subcontractor, a standby rescue
team must be assembled in Zone assembly area. This rescue team may be SSGC personne! or, contractor
personnel, however, all arangements must be made and documented prior to entry. :

£ Al contractors and subcontractors who. enter a confined Space, serve as entry supervisors or rescue ,

team members must have the appropriate training and certification according to the Zone requirements.
Copies of alf training certification -documents must be provided to the SSGC representative & HSEZQA
Department. o T

+

(AN

uries requiring, medical assistance beyond basic first axdmustbereportednwnuhgwm aul
investigation Withifi 24 haurs of the occumrence (Qpn@aptqn,Acci,qentjhves.ﬁgaﬁbn: Form). ThlSreporf mustbe .
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7.4 Cranes and Overhea.d Work

a. Al Contractors who conduct work at height, e.g., all work occurring at an elevation above 72 inches without a-
standard raiiing must adhere to the SSGC Work at Height Requirements. .
. b. All work at height requires the use of a safety hamess. Al safety hamesses, lanyards and related fal protection
equipment must comply with applicable local and ANS! requirements. - , : ¥
c. All contractor employees working in forklift baskets, scissors or man fifts are required to wear a safety hamess.
d.  Working with cranes and derricks require compliance with the SSGC Lifting Equipment requirements and the
_equipment manufacture’s recommendation. Zones and generally accepted practices for safely operating and
rigging procedures and methods must be used. : N '
-€. All cranes used on company property must be inspected once per shift and any problems identified must be
- corrected prior to crane usage. Copies of all inspection records must be provided io the SSGC representative
uporn request. . " R . . S
f.. "In the event that overhead work must oceur in locations within the Zone where high voltage, overhead bower
lines are located; all cranes and overhead lifing devices must-maintain a 10-foot cléarance. In the event
proper clearance cannot be maintained, the power lines are to be de-energized and locked ‘out prior to
performing work. In the event the- ines must be de-energized, prior approval must be given by the SSGC

representative. . - o

7.5-Haza§§dous Energy Control (Lockout) Procedures B e e
a.. Al cogtractors, contractor -employees and subcontractors. must comply ‘with. tfe SSGC Engrgy ‘Controf -
“Requjrements. K — ST T T
3+ bt .In the ‘event that a confractor, contractor employee or subcontractor servicing or entéring a piece of
»--ig&;m?gh‘iaegé,ﬁ@here the danger of injury exists from unexpected energizing .of the equipment ofiinexpected
.~ ifeleass of stored energy; the contractor or contract efnpioyee ‘must- disconnect the source .of energy and
", lockitag out'this equipment before beginningwork. ©* .. . - - o . :

7

c*:In the evenr that-SSGC employees or other unknown: persons have lockedhagged . ot equipment, the :

. .4 confractor is, not.to remove thelock/tag or-energize the equipment. Likewise, fhe contractors-are net to LO/TO
"’«f“‘.'ény:.'rjﬁachii'fery withaut approval’ of SSGC representative or remove LC/TO witheut coq&mumcgﬁng to al .33 )

:affectéd-associates, = .., 1. S ' ' T e T R
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% d. "Contrifttors are required tosupply their own lockout locks, tags and hasps.. " L T
" e." In tHe event that & contractor or subcontractor has de-energized and locked out a piece of equipment, the .
: eqaipr@gnt specific lockout procedure must be adhered to. A contractor, contracter e:jﬁp!oyee or .
- - subconfractor can acquire the specific equipment lockout procedures from the SSGC representative, - .| -
f.  The lockout tag used by-the contractor must have the contractor's phone number and a person name, SSGC
© to be cantacted conceming the lockovt. ' Co T
7.6 Zone Equipment and Tools ‘
a. Contractors will provide their own equipment to their employees. T : ‘
b. The use of SSGC vehicles and equipment is prohibited for contractors: Contractors can only acquire this
authorization from.the Zonal Team Leader. Authorization, when provided, will be documented by use of the
Equipment Loan and Indemnification Agreement. Use of all shop equipment.is prohibited. -
Misuse of SSGC material, equipment or products is prohibited. : o .
. The use of SSGC powered industrial vehicles (i.e. forkdifts) is strictly prohibited. In the event that SSGC’
+ . forklifts are required, they can only be operated by certified SSGC employees. There will be no efceptions to
his policy. Any contractor, contractor employee or subtontractor who operates an SSGC forkiit will be
drequested to leave the property immediately. - : Co .o :
All contractors, conitractor empioyees or subcontractors who Operate a powered industrial vehicle in Zone Area
must pessess a curment operator certification. :

Qo

o
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- S & Hazard Communication

a. Confractors, contractor empiloyees or subcontractors who bring hazardous chemicals on-site, must priorto
- bringing them on-site: ' .
i. . Provide the SSGC representative with a listing of all hazardous chemicals.
i.  Property label all containers, adhering to SSGC labeling requirements. i
. {ii. "~ ‘Provide the SSGC representative with copies of all SDSs (Safety Data Shest) for the hazardous chemicais.
b.  The SSGC representative will provide all contractors with a list of Hazardous chemicals that the contractor,
contractor employess, or subcontractors will come in contact with during the work on Zone property. -
¢. At no ime should hazardous materials or fuels be left unattended in open containérs or unsecured areas
overight, during weskends, or during holiday periods. Temporary storage of such material must be reviewed
with the Company representative. . , e o
d.  When the use or storage of explosives or ather hazardous materials or equipment is necessary- for the
execution of the work, the Contractor shall exercise the utmost care and shall camy on such activities under the .
supervision of properly qualified personnel and in conformance with ail appiicable Zone Réquirements and
. local environmental and safety reguiations. : . ~ o ' T
"&.  The contractor shall be responsible for all necessary Personal Protective Equipment (PPE), training, and
informing their employess of ail hazardous substances in use at the job site and of the- appropriate safety. -
procedures and policies. ‘ U S = T

i

s

7.8 ‘Emergency Procedires . . , . ..
2. In the.eventof a fre;medical or other emergancy, Contisetorsiarisreqiredi ity ofie secutyor the SSGC

o o iepreséntative: immiediately. ‘Tl the “security . personnek the-location-of;tHiefite and anj oiherpertinent -
Lo i Ipfarmation. In-the:event that Zone saclinity 'oF SSGC representative:calinot be'redéhed; evacuate the areg
" apd call atea/city emergency department as'soon a5 possiple:. E . " .
. . .b Alcontrastors, goritractor empidyees and stibcontractors dre required:t folfow thie predéteimined.exit routas
: <0 and c,a;mergency:i'eyja"cuéﬁén*p“rqdédg;’gﬁs:pbs‘téctfaf the facility, ™~ = - oot
& G ’/s;%?'co,mt;,aqtgys.v,ﬂ.c;,;prgt;q‘c:tggg;qm ‘;_,s‘a:-anc_ipsub«?g;i,t,raqtgrs«are;requir;ed:%.tq';wdt’im_;, K 3i¥&/bLilding in the
oL, g.,-j;enp-r-"d’fi..émergé”hcy;f’al’am;'*éctx_va;tt(}:ﬁ,;oq;:if.% instructed!to byi“an’ SSGC-reprasentty Ji e’ event of an
: eg{g@aﬁon,,éonvaétom are-required to go-directly to the employee staging-aréa lotated at gard shack:

7.9 Gasoline.and Propane Powered Equipment . L L .
Contractors-are required to inform the SSGC representative of any propané’ or éaso_ﬁne powered equipment
- thatisto be used indoors. o ‘
| b. ' SSGC Management discourages the use of intemal combustion engines indoors, and wilfonly permit it when
% no reasanable aiternative means are available to complete the job. - _

7.10 Temporary Electrical Connections

a.  Allwiring & electrical installations are expected to follow National Electric Code practices.© . © -
b. Al temporary electrical hook-ups for equipment must be approved by the-SSGC representative, prior to
installation. All temporary installations must be removed as soon as the task requiring them is complete.
C. Electical outlets for portabie power tools -net a part of permanent wiring of the buiding shouid have
- ground-fault circuit interrupters (GFCY). - _ '
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7.11 Cutting, Welding and Other Hot Work

a.  All Contractor and subcontractor employees must comply with the SSGC Cutting, Weiding and Other Hot
Work procedure. ) . )

b.  1he SSGC representative will issue the Cutting-Welding-Hot Work Permit after coniiming. that the
necessary precautions have been taken. ‘ . .

C.  The permit is valid for ONE SHIFT ONLY. When the work overlaps with the' next shitt the SSGC
representative will issue a new permit. : -

d.  The contractor emplovee designated as the “fire watch” shail sign the permit atter the final check has been

"' made and retum the signed permit to the SSGC representative, -

7.12 La'dders‘ and.Scaf'folding'

a.  Allladders belonging to the contractor must be labeled with the contractors SSGC and possess safety feat
 and meet S3GC Work at Height Requirements. . ) .

All ladders used on Zone property must be properly secured. g
All scaffolding must be equipped with railings and toe boards.

All "sv"%inging" type scaffolds must be inspected by the contractor and repaired if necessary before use.

All overhead work from a forkiift must be conducted from a secured safety cage. Standing on forks or pallets -
is not'permitted. S T e ) ) o

»aoo .

. 2 ‘ ' '. C .
CONTR@;@TOR ENVIRONMENTAL RULES o o .
3C rs—qx;vires ‘%at centractors compfy'with ail applicable environmental rules & regulations. .

. o
W
)
#30 Lostrainn Seaigighy

2o ot

8.1 Non-Hazardous Waste: ..

Tk

a.  Constructicn refuse and debrs wil not be allowed to accumulate and will be removed dailydythe eonracior
atits expense. uniess otherwise negotiated in the contractdocument. . 3 . .

b. Corjtg?ctors shall take ownership of all waste and debris generated. from-materiais they.brought'to the job
site"otfrom demoiition activities, and shall dispose of such waste and debris in accordance with all applicabie
laws and regulations. S SR ’ S ‘

C.  Referenceto S8GC. The SSGC Company or any of its trademarks shail not be used'in any documentation

' associgled with the disposal.of such waste and debris. e y

d.  Contracdters shall coordinate with the Zone. whenever practical, to segregate debris or waste which may be

* recycled or re-used in 2 safe and environmentally responsible manner, . - . ,

&  Worksites may be periodically inspected by the SSGC representative to ensure that the contracior is fulfiliing
its obligations under its contract. Final payment will be withheld until such ime as the worksite and property
have had a final inspection and removal of all containers, debns, wastes and matenals has been confirmed. . -

. by the SSGC representative and documentation has been printed that all hazardous wastes have been
properly disposed. - - " ' e .

drain inside of the facilty.
8.2 Hazardous Materials

a.  Centractors, contractor employees or subcontactors who bring hazardous chemicais cr-site, must prior
to bringing them on-site: ' ' :
.. Provide the SSGC represemative with a listing of all hazardous chemicals.
il. Froviae the SS&C representative with copies of all MSDSs for the hazardous chemicals.
iii. Properly iabef alf conainers, achering tc S iabeling requiremens.

HandBock | February-2022 -







[

IMS PROCEDURES

e erewre

-+ requirements.

No hazardous wastes will be placed or discarded into any drain or sewer on SSGC property. Sewers

include: process sewers, sanitary sewers.and stormwater sewers. Contractors shall use drain covers,

dikes or other appropriate means to prevent a potential release into a drain. In the event that miaterial enters
an SSGC sewer, the contractor shall notify the SSGC representative immediately. -

Contractor is solely responsible for any and all hazardous wastes generated by contractor's activities on the
property. Al hazardous materialwaste generated by contractors must be disposed of in an approved
container and properly labeled. It is the contractors responsibility to ‘properly. dispose of all waste and
hazardous materials, and remove containers that store or contain any waste or hazardous materials. Such
containers/materials shall be removed from SSGC's property daily and shall be properly disposed of by the
contractor/supplier in accordance with all applicable Federal, State and Local laws, rules and regulations. No
waste, containers, debris, etc., are to be disposed of in SSGC dumpsters by Contractor, without approval
from the SSGC representative. At no time should hazardous waste be manifested or labeled withy reference
to The SSGC Company or any of its zones or subsidiaries without authorization from the SSGC
representative or Zone HSE Manager, ' ' S
The contractor shall assure that all employees dealing with hazardous materials and hazardous wastes have
had all legally required training and are familiar with the hazards presented by such wastes or materials,

Spill Response Procedures

Each contractor is required to have a.written emergency response plan to handle épiﬂs and releases which
‘may occur during fransport, delivery, or use of hazardous materials ‘at the SSGC work site. The contractor

‘must provide a copy of its emergency response plan to the SSGC representative prior to beginning work. 4

Each icontractor must provide and be equipped with appropriate spill response equipment. All contractors;”
confractor employees or subcontractors who engage in the emergency response of a hazardous materiat
release must have been trained and have the appropriate spills response certification and meet response
Contractor must provide documentation to verify that it has contracted with-at least one reputable. outside
spill response contractor, that is reascnably agreeable to SSGC, to respond to larger 5pills or releases whi$h~.

, may occur during trarisport, delivery or use of hazardous materials. % SRS . o
"“The contractor shall be responsible for appropriate clean-up of spills caused by their activities. Such-clean-up

will inciude removal or remediation of any materials impacted by such spill; such as: building materials, soil,
groundwater or surface waters, etc. \d ‘
In the event that a spill or release of contractor's material occurs on SSGC's property and the contractor does -

- not respond to the release to the satisfaction of SSGC, SSGC shall have the right to take any reasonably

84

necessary steps fo respond to or remediate such spill or-release. The Contractor shall reimburse SSGC for
all costs incurred by SSGC to respond to such spill or release. ,

Spills and releases of hazardous materials must be reported immediately by the contractor to the SSGC
representative. )

Any spill or release that exceeds an applicable reportable quantity must be reported by the contractor to the
appropriate govemmental agencies according to appiicable laws and regulations. Prior to nofifying the
responsible outside parties (i.e., govemmentai agencies), contractor shall first inform SSGC of its intent to
report such spill or release. ‘ ' <
Contractor is also bound to follow SSGC's ‘Spill Response Procedure’.

Special Circumstances

SSGC acbow!édgés that, from time to time, specific work regarding hazardous materials investigation or
response may occur. Under such circumstances, the contractor shall supply a copy of the Work Plan WP)
and Health and Safety Plan (HASP) to SSGC for review and approval prior to commencing work.

NN
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9. CONTRACTOR ACCEPTANCE OF WORK RULES AND REQUIREMENTS

All contractors are required to sign a statement that they have received a copy of this program and have read and
understand the program. Each contractor shall sign the following Contractor Acceptance of Work Rules and
Regquirements form and retum it to the SSGC representative. A copy will be kept in the project management file
and the Zone's HSE Manager's files. ' .

In consideration of admission to the premises of SSGC, we agree to hold in strict confidence and not to divulge to
any. other person or entity all proprietary information observed or disclosed by SSGC personnel. This includes
information that relates to SSGC's past, present, or future research, development and business activities or any
client or customer to whom SSGC provides services and/or materials. We will not remove’ any document,
material, or equipment, nor photograph or record any data without specific written pemmission from a duly
authorized representative of SSGC. ., - - '

This agreement of confidentiality will terminate only when and as SSGC proprietary information becomes public '
knowledge. o - : - '

We have read and understood the visitof agreement and will ab.ide by-the document while visiting the SSGC |
facility as requi{ed. } o o . . ' S
10. CONTRACTOR ACCEPTANCE OF WORK RULES AND REQUIREMENTS -

The‘uiidersigned héreb“y' atknowieijgzes_.ﬂwat;‘v‘we,héj/el';re‘*ceived a 'cdpgifoﬁﬂwe SSGC Contractor Work Rﬁléé". We"
have;/rad-and willbe able to abide by theitems listed in'the SSGC:Contractor Work Rules. We understand and

. agresthiat any persons and/or.contractors:whi violaté these rules will not be permitted to Wbd'giffq,rj $SGC. We also

understand that. we, are responsible for ensuring. that all:employees working directty fof ‘s, 4s well as any
Lcontragtor and/gr subcontractors that we hire, comply with these rules. ; o C

Compjiance; with the S;SGC.,Corl!tféctory_ Woﬂ'ciRules, does not.in. any'way;,regieve any:contrac:oﬁu.oq person' from

com_pfying with any.applicable Federal; Provindial or local safety; environmental’and other regulatiohs whichmay. - * -

applyAThe work rules are only a compendiurof certain legal requirements and Zone policies. They are notan
exclusive discussion of any and all legal requirements appiicable to contractors and/or suppliers. s g i

The undersigned represents and warrants that we shalt comply with all applicable Federal, State and Local laws,
regulations and rules while. we are engaged to work or perfarm services for SSGC, including but not limited to any .’
and all OSHA, Federal, EPA, Sindh, and other health, safety, and environmental requirements. In addition, in
consideration of SSGC hiring us, we hereby agree to indemnify and hold hammiess SSGC against any and-afl
liability, including defense cost and attomeys’ fees, arising from or relating to breach of the-above warranty and/or .

any violation of applicable laws, regulations and/or rules:

1)
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Company

Date

SSGC (Print)

Signature

Title

SSGC Representative

cc: Project Manager File
Zone HSE Manager
Contractor

11. DOCUMENTED INFORMATION

' 1MS PROCEY ;

.. Record No. Record SSGC. . <-|: ‘Maintained by .| “retention
‘ ‘. : Period 1
Ty
SSGC-IMS/GSC-F-01 | HSE&QA Awareness Form HSE&QA 3 Years
O Department .
: . itk .
RO ¥ T JL ')ﬁ"ﬁ(
: T ‘\)\Q’ ’ v
ygf: . *
HandBook | February 2622" *_

Q



o,
%
ot\

N\ (OCEDURES
l. .

%,

" 8SGC

O

HSE&QA
Department

I

| Requirements and understand that the requirements will

"
Coh,
b

IM_S Form

SSGC-IMS/GSC-F-01

Revision 01

Issue Date: Aug, 2021

Organization

Contact name

Nare

Contact number

Type of Contractor

O Mechanical Work.O Electrical Work O Civit Work [0 Waste Disposal (0 Canteen O Transport O Manpower
Contractor O Pipeline Construction O Third party inspection O Goods Supplier O Other:

Area of Working:

Contract Coordinator:

. : 'l' i HSE&QA Awareness \ =
. - Description | :Remarks nF
14180 & OHSAS. Standards
HSE&QA Poliéy
| PPE Policy
| ;.iRisk Assessment and Management Procedure |, o -
{ Incident and Acéident Management Procedure
Emergéncy Response Procedure
Technical Specifications/Performance and Testing
Criteria
.Remarks:
Supplier/Contractor Representative HSE&QA Representative

| have received and reviewed the SSGC's HSE&QA

be applicable while supplying-goods, works or services
within company premises or outside company premises.
| shall' make.sure all employees of our company and Sub-
Contractor companies understand and agree ta the
requirements applicable to the activities our company will
be performing. .

| have met.the Supplier's/contractor’s representative and
provided basic information of HSE&QA Policies and
Integrated Management System. The Contractor has
shown its -commitment in adherence to Company's
HSE&QA Policies/proceduresftechnical specifications
/and related requirements to ensure quality, safety and
integrity of the goods/services provided.

Name Signature Date

Name Signature Date

" Integrated Management System
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PENALIZATION MECHANISM

SSGC-HSEQP-F-10

Revision 01

Nepartment

:fO‘f S@W;& Cjb"\l”ﬁkcts @) ng\‘

1. Penalization

Issue Date: Sep, 2027

55GC management reserves the right to penalize the service contractors in case of any

nonconformance during course of the project (addressed in respective ToR / Tencloy

Documents in detail). Penalization will vary according to severity of nonconformance ant

mode of penalization is provided in respective Terms of References. SSGC managemen|

decides the mode and degree of penalization.

1.1 Penalization mechanism

Following flow chart depicts the mechanism/ hierarchy, which will be followed for the

penalization of the contractor. Penalization Form and Annexure-J-1 can be found below.

S8GC Team

| "SSGC Sepior.

i Management *

Neelsian py
&H

ior migt

. Contractor’




Gt PENALIZATION EORM Revision 01
. 1ISE&QA N

| Department :{@Y Q’YVEE,& Cﬂf\b@kCtS O“UZ' . Issue Date: Sep, 20,
- U -

6 : SSGC-HSEQP-F- 10
Y U .

A
Project Date
Section Contractor
User Dept. Focal Person

Nature of Non-Compliance (As per Annexure J-1)

~aa

Mode of Penalization

*sf%’ L Initiator
' ’ . Name Signature
L Recommended by HSEQA -
i ~ Name Signature -
J~ 3 ) Recommended by User Departmentai/Divisional Head e

Following Section is applicable ONLY in case of Financial Penalization

DMD (Ops) DMD (Finance

e —

Copy to: Procurement/Finance/P&D Department, Contractor ‘
MNole. Adequate evidences MUST be furnished along with form by initiator

) - . —_ | &Qg / ;\“‘v K
- N - - - RN
.. M- -— = %_—“ - ] : .-.,;.,' . R
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SSGC-HSEQP-I-. .

Sy PENALIZATION MECHANISM —
l RSczer | Lol GeXvice ooyl ‘ ’ Revision 01
HSE&QA [ s ‘ §
| Depertmn k& ANNEXURE J.1 Issue Date: Sep.
S. No. Nature of Non- Compliance Mode of Penalization
HSE
! I Time -meeeee Ver.bal W;llﬂii;l;:: o
: site in charge :
: ' 2 Time -moeeeeeee Written warning- -
l PPE related Explanation Letter
3" Time -—eeeeee Removal of work.
from duties
¥ Time —~eeeeee Stop work
2 Unsafe Act/ Unsafe Condition zmj. Time ----_-—-e-Stop work along witl
- , written warning lettey
3" Time - Removal from dutic-
Not reporting any major incidents within the - . . ) )
3 time frame specified in Tender documents / I“manc;al Pe'nahzanon UP to Rs. 200000
HSE&OA Plan ] | for each accident
No proper tag out/ l.ockout/ b'arrlcu-txon/ I time oo Warning Letter
signage boards and systematic PPE non- 1 =
4 '{"compliance as advised by SSGC 2" time ... Stoppage of Work
' P \ y 3™ Time ----- Financial Penalization i

representative(s) at Site or mentioned ip SSGC

9 ax.Rs. 200, an be penuliieds
SOPs, work instructions or ToRs. 3% (Max.Rs 00,000 can be penali

Quality - '. e

Deviation in actua manpower provided vs the

S - 132::}:5;);2 (Organogram) submitted in tegder | Cost of unavailable staff, as listed in 13
< or other related documents
i 8'Non-C‘0mp1iance related to Quality Parameters - . -
6 | outlined in ToR, BOQ, applicable international gﬁg’ 2% ?fdthe mvoice amount of (h
_ Standards & Codes and SSGC’s SOPs, g perio
LRepo rting
; -

Non Submission of time bound reports (as
snentioned in Tender docum.ents’/ Construction
Plan ] !

Financial penalization up to 2% of the
invoice amount of the billing period

Unavailability of docurnents such as drawings,

C —————

{ -8 SOP manuals, inspection reports and other Explanation letter '
Technical data at sjte office. ‘ , ,
I Providing wrong / insufficient information jn Financial penalization
o | invoicing pertaining to equipment and Up to 2% of the invoice amouni of the
! !: manpower., ’ billing period
y /’ Financial P

. . . .
if FFalse reporting, misieading information

]

o
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SSGC-HSEQP-F-10

Revision 01

9. | PENALIZATION MECHANISM

PP L@M@“ﬂa@h m"‘*\‘@ :

FISE&QA [\ © ' '
{ Department ‘T’“ ANNEXURE J-1

lssue Date: Sep, 20

;’_'[«‘,t'hi.cs & Conduct

[

Non-cooperation with SSGC teamn by any staff
of Contractor. Non-cooperation includes non-
sharing of construction site data, supporting
documents, future work execution strategies

| etc. compliance of Company protocols or

instructions related to works given by SSGC’s
representative(s).

Removal from duties in case the request i
made against this non-Compliance

‘Note: Approval will be taken from confri

owner i.e. User Departmental Head.

oo e et et ©

Repeatediy (03) absence/Unavailability of site
Contractors staff during surprise visits of
SSGC teams

Financial penalization (One day salary
deduction of entire site staff of audited site)

Morte:

1. Penalization amount will not exceed the 5% of the total contract vaiye.
If Three (03) non-compliance ( on any one issue or combin

ro

- any contractor, Management will decide to impose additio
of Performance Bank Guarantee / retention money),

ation of issues) are issued
nal penalization ( e.g. forfeiting

blacklist (Blacklisting will be up to one (01) year.

3 Tender/ Project specific requirements and penalization are outlined in
ToR under special requirement section.

termination of contract or tem pora

tender documents./



ST e e e et e,
i -

o

Address

NOTICE UNDER RULE 3(1) OF THE SINDH SALES TAX‘SPEC!AL .

PROCEDURE (WlTHHOLDlNG) RULES, 2011.

Dear Sir,. ' _ ‘ : :
' Kindly note that we ard a withholding agent under the Sindh Sales
Tax Special Procedure (Withholding) Rules, 2011, and that we shall withhold and

deduct the prescribed amounts of Sindh sales tax against your tax invoices in
relation tg the services provided ar rendered by you to us. We hold NTN/FTN

..----...-......, --------

20  :We undertake to dep031t the withheld/deducted amounts of Sindh .

sales'tax in the Sindh Government's head of account * B-02384" agamsL a SRB-
prescribed PQID/ChaIIan (SST-04 or SS'fW -04) in the manner prescnbed under
the aforesaid Sindh Sales Tax Special Procedure (Withholding) Rules, 2011, and
we shall provide you a cemﬁcate of deducnon-cum-deuosnt in terms of rule 3(9)
*"theteof. -

Signature_.

Name

CNIC

Designation

Date

Official saal

ke
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® 'Sui Southern Gas
ssac | Company Limited

Procurement Department

standard Advisory to all Bidders
sSUB: Sindh Sales Tax Withhalding On Services Payment
(Effective from 1 July 2024)
bear Sir,

Background
Please be informed that:

1. Uptil February 2024, SSGC deducted 20% of Sindh Sales Tax amount from Invaice
value payable to.a-Vendor for services rendered in Sindh & deposit the same with
Sindh Revenue Bc;ard, while remaining 80% is deposited by the Vendor themselves.

2. From March 2024 — June 2024, SSGC deducted 80% of Sindh Sales Tax amount from
Invoice value payable to a Vendor for services rendered in Sindh & deposit the same
with Sindh Revenue Board, while remaining 20% is deposited by the Vendor
themselves

Amendment in Law ) ,
sindh Revenue Board (SRB) has amended Withholding Rules thereby requiring SSGC to .
deduct 20% of sales tax amount from Invoice Value.

Revised Procedure for Sindh Sales Tax Withholding
In order to ensure implementation of above amendment, following process is being
implemented 01. July 2024:

1) 80% Sales Tax to continue to be withheld on 'Past” invoices only (where Vendor has
already deposited 20% Sales Tax in Government treasury provides evidence thereof).

2) 20% Sales Tax will be deducted on Current and future invoices (while 80% will be.
deposited by vendar directly with SRB)

It is needless to mention that only Sindh Withholding Rules have been amended white there
is na change in other Rules (income tax withholding Balochistan Sales Tax withholding; etc.)
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